
STATE OF TEXAS §

§

COUNTY OF FORT BEND §

AGREEMENT FOR PROFESSIONAL ARCHITECTURAL & ENGINEERING SERVICES

THIS AGREEMENT is made and entered into by and between Fort Bend County,

(hereinafter "County"), a body corporate and politic under the laws of the State of Texas, and
AUTOARCH Architects, LLC (hereinafter "Contractor"), a company authorized to conduct
business in the State of Texas.

WITN ESSETH

WHEREAS, County desires that Contractor provide professional architectural and
engineering services for the proposed 23,000 SF Mission Bend Library located in Fort Bend

County, Texas (hereinafter "Services"); and

WHEREAS, County has determined that this Agreement is for personal or professional

services and therefore exempt from competitive bidding under Chapter 262 of the Texas Local
Government Code; and

WHEREAS, Contractor represents that it is qualified and desires to perform such
services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth

below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

Contractor shall render Services to County as defined in the proposal for architectural

and engineering services dated October 16, 2015, (attached hereto as Exhibit A).

Section 2. Personnel

2.1 Contractor represents that it presently has, or is able to obtain, adequate
qualified personnel in its employment for the timely performance of the Scope of Services
required under this Agreement and that Contractor shall furnish and maintain, at its own
expense, adequate and sufficient personnel, in the opinion of County, to perform the Scope of
Services when and as required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will
enable them to perform the duties assigned to them. Any employee of Contractor who, in the
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opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.

Section 3. Compensation and Payment

3.1 Contractor's fees shall be calculated at the rates set forth in the attached Exhibit

A. The Maximum Compensation for the performance of Services within the Scope of Services
described in Exhibit A is four hundred twenty-two thousand three hundred dollars and no/100
($422,300.00). In no case shall the amount paid by County under this Agreement exceed the
Maximum Compensation without an approved change order. The Maximum Compensation

shall be allocated as follows and also described in Exhibit A:

3.1.1 A/E Fee in the amount of $404,800.00

3.1.2 Programming Fee in the amount of 7,600.00

3.1.3 Reimbursable expenses at estimated amount of $10,000.00

3.2 All performance of the Scope of Services by Contractor including any changes in
the Scope of Services and revision of work satisfactorily performed will be performed only
when approved in advance and authorized by County.

3.3 County will pay Contractor based on the following procedures: Upon completion

of the tasks identified in the Scope of Services, Contractor shall submit to County staff
designated by Facilities & Planning Director, one (1) electronic (pdf) and two (2) original copies
of invoices showing the amounts due for services performed in a form acceptable to County.
County shall review such invoices and approve them within thirty (30) calendar days with such
modifications as are consistent with this Agreement and forward same to the Auditor for
processing. County shall pay each such approved invoice within thirty (30) calendar days.
County reserves the right to withhold payment pending verification of satisfactory work
performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement

being of the absolute essence of this Agreement, that County shall have available the total

maximum sum of four hundred twenty-two thousand three hundred dollars and no/100
($422,300.00), specifically allocated to fully discharge any and all liabilities County may incur.

4.2 Contractor does further understand and agree, said understanding and

agreement also being of the absolute essence of this Agreement, that the total maximum

compensation that Contractor may become entitled to and the total maximum sum that County

may become liable to pay to Contractor shall not under any conditions, circumstances, or

interpretations thereof exceed four hundred twenty-two thousand three hundred dollars and
no/100 ($422,300.00).



Section 5. Time of Performance

The time for performance of the Scope of Services by Contractor shall begin with receipt
of the Notice to Proceed from County and end no later than twenty (20) months thereafter.
Contractor shall complete the tasks described in the Scope of Services within this time or within
such additional time as may be extended by the County.

Section 6. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written

agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction

of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not

exclusive of, but are cumulative to, any rights or remedies now or subsequently existing at law,
in equity, or by statute.

Section 7. Termination

7.1 Termination for Convenience - County may terminate this Agreement at any

time upon thirty (30) days written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause

in the following circumstances:

7.2.1.1 If Contractor fails to perform services within the time specified in
the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms
and conditions set forth in this Agreement or fails to perform any of the other provisions of this
Agreement or so fails to make progress as to endanger performance of this Agreement in

accordance with its terms, and in any of these circumstances does not cure such breach or

failure to County's reasonable satisfaction within a period of ten (10) calendar days after
receipt of notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that
Contractor was not in default, or that the default was excusable, the rights and obligations of
the parties shall be the same as if the termination had been issued for the convenience of the

County in accordance with Section 7.1 above.



7.3 Upon termination of this Agreement, County shall compensate Contractor in
accordance with Section 3, above, for those services which were provided under this

Agreement prior to its termination and which have not been previously invoiced to County.
Contractor's final invoice for said services will be presented to and paid by County in the same
manner set forth in Section 3 above.

7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to
Contractor.

Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed

by Contractor as a part of its work under this Agreement, shall become the property of County
upon completion of this Agreement, or in the event of termination or cancellation thereof, at
the time of payment under Section 3 for work performed. Contractor shall promptly furnish all
such data and material to County on request.

Section 9. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and
examine the books and records of Contractor for the purpose of verifying the amount of work
performed under the Scope of Services. County's right to inspect survives the termination of
this Agreement for a period of four years.

Section 10. Insurance

10.1 Prior to commencement of the Services, Contractor shall furnish County with

properly executed certificates of insurance which shall evidence all insurance required and

provide that such insurance shall not be canceled, except on 30 days' prior written notice to
County. Contractor shall provide certified copies of insurance endorsements and/or policies if
requested by County. Contractor shall maintain such insurance coverage from the time Services
commence until Services are completed and provide replacement certificates, policies and/or

endorsements for any such insurance expiring prior to completion of Services. Contractor shall
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional

Liability Insurance) from such companies having Best's rating of A/VII or better, licensed or
approved to transact business in the State of Texas, and shall obtain such insurance of the

following types and minimum limits:

10.1.1 Workers' Compensation insurance. Substitutes to genuine Workers'
Compensation Insurance will not be allowed. Employers' Liability insurance with limits of not

less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000
per bodily injury by disease.



10.1.2 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

10.1.3 Business Automobile Liability insurance with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.

10.1.4 Professional Liability insurance may be on a Claims Made form with limits

not less than $1,000,000.

10.2 County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers' Compensation and Professional Liability.
All Liability policies including Workers' Compensation written on behalf of Contractor, excluding
Professional Liability, shall contain a waiver of subrogation in favor of County and members of

Commissioners Court.

10.3 If required coverage is written on a claims-made basis, Contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will

be exercised for a period of 2 years beginning from the time that work under the Agreement is

completed.

Section 11. Indemnity

CONTRACTOR SHALL INDEMNIFY COUNTY AGAINST ALL LOSSES. LIABILITIES. CLAIMS.

CAUSES OF ACTION. AND OTHER EXPENSES. INCLUDING REASONABLE ATTORNEYS FEES.

ARISING FROM ACTIVITIES OF CONTRACTOR. ITS AGENTS. SERVANTS OR EMPLOYEES.

PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT. ERROR. OR

OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR'S AGENTS. SERVANTS OR EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1 Contractor acknowledges that it and its employees or agents may, in the
course of performing their responsibilities under this Agreement, be exposed to or acquire
information that is confidential to County. Any and all information of any form obtained by
Contractor or its employees or agents from County in the performance of this Agreement
shall be deemed to be confidential information of County ("Confidential Information"). Any
reports or other documents or items (including software) that result from the use of the
Confidential Information by Contractor shall be treated with respect to confidentiality in the
same manner as the Confidential Information. Confidential Information shall be deemed not

to include information that (a) is or becomes (other than by disclosure by Contractor)
publicly known or is contained in a publicly available document; (b) is rightfully in
Contractor's possession without the obligation of nondisclosure prior to the time of its



disclosure under this Agreement; or (c) is independently developed by employees or agents
of Contractor who can be shown to have had no access to the Confidential Information.

12.2 Contractor agrees to hold Confidential Information in strict confidence, using

at least the same degree of care that Contractor uses in maintaining the confidentiality of

its own confidential information, and not to copy, reproduce, sell, assign, license, market,

transfer or otherwise dispose of, give, or disclose Confidential Information to third parties

or use Confidential Information for any purposes whatsoever other than the provision of

Services to County hereunder, unless disclosure is required by law or court order, and to

advise each of its employees and agents of their obligations to keep Confidential
Information confidential. Contractor shall use its best efforts to assist County in identifying

and preventing any unauthorized use or disclosure of any Confidential Information. Without

limitation of the foregoing, Contractor shall advise County immediately in the event
Contractor learns or has reason to believe that any person who has had access to

Confidential Information has violated or intends to violate the terms of this Agreement and
Contractor will at its expense cooperate with County in seeking injunctive or other

equitable relief in the name of County or Contractor against any such person. Contractor

agrees that, except as directed by County, Contractor will not at any time during or after

the term of this Agreement disclose, directly or indirectly, any Confidential Information to

any person, and that upon termination of this Agreement or at County's request, Contractor
will promptly turn over to County all documents, papers, and other matter in Contractor's

possession which embody Confidential Information; provided however, that Contractor may

retain one (1) copy of all work produced which incorporates Confidential Information for

internal record-keeping purposes, subject to the terms of this Agreement.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of
any Confidential Information, or disclosure of other information that, at law or in equity,
ought to remain confidential, will give rise to irreparable injury to County that is
inadequately compensable in damages. Accordingly, County may seek and obtain injunctive
relief against the breach or threatened breach of the foregoing undertakings, in addition to
any other legal remedies that may be available. Contractor acknowledges and agrees that
the covenants contained herein are necessary for the protection of the legitimate business

interest of County and are reasonable in scope and content.

12.4 Contractor in providing all services hereunder agrees to abide by the provisions
of any applicable Federal or State Data Privacy Act.

12.5 Contractor expressly acknowledges that County is subject to the Texas Public

Information Act, TEX. GOV'T CODE ANN. §§ 552.001 etseq., as amended, and notwithstanding
any provision in the Agreement to the contrary, County will make any information related to
the Agreement, or otherwise, available to third parties in accordance with the Texas Public
Information Act. Any proprietary or confidential information marked as such provided to
County by Consultant shall not be disclosed to any third party, except as directed by the Texas
Attorney General in response to a request for such under the Texas Public Information Act,



which provides for notice to the owner of such marked information and the opportunity for the
owner of such information to notify the Attorney General of the reasons why such information

should not be disclosed. The terms and conditions of the Agreement are not proprietary or

confidential information.

Section 13. Independent Contractor

13.1 In the performance of work or services hereunder, Contractor shall be deemed
an independent contractor, and any of its agents, employees, officers, or volunteers performing

work required hereunder shall be deemed solely as employees of contractor or, where

permitted, of its subcontractors.

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by

performing work pursuant to this Agreement, be deemed to be employees, agents, or servants

of County and shall not be entitled to any of the privileges or benefits of County employment.

Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other

communication (each, a "Notice") pursuant to this Agreement shall do so in writing and shall
use one of the following methods of delivery, each of which, for purposes of this Agreement, is

a writing: personal delivery, registered or certified mail (in each case, return receipt requested
and postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

14.2 Each party giving a Notice shall address the Notice to the receiving party at the

address listed below or to another address designated by a party in a Notice pursuant to this
Section:

County:

With a copy to:

Contractor:

Fort Bend County Facilities & Planning

Attn: Director

301 Jackson Street

Richmond, Texas 77469

Fort Bend County

Attn: County Judge

401 Jackson Street

Richmond, Texas 77469

AUTOARCH Architects, LLC

Attn: Lina Sabouni, AIA

6200 Savoy, Suite 100

Houston, Texas 77036



14.3 A Notice is effective only if the party giving or making the Notice has complied
with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is

deemed received as follows:

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail

or a nationally recognized overnight courier, upon receipt as indicated by the date on the
signed receipt.

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if

the Notice cannot be delivered because of a change in address for which no Notice was given,

then upon the rejection, refusal, or inability to deliver.

Section 15. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals
in any matter affecting the performance of this Agreement, including, without limitation,
Worker's Compensation laws, minimum and maximum salary and wage statutes and

regulations, licensing laws and regulations. When required by County, Contractor shall furnish
County with certification of compliance with said laws, statutes, ordinances, rules, regulations,
orders, and decrees above specified.

Section 16. Performance Representation

16.1 Contractor represents to County that Contractor has the skill and knowledge
ordinarily possessed by well-informed members of its trade or profession practicing in the

greater Houston metropolitan area and Contractor will apply that skill and knowledge with care
and diligence to ensure that the Services provided hereunder will be performed and delivered
in accordance with the local professional standard of care.

16.2 Contractor will materially conform to all requirements and specifications
contained in the attached Exhibit A.

Section 17. Assignment

17.1 Neither party may assign any of its rights under this Agreement, except with the
prior written consent of the other party. That party shall not unreasonably withhold its
consent. All assignments of rights are prohibited under this subsection, whether they are
voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law, or any other
manner.

17.2 Neither party may delegate any performance under this Agreement.

17.3 Any purported assignment of rights or delegation of performance in violation of
this Section is void.



Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,
for all legal actions or proceedings arising out of or relating to this Agreement and waive the
right to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the
County's sovereign immunity.

Section 19. Successors and Assigns

County and Contractor bind themselves and their successors, executors, administrators
and assigns to the other party of this Agreement and to the successors, executors,
administrators and assigns of the other party, in respect to all covenants of this Agreement.

Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person
other than the parties.

Section 21. Severability

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,
the remaining provisions remain in full force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.

Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall
be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor
release any material or information developed or received in the performance of the Services
hereunder without the express written permission of County, except where required to do so

by law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibit, this

Agreement controls.

[THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK.]



IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective
names to be signed to multiple counterparts to be effective on the day of

, 2015.

FORT BEND COUNTY

Robert E. Hebert, County Judge

Laura Richard, County Clerk

APPROVED:

James Xnight

FacHitisrs Management/Planning Director

ITECTS, LLC

AuthonzecTA^ent -Signature

Authorized Agent - Printed Name

lQi%L'20l£'
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AUDITOR'S CERTIFICATE

,0°I hereby certify that funds are available in the amount of S^VLfifi< to
accomplish and pay the obligation of Fort Bend County under this contract.

Robert "Ed" Sturdivant, County Auditor
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EXHIBIT A



October 16, 2015

Mr James Knight

Director of Facilities

Fort Bend County

401 Jackson St

Richmond, TX 77469

RE: Fort Bend County- Mission Bend Library

Dear Mr Knight,

AUTOARCH Architects LLC is pleased to present our proposal to serve Fort Bend County in the
Design and Construction services for the 23,000SF Mission Bend Library.

AUTOARCH Architect will render the following "Basic A/E Services" to Design and observe the
construction for "Mission Bend Library" project as indicated in the work structure below:

A- Scope of Architecture/ Engineering services:

Reference:

Appendix (A) The Scope of Architecture/ Engineering services

B- Project Time Schedule:

Proposed Project Schedule:

Design Phase: 8 Months

Bidding Negotiations 2 Months
Construction Phase 10-12 Months

Reference:

Appendix (B) Proposed Project Time Schedule

C- Proposed Fee:

Estimated Project construction cost $ 5,060,000
Our proposed A/E Fee is $404,800, which is 8% of the construction cost in addition to $7,500
Programming.

Reference:

Appendix (C) Proposed Service Fee

Our fee includes:

Structural Engineering, Civil Engineering, MEP Engineering, Cost Estimate, IT/AV.

Thank you again for the opportunity, please call with any questions or comments you may have.
Respectfully

Lina Sabouni, AIA

Principal in Charge
6200 SAVOY SUITE 100, HOUSTON, TX 77036 PHONE: (713) 952-3366 FAX: (713) 952-5002 www.autoarch.net



Appendix (A) The Scope of Architecture/ Engineering services

FORT BEND COUNTY- MISSION BEND LIBRARY

The project start with the following:

Programing Services Phase:

Establish the Library Program with the users and establish the critical function including:

a- Develop Programs, Capacity and Spaces needed.

b- Establish the Critical Connection and Adjacency.
c- Recommend the right Furniture Systems & technology in supporting the library function.

d- Establish the Guiding Principles and Goals for the design of this Library.

e- Confirm designinga 21st Century Library environment and establish priorities.

The Design Phase:

A. Schematic Design Phase:

1. Confirm the program and budget available.

2. Site evaluation and considerations, provide design options that address: Traffic

circulation, Vehicle & pedestrian site accessibility, Utility availability, detention

requirements, site restriction if any, comply with the Building Codes, ordinance, Home
Owner Association.

3. Participate in a design Charrette with the users to develop design option & direction.

Based on the design Charrette develop the Schematic Design Phase which include:

a) General Project Data & Code Analysis.
b) Site plan.

c) Floor plan at 1/8 "= l'-O" scale.
d) All elevations at 1/8" =l'-0" scale.
e) Two building sections at 1/8" = l'-O" scale.
f) Outline specifications
g) Structural design concept outline,
h) Mechanical design concept outline,
i) Electrical design concept outline.
j) Plumbing design concept outline.

k) Civil Design-Site Plan & outline.

I) Landscape Design concept outline.
m) Interior Design concept outline.
n) Presentation & 3D rendering to illustrate the project to the users.
o) Prepare a preliminary construction cost for the Project.

Obtain written approval for the Schematic design and authorizing AUTOARCH to proceed to the
next Phase.

B. Design Development Phase:

Develop the Design Developments documents for the project after incorporating the Fort Bend
County- users group and staff input.

This phase should include the following:
A) Cove Sheet

B) General Project Data & Code Analysis.
C) Site plan with dimensions, material & details.



D) Floor plan with dimension, Key reference, finishes at 1/8 "= l'-O" scale.
E) Floor plan Pattern, furniture lay-out, Materials & references.

F) Reflected Ceiling Plan.

G) Enlarge key area of the floor plan %"-l-0" scale.
H) Roof plan with dimension, materials, and details.

I) Four elevations with dimensions, material at 1/8" =l'-0" scale.
J) Two building sections at 1/8" = l'-O" scale.
K) Exterior wall section %"=l'-0" scale

L) Horizontal details 1 %"=l-0" scale.

M) Vertical Details 11/2"=l-0" scale.

N) Door & opening schedule.

0) Door and opening details.

P) Finish schedule.

Q) Interior elevations.

R) Partition Type details & schedule.
S) Millwork elevation and detail

T) Graphics, way finding, room sign schedule & details.

U) Power and communication plans.

V) Project Manual & specifications

W) Update cost estimate.

This Phase will include:

1- Structural design & detail.

2- MEP design & detail.

3- Civil design & details.

4- Landscape design & details

p) Mechanical design concept outline,
q) Electrical design concept outline,

r) Plumbing design concept outline.

C. Construction Documents Phase.

Based on the approved Design Development Documents and the authorization to proceed to the

next phase the construction Documents will be provided which will include the following:

a) Cove Sheet.

b) General Project Data, Index and others.

c) General Project & Code Analysis.
d) Site plan with dimensions, material & details.

e) Site details

f) Floor plan with dimension. Key reference at 1/4 "= l'-O" scale.
g) Floor plan Pattern, finishes, materials & key reference,
h) Reflected Ceiling Plan.

i) Ceiling details

j) Roof plan with dimension, materials, and details.
k) Roof Details

1) Enlarge key area of the floor plan %"-l-0" scale,
m) Horizontal details 11/2"=l'-0".

n) Two elevations with dimensions, material at 1/4" =l'-0" scale.

o) Two elevations with dimensions, material at 1/4" =l'-0" scale.
p) Two building sections at 1/8" = l'-O" scale.
q) Section details

r) Exterior wall section Vz"=l'-Q" scale

s) Vertical Details 1 )4"=l-0" scale.



t) Horizontal details 1 %"=l-0" scale.
u) Door & opening schedule.

v) Door and opening details.

w) Finish schedule.

x) Interior elevations.

y) Partition Type details & schedule.
z) Millwork elevation and detail

aa) Graphics, way finding, room sign schedule & details.

bb) Power and communication plans.

cc) Project Manual & specifications
dd) Update cost estimate.

This Phase will include:

1- Structural design & detail.

2- MEP design& detail.

3- Civil design & details.

4- Landscape design & details.

5- Mechanical design concept outline.
6- Electrical design concept outline.

7- Plumbing design concept outline.
8- Project manual.

After incorporating the County's comments, furnish and deliver to the County one electronic copy
of "record drawings in AutoCAD Release 2000 on a CD" and two original set of specifications, for
the construction, maintenance, and use of the Project.

AUTOARCH will provide 20 CDs to Purchasing. Each CD must contain 1 PDF file of the plans and 1

PDF file of the front end and specs.

D. Bidding and Negotiation Phase:

1. Assist the County in securing bids.

2. Attend and assist County in Pre-Bid Conference.

3. Prepare all necessary and/or customary addenda.
4. Assist in the tabulation and analysis of bids and furnishing recommendations on the
award of construction contracts.

E. Construction Phase:

After issuing the NTP AUTOARCH will render the following services in connection with the Project:

1. Attend Bi-weekly meeting.

2. Make periodic visits as needed

3. Consult with and advise the County during construction.

4. Review submittals and shop drawings,

5. Prepare meeting notes and distribute copies to all attendees at all meetings.

6. Participating in constructability reviews, RFI responses and any required ASI notices to
contractor during the Construction Phase.

7. Assist the County in monitoring and interpreting:

Performance tests required by specifications; and
The initial startup operation of the Project.

8. Conduct inspections to determine the date or dates of Substantial Completion and the
date of Final Completion; receive and forward to the County for the County's review and

records, written warranties and related documents required by the Contract Documents



and assembled by the Contractor; and issue a final Certificate for Payment upon

compliance with the requirements of the Contract Documents.

F. Project Close-out

Upon completion of construction, Architect shall provide Fort Bend County Two original, one
reproducible and an electronic copy of record drawings showing the building after all of the
construction changes have been made ('as built") based upon information concerning field changes
maintained and provided by the Contractor.

G. Project Warranty:

Facilitate the warranty period.



Appendix (B) Project Schedule
FORT BEND COUNTY- MISSION BEND LIBRARY

Confirm

Program/Site
Concepts

1 Months

Phase 1:

Schematic Design

2 Months

Phase II:

Design

Development

3 Months

Phase III:

Construction

Documents

4 Months

Phase IV:

Bidding &

Negotiation

2 Months

Construction

Administration

8-10 Months

Total Project

Schedule

18-20 Months



Appendix (C) Proposed Project Fee Proposal
FORT BEND COUNTY- MISSION BEND LIBRARY

Pre

Design/Programming
$7,500

Basic Architecture

Services

SD-CA

$404,800

Total Professional

Fee

$412,300

Reimbursable $10,000


