
STATE OF TEXAS § 

§ 

COUNTY OF FORT BEND § 

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES 

THIS AGREEMENT is made and entered into by and between Fort Bend County, 
(hereinafter "County"), a body corporate and politic under the laws of the State of Texas, and 
Aguirre & Fields, LP (hereinafter "Contractor''), a company authorized to conduct business in 
the State of Texas. 

WITNESS ETH 

WHEREAS, County desires that Contractor provide certain professional engineering 
services for the construction of a four-lane concrete boulevard between Gaston Road and 
Westheimer Parkway, including a bridge over Willow Fork Branch under the Greenbusch Road 
Improvements - Gaston to Westheimer Parkway Project No. 13312 (hereinafter "Services") 
pursuant to SOQ 14-025; and 

WHEREAS, Contractor represents that it is qualified and desires to perform such 
services. 

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth 
below, the parties agree as follows: 

AGREEMENT 

Section 1. Scope of Services 

Contractor shall render Services to County as defined in the Proposal dated February 4, 
2016 (attached hereto as Attachment A). 

Section 2. Personnel 

2.1 Contractor represents that it presently has, or is able to obtain, adequate 
qualified personnel in its employment for the timely performance of the Scope of Services 
required under this Agreement and that Contractor shall furnish and maintain, at its own 
expense, adequate and sufficient personnel, in the opinion of County, to perform the Scope of 
Services when and as required and without delays. 

2.2 All employees of Contractor shall have such knowledge and experience as will 
enable them to perform the duties assigned to them. Any employee of Contractor who, in the 
opinion of County, is incompetent or by his conduct becomes det rimental to the project shall, 
upon request of County, immediately be removed from association with the project. 
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Section 3. Compensation and Payment 

3.1 Contractor's fees shall be calculated at the rates set forth in the attached 
Attachment A. The Maximum Compensation for the performance of Services within the Scope 
of Services described in Attachment A is six hundred eighty-four thousand seven hundred fifty­
one dollars and 00/100 ($684,751.00). In no case shall the amount paid by County under this 
Agreement exceed the Maximum Compensation without an approved change order. 

3.2 All performance of the Scope of Services by Contractor including any changes in 
the Scope of Services and revision of work satisfactorily performed will be performed only 
when approved in advance and authorized by County. 

3.3 County will pay Contractor based on the following procedures: Upon completion 
of the tasks identified in the Scope of Services, Contractor shall submit to County staff person 
designated by the County Engineer, one (1) electronic (pdf) copy and two (2) original hard 
copies of invoices showing the amounts due for services performed in a form acceptable to 
County. County shall review such invoices and approve them within 30 calendar days with such 
modifications as are consistent with this Agreement and forward same to the Auditor for 
processing. County shall pay each such approved invoice within thirty (30) calendar days. 
County reserves the right to withhold payment pending verification of satisfactory work 
performed. 

Section 4. Limit of Appropriation 

4.1 Contractor clearly understands and agrees, such understanding and agreement 
being of the absolute essence of this Agreement, that County shall have available the total 
maximum sum of six hundred eighty-four thousand seven hundred fifty-one dollars and 00/100 
($684,751.00) specifically allocated to fully discharge any and all liabilities County may incur. 

4.2 Contractor does further understand and agree, said understanding and 
agreement also being of the absolute essence of this Agreement, that the total maximum 
compensation that Contractor may become entit led to and the total maximum sum that County 
may become liable to pay to Contractor shall not under any conditions, circumstances, or 
interpretations thereof exceed six hundred eighty-four thousand seven hundred fifty-one 
dollars and 00/100 ($684, 751.00). 

Section S. Time of Performance 

Time for performance of the Scope of Services under this Agreement shall begin with 
receipt of the Notice to Proceed and end no later than twenty-four (24) months thereafter. 
Contractor shall complete the tasks described in the Scope of Services, within this time or 
within such additional time as may be extended by the County. 
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Section 6. Modifications and Waivers 

6.1 The parties may not amend or waive this Agreement, except by a written 
agreement executed by both parties. 

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction 
of any condition under this Agreement, and no course of dealing between the parties, operates 
as a waiver or estoppel of any right, remedy, or condition. 

6.3 The rights and remedies of the parties set forth in this Agreement are not 
exclusive of, but are cumulative to, any rights or remedies now or subsequently existing at law, 
in equity, or by statute. 

Section 7. Termination 

7.1 Termination for Convenience - County may terminate this Agreement at any 
time upon forty-eight (48) hours written notice. 

7.2 Termination for Default 

7.2.1 County may terminate the whole or any part of this Agreement for cause 
in the following circumstances: 

7.2.l.1 If Contractor fails to perform services within the time specified in 
the Scope of Services or any extension thereof granted by the County in writing; 

7.2.1.2 If Contractor materially breaches any of the covenants or terms 
and conditions set forth in this Agreement or fails to perform any of the other provisions of this 
Agreement or so fails to make progress as to endanger performance of this Agreement in 
accordance with its terms, and in any of these circumstances does not cure such breach or 
failure to County's reasonable satisfaction within a period of ten (10) calendar days after 
receipt of notice from County specifying such breach or failure. 

7.2.2 If, after termination, it is determined for any reason whatsoever that 
Contractor was not in default, or that the default was excusable, the rights and obligations of 
the parties shall be the same as if the termination had been issued for the convenience of the 
County in accordance with Section 7.1 above. 

7.3 Upon termination of this Agreement, County shall compensate Contractor in 
accordance with Section 3, above, for those services which were provided under this 
Agreement prior to its termination and which have not been previously invoiced to County. 
Contractor's final invoice for said services will be presented to and paid by County in the same 
manner set forth in Section 3 above. 
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7.4 If County terminates this Agreement as provided in this Section, no fees of any 
type, other than fees due and payable at the Termination Date, shall thereafter be paid to 
Contractor. 

Section 8. Ownership and Reuse of Documents 

All documents, data, reports, research, graphic presentation materials, etc., developed 
by Contractor as a part of its work under this Agreement, shall become the property of County 
upon completion of this Agreement, or in the event of termination or cancellation thereof, at 
the time of payment under Section 3 for work performed. Contractor shall promptly furnish all 
such data and material to County on request. 

Section 9. Inspection of Books and Records 

Contractor will permit County, or any duly authorized agent of County, to inspect and 
examine the books and records of Contractor for the purpose of verifying the amount of work 
performed under the Scope of Services. County's right to inspect survives the termination of 
this Agreement for a period of four years. 

Section 10. Insurance 

10.1 Prior to commencement of the Services, Contractor shall furnish County with 
properly executed certificates of insurance which shall evidence all insurance required and 
provide that such insurance shall not be canceled, except on 30 days' prior written notice to 
County. Contractor shall provide certified copies of insurance endorsements and/or policies if 
requested by County. Contractor shall maintain such insurance coverage from the t ime Services 
commence until Services are completed and provide replacement certificates, policies and/or 
endorsements for any such insurance expiring prior to completion of Services. Contractor shall 
obtain such insurance written on an Occurrence form {or a Claims Made form for Professional 
Liability insurance) from such companies having Best's rating of A/VII or better, licensed or 
approved to transact business in the State of Texas, and shall obtain such insurance of the 
following types and minimum limits: 

10.1.1 Workers' Compensation insurance. Substitutes to genuine Workers' 
Compensation Insurance will not be allowed. Employers' Liability insurance with limits of not 
less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000 
per bodily injury by disease. 

10.1.2 Commercial general liability insurance with a limit of not less than 
$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liab ility 
for bodily injury, personal injury, and property damage and products/completed operations 
arising out of the business operations of the policyholder. 

Agreement for Professional Engineering Services 
2013 Mobility Bond Project No. 13312 

Page 4of10 



10.1.3 Business Automobile Liability insurance with a combined Bodily 
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover 
liability arising from the operation of licensed vehicles by policyholder. 

10.1.4 Professional Liability insurance may be made on a Claims Made form with 
limits not less than $1,000,000. 

10.2 County and the members of Commissioners Court shall be named as additional 
insured to all required coverage except for Workers' Compensation and Professional Liability. 
All Liability policies including Workers' Compensation written on behalf of Contractor, excluding 
Professional Liability, shall contain a waiver of subrogation in favor of County and members of 
Commissioners Court. 

10.3 If required coverage is written on a claims-made basis, Contractor warrants that 
any retroactive date applicable to coverage under the policy precedes the effective date of the 
contract; and that continuous coverage will be maintained or an extended discovery period will 
be exercised for a period of 2 years beginning from the time that work under the Agreement is 
completed. 

Section 11. Indemnity 

CONTRACTOR SHALL INDEMNIFY AND DEFEND COUNTY AGAINST All LOSSES, 
LIABILITIES, CLAIMS, CAUSES OF ACTION, AND OTHER EXPENSES, INCLUDING REASONABLE 
ATIORNEYS FEES, ARISING FROM ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR 
EMPLOYEES, PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT 
ACT, ERROR, OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR'S AGENTS, SERVANTS 
OR EMPLOYEES. 

Section 12. Confidential and Proprietary Information 

12.1 Contractor acknowledges that it and its employees or agents may, in the 
course of performing their responsibilities under this Agreement, be exposed to or acquire 
information that is confidential to County. Any and all information of any form obtained by 
Contractor or its employees or agents from County in the performance of this Agreement 
shall be deemed to be confidential information of County ("Confidential Information"). Any 
reports or other documents or items (including software) that result from the use of the 
Confidential Information by Contractor sha ll be treated w ith respect to confidentiality in the 
same manner as the Confidential Information. Confidential Information shall be deemed not 
to include informat ion that (a) is or becomes (other than by disclosure by Contractor) 
publicly known or is contained in a publ icly available document; (b) is rightfully in 
Contractor's possession without the obligation of nondisclosure prior to the time of its 
disclosure under this Agreement; or (c) is independently developed by employees or agents 
of Contractor who can be shown to have had no access to the Confidential Information. 

Agreement for Professional Engineering Services 
2013 Mobility Bond Project No. 13312 

Page 5of10 



12.2 Contractor agrees to hold Confidential Information in strict confidence, using 
at least the same degree of care that Contractor uses in maintaining the confidentiality of 
its own confidential information, and not to copy, reproduce, sell, assign, license, market, 
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties 
or use Confidential Information for any purposes whatsoever other than the provision of 
Services to County hereunder, and to advise each of its employees and agents of their 
obligations to keep Confidential Information confidential. Contractor shall use its best 
efforts to assist County in identifying and preventing any unauthorized use or disclosure of 
any Confidential Information. Without limitation of the foregoing, Contractor shall advise 
County immediately in the event Contractor learns or has reason to believe that any person 
who has had access to Confidential Information has violated or intends to violate the terms 
of this Agreement and Contractor will at its expense cooperate with County in seeking 
injunctive or other equitable relief in the name of County or Contractor against any such 
person. Contractor agrees that, except as directed by County, Contractor will not at any 
time du ring or after the term of this Agreement disclose, directly or indirectly, any 
Confidential Information to any person, and that upon termination of this Agreement or at 
County's request, Contractor will promptly turn over to County all documents, papers, and 
other matter in Contractor's possession which embody Confidential Information. 

12.3 Contractor acknowledges that a breach of this Section, including disclosure of 
any Confidential Information, or disclosure of other information that, at law or in equity, 
ought to remain confidential, will give rise to irreparable injury to County that is 
inadequately compensable in damages. Accordingly, County may seek and obtain injunctive 
relief against the breach or threatened breach of the foregoing undertakings, in addition to 
any other legal remedies that may be available. Contractor acknowledges and agrees that 
the covenants contained herein are necessary for the protection of the legitimate business 
interest of County and are reasonable in scope and content . 

12.4 Contractor in providing all services hereunder agrees to abide by the provisions 
of any applicable Federal or State Data Privacy Act. 

12.5 Contractor expressly acknowledges that County is subject to the Texas Public 
Information Act, TEX. GOV'T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding 
any provision in the Agreement to the contrary, County will make any information related to 
the Agreement, or otherwise, available to third parties in accordance with the Texas Public 
Information Act. Any proprietary or confidential information marked as such provided to 
County by Consultant shall not be disclosed to any third party, except as directed by the Texas 
Attorney General in response to a request for such under the Texas Public Information Act, 
which provides for notice to the owner of such marked information and the opportunity for the 
owner of such information to notify the Attorney General of the reasons why such information 
should not be disclosed. 
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Section 13. Independent Contractor 

13.1 In the performance of work or services hereunder, Contractor shall be deemed 
an independent contractor, and any of its agents, employees, officers, or volunteers performing 
work required hereunder shall be deemed solely as employees of contractor or, where 
permitted, of its subcontractors. 

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by 
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants 
of County and shall not be entitled to any of the privileges or benefits of County employment. 

Section 14. Notices 

14.1 Each party giving any notice or making any request, demand, or other 
communication (each, a "Notice") pursuant to th is Agreement shall do so in writing and shall 
use one of the following methods of delivery, each of which, for purposes of this Agreement, is 
a writing: personal delivery, registered or certified mail (in each case, return receipt requested 
and postage prepaid), or nationally recognized overnight courier (with all fees prepaid). 

14.2 Each party giving a Notice shall address the Notice to the receiving party at the 
address listed below or to another address designated by a party in a Notice pursuant to this 
Section: 

County: 

With a copy to: 

Contractor: 

Fort Bend County Engineering Department 
Attn : County Engineer 
301 Jackson Street 
Richmond, Texas 77469 

Fort Bend County 
Attn : County Judge 
401 Jackson Street, 1st Floor 
Richmond, Texas 77469 

Aguirre & Fields, LP 
Attn : Oscar Aguirre, President 
12999 Jess Pirtle Boulevard 
Sugar Land, Texas 77478-2851 

14.3 A Notice is effective only if the party giving or making the Notice has complied 
with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is 
deemed received as follows: 
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14.3.1 If the Notice is delivered in person, or sent by registered or certified mail 
or a nationally recognized overnight courier, upon receipt as indicated by the date on the 
signed receipt. 

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if 
the Notice cannot be delivered because of a change in address for which no Notice was given, 
then upon the rejection, refusal, or inability to deliver. 

Section 15. Compliance with laws 

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules 
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals 
in any matter affecting the performance of this Agreement, including, without limitation, 
Worker's Compensation laws, minimum and maximum salary and wage statutes and 
regulations, licensing laws and regulations. When required by County, Contractor shall furnish 
County with certification of compliance with said laws, statutes, ordinances, rules, regulations, 
orders, and decrees above specified. 

Section 16. Performance Warranty 

16.1 Contractor warrants to County that Contractor has the skill and knowledge 
ordinarily possessed by well-informed members of its trade or profession practicing in the 
greater Houston metropolitan area and Contractor will apply that skill and knowledge with care 
and diligence to ensure that the Services provided hereunder will be performed and delivered 
in accordance with the highest professional standards. 

16.2 Contractor warrants to County that the Services will be free from material errors 
and will materially conform to all requirements and specifications contained in the attached 
Attachment A. 

Section 17. Assignment 

17.1 Neither party may assign any of its rights under this Agreement, except with the 
prior written consent of the other party. That party shall not unreasonably withhold its 
consent. All assignments of rights are prohibited under this subsection, whether they are 
voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law, or any other 
manner. 

17.2 Neither party may delegate any performance under this Agreement. 

17.3 Any purported assignment of rights or delegation of performance in violation of 
this Section is void . 
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Section 18. Applicable Law 

The laws of the State of Texas govern all disputes arising out of or relating to this 
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas, 
for all legal actions or proceedings arising out of or relating to this Agreement and waive the 
right to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the 
County's sovereign immunity. 

Section 19. Successors and Assigns 

County and Contractor bind themselves and their successors, executors, administrators 
and assigns to the other party of this Agreement and to the successors, executors, 
administrators and assigns of the other party, in respect to all covenants of this Agreement. 

Section 20. Third Party Beneficiaries 

This Agreement does not confer any enforceable rights or remedies upon any person 
other than the parties. 

Section 21. Severabifity 

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, 
the remaining provisions remain in full force, if the essential terms and conditions of this 
Agreement for each party remain valid, binding, and enforceable. 

Section 22. Publicity 

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall 
be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor 
release any material or information developed or received in the performance of the Services 
hereunder without the express written permission of County, except where required to do so 
bylaw. 

Section 23. Captions 

The section captions used in this Agreement are for convenience of reference only and 
do not affect the interpretation or construction of this Agreement. 

Section 24. Conflict 

In the event there is a conflict between th is Agreement and the attached exhibits, this 
Agreement controls. 
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective 
names to be signed to multiple counterparts to be effective on the J).., day of 

1YVaA?h ' 2016. 

Date Date 

ATTEST: 

~o~ 
APPROVED: 

Marcus D. Spencer, Firs Assistant County Attorney 

AUDITOR'S CERTIFICATE 

I hereby certify that funds are available in the amount of $b 0 L/, 7 J la· ~mplish 
and pay the obligation of Fort Bend County :m~ J 

Robert Ed Sturdivant, County Auditor 

l·\Marcus\A11reements\Eng111eering\Road Construct on\Grt>enbusch Rd\Agreement Gre!'nbusch Agu rre doc• 
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ATTACHMENT A 



February 4, 2016 

iil AGUIRRE & FIELDS LP 

~ ENGINEERS AND PLANNERS 

Mark C. Dessens, P.E. 
Schaumburg & Polk. Inc. 
11767 Katy Freeway, Suite 900 
Houston, TX 77079 

Re: Greenbusch Road Proposal 

Dear Mr. Dessens: 

We are pleased to provide you with this revised proposal for professional engineering services 
for the referenced project based on comments we received. The general scope of the project is to 
widen Greenbusch Road between Gaston Road and Westheimer Parkway to accommodate 4 
lanes. We appreciate the opportunity to work with Fort Bend County on this important project. 
Please contact me if you have any questions or comments regarding this proposal. 

512 
~A~:.r:l!--
Senior Project Manager 

RAC/ 

Enclosures: 
Exhibit A - Scope of Services 
Exhibit B -Fee Schedule 
Exhibit C - Rate Schedule 
Exhibit D - Project Schedule 

12999 Jess Pirtle Blvd. • Sugar Land. TX n1t78 • 281-34().8900 



"EXHIBIT A" - SCOPE of SERVICES 
Project Name: Greenbusch Road Paving & Drainage Improvements 

Project limits: Gaston Road to Westheimer Parkway 

Aguirre & Fields 

Project Description 

The project includes the reconstruction of approximately 7,000 feet of Greenbusch Road between Gaston Road and 

Westheimer Parkway in Fort Bend County, Precinct 3. The existing facility is a two lane, two way asphalt roadway with 

roadside ditches and contains a single span bridge over Willow Fork Buffalo Bayou (WFBB). The improvements will 

include tying into the divided section just north of the Gaston Road intersection. WFBB bridge reconstruction, drainage, 

and traffic signal modifications at Westheimer Parkway. The roadway is generally planned to be a divided section south 

of WFBB and undivided from WFBB north to Westheimer Parkway with concrete pavement but will be confirmed during 

design. 

Preliminary Design 

Scope includes: (1) establish a typical cross section and cross sections in non-standard areas, (2) determine right-of-way 

acquisition needs, (3) determine potential conflicts with existing facilities, (4) identify critical path items, (S) identify 

problem areas and potential resolution(s), and (6) prepare a reasonable construction cost estimate. A "30 percent" plan 

set will be prepared, consisting of existing features shown in plan and profile, and proposed improvements in plan only 

with minor annotation. 

Topographic Survey: 

1. Identify relevant topographic information, for the limit s shown below: 

• Greenbusch Road from Gaston Road to Westheimer Parkway- Fort Bend County, Texas 

• Greenbusch Road - 7,000 feet from Gaston Road to Westheimer Parkway 

• Westheimer Parkway - 500 feet on the south leg, 500 feet on north leg 

• Saddlespur Lane - 200 feet on the north leg 

• Side Streets between Gaston Road & WFBB - 3 total streets @ 200 feet each, for a total of 600 feet. 

• Side Streets between WFBB & Westheimer Parkway - Lake Drive, Cherry Ranch Drive, Willow Creek Lane, 

and Clover Ranch Drive @ 200 feet each, for a total of 800 feet. 

• Provide 200' wide cross sections along WFBB Creek at 500'. 300', 100' and at existing right of way for 

upstream and downstream side of Greenbusch Road. Provide existing bridge low chord elevation at WFBB 

Creek including existing bent/column sizes and location. 

• Perform field surveying to locate and determine natural ground elevations at soil boring locations. 

• Structures in clear view and within 100 feet of the existing right-of-way should be surveyed from WFBB to 

Westheimer Parkway. 

• Trees in clear view and within 100 feet of the exist ing right-of-way should be surveyed from WFBB to 

Westheimer Parkway. These trees shall be 8" and larger in diameter. 

• Perform additional topographic survey, for a width of 75' beyond the scope of topographic survey, for 500' 

east and west of the roadway and north and south of WFBB. 

• Perform survey to locate existing conditions from 50' east and 75' west of the existing road centerline 

resulting in a 125' minimum wide survey area for the area between Buffalo Bayou and Westheimer Parkway. 
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Existing right of way, plus 25' for area between Gaston Road and Buffalo Bayou, including all side streets. 

Cross-sections will be run on 100-foot interva ls. As a minimum the survey shall show the locations of all 

ROW and corner cuts, property fences and walls, subdivision monuments, subdivision landscaping at 

intersection corner, roadway edges, medians, intersection corners and radii, expansion joints, driveways, 

sidewalks, ramps, traffic control devices (such as signs and pavement mar1<ings), manholes, storm inlets, 

drainage lines, sewer lines, water lines, fire plugs, power lines and poles, telephone lines and poles, light 

poles, service poles, gas lines, fiber optic lines, cable lines, monuments, shrubs, trees etc. survey limits. 

• Horizontal control shall be relative to the North American Datum of 1983 (NAO 83). Vertical control will be 

referenced to TSARP 2001 Adjustment. 

• Survey to be performed as Category 6, Condition II Surveys in accordance with Manual of Practice for Land 

Surveying in the State of Texas. 

2. Perform abstracting to recover original survey corners, property corners and etc. to determine existing right-of­

way (ROW). 

3. Establish project baseline. Where practical, the baseline shall be set along the centerline of the existing ROW or 

at a convenient offset. This line shall remain on the ground (to be used as construction control). Set the baseline 

and station at 100-foot intervals including all Pis, PCs and PTs. 

4. Conduct Level B SUE including a table of utilities in the proposed and existing right of ways including generally 

their location, sizes and ownership with contact information. 

5. Contact all private agencies (including MU Os, HOAs etc.) that have utility lines or facilities within the project 

limits. CenterPoint Energy and AT&T l.D. numbers should be obtained. Provide representative names, contact 

numbers, e-mail addresses in Excel format with hard copy or PDF of the utility plans and/or maps. 

6. Provide clearances for overhead lines that are crossing at or near the intersection, and where a conflict could 

occur w ith the proposed traffic signal system. 

7. Indicate if project area lies within 100-year flood plain based on current FEMA flood maps. 

8. Prepare topographic survey for 1"=40' (half-size)/1" =20'(full-size) plans. 

9. Create Geopak TIN file. Breaklines should be used as necessary to develop clean existing contours 

representative of the existing topography. 

10. Prepare a survey control map for the existing right-of-way, the survey baseline, the project centerline and the 

project benchmarks. The survey control map will be provided in 11" x 17" and 22" x 34" formats for inclusion 

into half size and full size sets of plans. 

11. Once ROW needs have been determined and approved by the County, develop a Category lA, Condition II 

survey to produce a parcel map and metes and bounds description for each parcel to be acquired in the project 

(20 max). These documents are to be prepared and submitted separately from other design documents. 

Geotechnical investigations and reporting will be completed in accordance with Harris County criteria. 

The report will provide geotechnical recommendations for site and subgrade preparation, bridge foundation design and 

construction, utility construction considerations and pavement design guidelines. The geotechnical engineer will 

calculate the equivalent single axle load (ESAL) for the County's standard pavement design (8 inches of concrete with 8 

inches of lime stabilized subgrade). The report will also provide geotechnical engineering recommendations which will 

address site and subgrade preparation, bridge foundation design and construction, utility construction considerations, 

pavement design guidelines and slope stability analysis of the WFBB creek side slopes beneath the proposed bridge. 
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The drainage report will address the drainage for the proposed Greenbusch Road and bridge over WFBB. Per 

discussions with the Fort Bend County Drainage District, storm water mitigation will not be required . Cut and fill within 

the floodplain will be quantified and mitigation for fill impacts will be provided. 

A Preliminary Engineering Report will be prepared for preliminary design, and will include a short narrative, applicable 

plans, a drainage report, a construction cost estimate, and a geotechnical report. Three copies of the report will be 

prepared for review. 

Final Design 

The scope will include preparation of construction drawings and specifications. Interim submittals will be made at 70 

percent and 95 percent completion, and will include drawings, a specification table of contents (and/or special 

specifications, as applicable), and a construction cost estimate. 

The design will be based on the following design criteria including, in order of priority, (1) Fort Bend County Drainage 

Criteria Manual (Fort Bend County Drainage District, November 1987, revised April 1999), (2) municipal design criteria if 

the project is located within the limits of a municipality and/or ETJ that has design criteria, (3) Guidelines far Engineers 

Having Contracts with Harris County, Texas (Harris County Public Infrastructure Department, 1987), (4) applicable Texas 

Department of Transportation design criteria (all County-maintained traffic signals, other items as applicable), and (5) 

the Infrastructure Design Manual (City of Houston Department of Public Works and Engineering, current version, used 

for infrastructure for which design criteria do not exist In the preceding criteria documents). Municipa lities contributing 

funds to the project may review the submittals. 

The 70 percent submittal should include the following: 

• Cover sheet (Fort Bend County name and seal, project name with limits, vicinity and location maps, names of 

County Judge and Commissioners, signature line for County Engineer, design firm name and registration 

number) 

• Typical and non-standard cross sections (not-to-scale proposed sections with station limits for each section; 

show pavement/subgrade material and thickness, right-of-way and roadway width, applicable dimensions, 

profile grade line, and general location of existing and proposed utilities) 

• Overall project layout (scale as appropriate with sheet references left blank since they are subject to change in 

subsequent submittals) 

• Survey control map 

• Drainage area map with hydraulic calculations (display calculations clearly for future use by area developers) 

• Plan and profile sheets (1"=20' plan scale but printed half-size for a 1"=40' scale; all existing and proposed 

facilities correctly shown in plan and profile including storm sewer. 

• Traffic control plan (phasing and traffic control) 

• Traffic Signal improvements and details 

• Storm Water Pollution Prevention Plan 

• Bridge layout and details 

• Specification table of contents (typically Harris County specifications) 

• Bid form with estimated unit and total costs (spreadsheet based) 

Three copies of the 70 percent submittal will be submitted for County review on 11-inch by 17-inch sheets. 
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The 95 percent submittal will be considered complete with 95 percent review stamp, and will include all of the 70 

percent requirements plus the following: 

• General notes sheet 

• Verify earthwork quantities with cross sections at 100-foot intervals (only non-standard sections should be 

included in plans) 

• Signage and pavement marking plans (signs may be shown on plan and profile sheets and use of pavement 

marking standards is encouraged) 

• Standard construction details 

• Project manual (bid form, specification table of contents, any special specifications or conditions; contract 

documents excluded) 

• Responses to 70 percent comments 

Three copies of the 95 percent submittal will be submitted for County review, and drawings will be submitted on 22-inch 

by 34-inch sheets. 

Final design efforts will be considered complete when comments to the 95 percent submittal have been addressed. 

Bid and Constructi on Phase Services 

Upon completion of final design services, the County will determine an advertisement and bid opening schedule. All 

administrative project manual documents (cover page, Notice to Bidders, etc.) will be prepared by the County and 

provided to the design consultant in Adobe Acrobat (pdf) format. The design consultant will prepare a single project 

manual file in Adobe Acrobat format, consisting of (1) administrative documents, (2) the bid form (prepared by the 

design consultant), (3) a sealed specification table of contents, and (4) applicable specifications and documents. The 

design consultant will prepare a single file in Adobe Acrobat format for the entire drawing set. Except for the cover 

sheet, which contains approval signature(s), all drawings may be printed directly to Adobe Acrobat format with 

electronic seal and signature. 

The design consultant will prepare 27 compact discs, each with one project manual file and one drawing file. Of these, 

25 compact discs will be delivered to the County Purchasing Agent for advertising, and two discs will be provided to the 

County's project management consultant. Hard copy documents are not required. 

The design consultant will attend a pre-bid meeting at the County Purchasing Office. It is not necessary to prepare for 

the meeting, other than to be able to briefly describe the project. 

The Purchasing Agent will forward bidder questions to the design consultant. Answers to questions, as well as any other 

required changes, will be included in an addendum, prepared by the design consultant if necessary. The Purchasing 

Agent will distribute the addendum. 

After the bid, the County's project management consultant will prepare a bid tabulation and provide a copy to the 

design consultant for filing. 

The design consultant will attend a pre-construction meeting with the County, project management consultant, general 

contractor, and construction materials testing contractor. Prior to the meeting, the project management consultant will 
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inform the design consultant of how many drawing and project manual sets are required, and the design consultant will 

provide these documents at the pre-construction meeting. 

The design consultant w ill be responsible for reviewing contractor submittals and responding to Requests for 

Information. 

Field visits and progress meetings will not be required unless requested by the County. 

The design consultant will participate in a substantial completion walkthrough. 

After project completion, the design consultant will prepare record drawings based on contractor as-built markups. The 

record drawings may be printed on paper and delivered to the County. 
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"EXHIBIT B" - FEE SCHEDULE 
Project Name: Greenbusch Road Paving & Drainage Improvements 

Project Limits: Gaston Road to Westheimer Parkway 

Aguirre & Fields 

NUMBER Project Senior Bridge Project 
TASK DESCRIPTION OF EITI 

SHEETS 
Manager Engineer Engineer 

LABOR RA TE PER HOUR $185.00 $160.00 $130.00 $100.00 

IPREUMINARY DESIGN 

PROJECT MANAGEMENT (6 MONTHS) 60 0 0 0 

COORDINATION W/COUNTY AND DRAINAGE DISTRICT 9 0 5 0 

SURVEY AND GEOTECH COORDINATION 9 0 5 0 

UTILITY COORDINATION 2 0 5 5 

FIELD RECONNAISSANCE 2 0 2 2 

DRAINAGE REPORT 55 0 90 170 

ROADWAY PLAN & PROFILE 18 8 0 37 93 

TYPICAL SECTIONS 1 1 0 5 9 

CROSS SECTIONS & EARTHWORK 2 0 19 28 

LETTER REPORT 9 0 40 20 

COST ESTIMATE 2 0 9 25 

DIRECT EXPE.NSES 

SHEETS & HOURS SUBTOTAL 19 159 0 217 352 

SUBTOTAL LABOR COSTS $29,415.00 $0.00 $28,210.00 $35,200.00 

F1NAL DESIGN 

PROJECT MANAGEMENT (8 MONTHS) 80 0 0 0 

COORDINATION W/COUNTY AND DRAINAGE DISTRICT 9 0 5 0 

UTILITY COORDINATION 2 0 5 5 

COVER/INDEX/GEN NOTES 3 2 0 9 19 

PROJECT LAYOUT 4 2 0 14 23 

TYPICAL SECTIONS 2 2 0 9 9 

REMOVAL LAYOUTS 4 2 0 9 28 

SWPPP 7 2 0 14 37 

SWPPP STANDARDS 2 1 0 1 1 

DRAINAGE AREA MAPS 7 5 0 45 60 

STORM SEVVER COMPUTATION SHEETS 12 5 0 100 140 

BRIDGE HYDRAULIC DATA SHEET 2 2 0 10 30 

PAGE 1OF3 

Engineering TOTAL 
Admin Clerical LABOR HRS Technician 

&COSTS 

$80.00 $47.00 

0 6 68 

0 0 14 

0 0 14 

0 0 12 

0 0 6 

95 4 414 

186 0 324 

5 0 20 

47 0 96 

0 10 79 

0 0 36 

s 992.00 

333 20 1081 

$26,640.00 $940.00 $121,397.00 

0 8 88 

0 0 14 

0 0 12 

28 0 58 

28 0 67 

17 0 37 

28 0 67 

40 0 93 

1 0 4 

40 0 150 

40 0 285 

20 0 62 



"EXHIBIT B" - FEE SCHEDULE 
Project Name: Greenbusch Road Paving & Drainage Improvements 

Project Limits: Gaston Road to Westheimer Parkway 

Aguirre & Fields 

NUMBER 
Project Senior Bridge Project 

TASK DESCRIPTION OF ElTI 
SHEETS 

Manager Engineer Engineer 

LABOR RATE PER HOUR $185.00 $160.00 $130.00 $100.00 

PLAN & PROFILES 18 8 0 90 93 

STORM SEWER LATERALS 3 2 0 20 40 

CULVERT LAYOUT 1 2 0 10 20 

INTERSECTION GRADING PLANS 8 2 0 37 47 

SIGNING AND STRIPING PLANS 20 6 0 37 93 

SIGNAL AT WESTHEIMER PARKWAY 5 5 0 35 70 

DRIVEWAY SUMMARY TABLE 1 1 0 5 9 

PAVEMENT STANDARDS 2 1 0 1 1 

SIGNING AND STRIPING STANDARDS 2 1 0 1 1 

STORM SEWER STANDARDS 10 1 0 5 9 

CROSS SECTIONS & EARTH'M:>RK 35 2 0 19 28 

BRIDGE LAYOUT 1 1 2 9 19 

BRIDGE TYPICAL SECTION (INCLUDES PHASING) 1 1 2 5 9 

BRIDGE QTY/BEARING SEAT ELEVATIONS 1 1 2 9 15 

FOUNDATION PLAN 1 1 2 9 15 

RIPRAP LAYOUT AND GRADING PLAN 1 1 2 5 20 

ABUTMENT PLAN & ELEVATION 2 1 2 28 28 

ABUTMENT DETAILS 1 1 2 9 14 

INTERIOR BENT PLAN & ELEVATION 1 1 2 9 19 

INTERIOR BENT DETAILS 1 1 2 9 14 

FRAMING PLAN 1 1 2 9 14 

SLAB LAYOUT 1 1 2 9 14 

SLAB SECTION 1 1 2 9 14 

BEAM DESIGN SHEET 1 1 2 9 28 

BRIDGE MISC. DETAILS 1 1 2 9 9 

BRIDGE STANDARDS 7 1 1 1 1 

TRAFFIC CONTROL PLANS 12 7 0 74 140 

TEMP SIGNAL PLANS 4 5 0 25 40 
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Engineering TOTAL 
Admln Clerical LABOR HRS 

Technician 
&COSTS 

$80.00 $47.00 

186 0 377 

40 0 102 

10 0 42 

56 0 142 

100 0 236 

60 0 170 

9 0 24 

1 0 4 

1 0 4 

9 0 24 

47 0 96 

19 0 50 

5 0 22 

5 0 32 

5 0 32 

5 0 33 

9 0 68 

5 0 31 

5 0 36 

5 0 31 

5 0 31 

5 0 31 

5 0 31 

0 0 40 

9 0 30 

1 0 5 

100 0 321 

50 0 120 



"EXHIBIT B" - FEE SCHEDULE 
Project Name: Greenbusch Road Paving & Drainage Improvements 

Project Limits: Gaston Road to Westhelmer Parkway 

Aguirre & Fields 

NUMBER 
Profect Senior Bridge Project 

TASK DESCRIPTION OF EITI 
SHEETS 

Manager Engineer Engineer 

LABOR RATE PER HOUR $185.00 $160.00 $130.00 $100.00 

PROJECT MANUAL 5 0 19 19 

COST ESTIMATE 2 0 9 19 

PREPARATION OF 70% AND 95% SUBMITIALS 2 2 5 9 

DIRECT EXPENSES 

SHEETS & HOURS SUBTOTAL 73 181 31 751 1223 

SUBTOTAL LABOR COSTS $33,485.00 $4,960.00 $97,630.00 $122,300.00 

BID AND CONSTRUCTlON 

ASSEMBLE BID READY PROJECT MANUAL 2 10 20 

ASSEMBLE BID READY PLANS 2 10 20 

PRE-BID MEETING 2 2 2 

RESPONSE TO RFls 6 10 36 

ATIEND PRECONSTRUCTION MEETING 2 2 2 

REVIEW PROJECT SUBMITTALS 10 13 38 

SUBSTANTIAL COMPLETETION WALK THROUGH 2 2 2 

PREPARE AS-BUil TS 2 4 15 

DIRECT EXPENSES 

SHEETS & HOURS SUBTOTAL 0 28 0 53 135 

SUBTOTAL LABOR COSTS $5,180.00 $0.00 $6,890.00 $13,500.00 

SUMMARY 
BASIC SERVICES (INCLUDES DIRECT EXPENSES) $494,271.0C 

SURVEY $119,775.0C 

ROW MAPS (20 PARCELS) $50,905.00 

GEOTECH $19,800.0C 

TOTAL COST ESTIMATE $684,751.0C 
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Engineering 
TOTAL 

Admln Clerlcal LABOR HRS 
Technician 

&COSTS 

$80.00 $47.00 

0 0 43 

0 0 30 

37 0 55 

$ 1,243.00 

1036 8 3230 

$82,880.00 $376.00 $3-42,874.00 

32 

32 

6 

52 

6 

61 

6 

30 51 

$ 2,030.00 

30 0 246 

$2,400.00 $0.00 $30,000.00 



"EXHIBIT C" - RA TE SCHEDULE 
Project Name: Greenbusch Road Paving & Drainage Improvements 

Project Limits: Gaston Road to Westhelmer Parkway 

Aguirre & Fields 

Position 
Principal 
Project Manager 
Senior Bridge Engineer 
Project Engineer 
EITI 
EIT II 
Engineering Technician 
Admin Clerical 

Rate 
$ 215.00 
$ 185.00 
$ 160.00 
$ 130.00 
$ 100.00 
$ 80.00 
$ 80.00 
$ 47.00 



Project Name: G,..nbusdl Road Paving & Drainage Improvements 
Project Um its: GU1on to Westheimer Parkwoly 
Thu 2/4/16 

ID 
1 

3 

4 

s 

6 

9 

10 

11 

u 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 

Task Nam~ 

Greenbusch 

Preliminary Deslan 

NTP 

Topographic Survey 

Survey Control Map · Draft 

Geotedmical Report · Draft 

Drainage Report · Draft 

30" Plans (P&Ps/Typ Sec) 

Utility Conflict Table 

Cost Estimate 

Report 

PER Submittal 

F8C Review 

Final Deslan 

NTP 

70" Plans 

70% Specs 

70" Cost Estimate 

Survey Control Map · Final 

ROW Maps 

Geotechnlcal Report • Final 

Drainage Report · Final 

70" Submittal 

FBC Review 

95" Plans 

95% Specs 

95% Cost Estimate 

95" Submittal 

Durabon Start 
209 days Tue 3/1/16 

99 d.,ys Tue 3/1/16 

Ddays Tue 3/1/16 

SO days Mon 3/7/16 

15 days Mon S/30/16 

49 days Mon 3/7/16 

60 days Mon 3/28/16 

lOwks Mon 4/18/16 

10 days Mon 6/20/16 

10 days Mon 6/20/16 

10 days Mon 6/20/16 

0 days Fri 7/1/16 

2 wks Mon 7/4/ 16 

110 days Fri 7/15/16 

O days Fri 7/15/16 

40 days Mon 7/18/16 

10 days Mon9/5/16 

10 days Mon 9/5/16 

2 wks Mon 9/5/16 

5wks Mon 8/lS/16 

3 wks Mon 7/18/16 

5 wks Mon 8/15/16 

Odays Fri 9/16/16 

2 wks Mon 9/19/16 

30 days Mon 10/3/16 

10 days Mon 11(7/16 

10 days Mon 11/7/16 

O days Fri 11/18/16 

"EXHIBIT D" - PROJECT SCHEDULE 1111 AGUIRRE & FIELDS LP 

~ ENGINEERSANOPLANNERS 

Finish Jan tVan 21. ~b 11, M11r 1. • M•t21. Ap< 11, May 1. • May 21, Jun 11.' Jul l, •11Jul21. 'tAug 11, Sep l, ': Sep 21, Oct 11.' Nov l. 1 Nov 21. Dec II. I J1n l. '1Jan21. < 
Fri 12/16/16 

Fri 7/15/16 

Tue 3/1/16 NTP + 3/1 

Fri S/13/16 

Fri 6/17/16 -Thu 5/12/16 

Fri 6/17/16 

Fri 6/24/ 16 

Fri 7/1/16 -Fn 7/1/16 -Fri 7/1/16 

Fri 7/1/16 P£R SubmltUI + 7 /1 

Fri 7/15/16 

Fri 12/16/16 

Fri 7/15/16 NTP + 7/lS 

Fri 9/9/16 

Fri 9/16/16 -Fri 9/16/16 -Fri 9/16/16 -Fri 9/16/16 

Fri 8/5/16 -Fri 9/16/16 

Fri 9/16/16 70% Submittal + 9/16 

Fri 9/30/16 

Fri 11/11/16 

Fri 11/18/16 -Fri 11/18/16 

Fri 11/18/16 95% Submitul + 11/18 

29 

30 

)1 

FBC Re\llew 2 wks Mon 11/21/16 Fn 12/2/16 

Address Commenu 2wks Mon 12/5/16 Fri 12/16/16 

Submit Bld Documents o days Fri 12/16/16 Fri 12/16/16 

Pagel 

Submit Bid Documents • 12/16 

J 



CERTIFICATE OF INTERESTED PARTIES 
FORM 1295 

1of1 

Complete Nos. 1 - 4 and 6 1f there are Interested parties. OFFICE USE ONLY 
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING 

1 Name of business entity filing fonn, and the city, state and country of the business entity's place Certificate Number: 
of business. 2016-26905 
AGUIRRE & FIELDS, LP 

Su gar Land, TX United States Date Filed: 

2 Name of governmental entity or state agency that Is a party to the contract for wn1ch the form Is 03/16/2016 
being flied. 

County of Fort Bend Date Acknowledged: 

3 Provide the Identification number used by the governmental entity or state agency to track or identify the contract, and provide a 
description of the goods or services to be provided under the contract 

Project No. 13312 

Greenbusch Road Improvements (blw Gaston Pkwy. and Westheimer Pkwy.) 

4 Nature of interest (check applicable) 
Name of Interested Party City, State, Country (place of business) 

Controlling Intermediary 

Aguirre & Fields, LP Sugar Land, TX United States x 

Aguirre, LLC - General Partner Sugar Land, TX United States x 

5 Check only If there Is NO Interested Party. 
D 

6 AFFIDAVIT I swear, or affirm, under penalty of perjury, that the above disclosure Is true and correct 

~ ~ ya ~-f;!~ LISA OLMEDA 
·~~ \ Notory Pub lic. State of Texos 
i'!.\ .. ~j My Commlsslon Expires 
~-:r.:t-~~-~ October 26, 20 18 Signature of authorized agent of contracting business entity 

AFFIX NOTARY STAMP I SEAL ABOVE 

Sworn t.o and subscribed before me, by the said R~h~ce.g,. R. (i t \JS , this the I(,~ dayol Ma.rJ.i I 

20 He , to cettify which, witness my hand and seal of office. 

~~rL-- Lisa. {) I "Y\ e,k__ 1-\u.~~ ~~ ~~~ 
Signature of officer administering oath Printed name of officer adrnnistering oath Title of officer administering oath 

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V l .0.312 



CERTIFICATE OF INTERESTED PARTIES 
FORM 1295 

1of1 

Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY 
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING 

1 Name of business entity fi ling form, and the city, state and country of the business entity's place Certificate Number: 
of business. 2016-26905 
AGUIRRE & FIELDS, LP 

Sugar Land, TX United States Date Filed: 

2 Name of governmental entity or state agency that is a party to the contract for which the form is 03/16/2016 

being filed. 

County of Fort Bend Date Acknowledged: 

03/22/2016 

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a 
description of the goods or services to be provided under the contract. 

Project No. 13312 

Greenbusch Road Improvements (b/w Gaston Pkwy. and Westheimer Pkwy.) 

4 Nature of interest (check applicable) 
Name of Interested Party City, State, Country (place of business) 

Controlling Intermediary 

Aguirre & Fields, LP Sugar Land, TX United States x 

Aguirre, LLC - General Partner Sugar Land, TX United States x 

5 Check only if there is NO Interested Party. 
D 

6 AFFIDAVIT I swear, or affirm, under penalty of per1ury, that the above disdosure 1s true and correct. 

Signature of authorized agent of contracting business entity 

AFFIX NOTARY STAMP I SEAL ABOVE 

Sworn to and subscribed before me, by the said , this the day of 

20 . to certify which. witness my hand and seal of office. 

Signature of officer administering oath Printed name of officer administering oath Title of officer administering oath 

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version Vl.0.312 




