

Fort Bend County Tabulation
Bid 21-020
Emergency Watershed Protection for Oyster Creek Channel Bank Stabilization
Phase II for Fort Bend County Drainage District

Recommended: NBG Constructors, Inc. \$4,495,380.00

Funding: Advance Funding Resolution and Grant

Company	Bid Price	Completion Time in Calendar Days	Form 1295
NBG Constructors, Inc. Houston, TX	\$4,495,380.00	250	Yes
Shirley & Sons Construction Co., Inc. Cleveland, TX	\$5,001,259.10	250	
Earth Builders, LP Decatur, TX	\$5,372,820.00	250	
Millis Equipment, LLC Missouri City, TX	\$5,558,830.20	250	
TLC Construction Contract Services, Inc. Houston, TX	\$5,987,752.66	250	
Wade Con, LLC Kingwood, TX	\$6,373,972.00	250	

FOR GOVERNMENT USE ONLY. ABSTRACT OF OFFERS -						1. SOLICITATION NUMBER Bid 21-020		2. DATE ISSUED 10/5/2020		3. DATE OPENED 10/27/2020		PAGE 1 of 1											
4. ISSUING OFFICE Fort Bend County, Texas 301 Jackson, Suite 201 Richmond, TX 77469						I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.						NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Jaime Kovar County Purchasing Agent											
												SIGNATURE						DATED: 10/28/2017					
5. PROJECT TITLE Emergency Watershed Protection for Oyster Creek Channel Bank Stabilization Phase II for Fort Bend County Drainage District Bid 21-020						6. GOVERNMENT ESTIMATE (Check A, B, or C and complete D, E, and F)						7. OFFERS											
						A. HIRED LABOR		A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR					
8. NUMBER OF AMENDMENTS ISSUED 1						B. REASONABLE CONTRACT (Without Profit)						NO. 1		NO. 2		NO. 3		NO. 4		NO. 5		NO. 5	
						A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR	
7A Item						7B. DESCRIPTION OF OFFERED ITEM						C. AMENDMENTS		C. AMENDMENTS		C. AMENDMENTS		C. AMENDMENTS		C. AMENDMENTS		C. AMENDMENTS	
c. QTY.						d. UNIT						e. UNIT PRICE		f. GOV. ESTIMATE		g. PRICE		h. AMOUNT		i. PRICE		j. AMOUNT	
k. PRICE						l. AMOUNT						m. PRICE		n. AMOUNT		o. PRICE		p. AMOUNT		q. PRICE		r. AMOUNT	
1	Pollution Control	1	LS	\$40,000.00	\$40,000.00	\$20,000.00	\$20,000.00	\$ 16,000.00	\$ 16,000.00	\$ 25,000.00	\$25,000.00	\$ 10,000.00	\$10,000.00	\$ 19,659.00	\$ 19,659.00	\$ 20,000.00	\$ 20,000.00						
2	Sediment Filters	4866	LF	\$2.50	\$12,165.00	\$2.00	\$9,732.00	\$ 2.00	\$ 9,732.00	\$ 2.50	\$12,165.00	\$ 2.50	\$12,165.00	\$ 1.43	\$ 6,958.38	\$ 3.00	\$ 14,598.00						
3	Construction Surveys	1	LS	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00	\$ 17,000.00	\$ 17,000.00	\$ 50,000.00	\$50,000.00	\$ 10,000.00	\$10,000.00	\$ 22,981.00	\$ 22,981.00	\$ 20,000.00	\$ 20,000.00						
4	Mobilization and Demobilization	1	LS	\$250,000.00	\$250,000.00	\$175,000.00	\$175,000.00	\$ 319,000.00	\$ 319,000.00	\$ 250,000.00	\$250,000.00	\$ 125,000.00	\$125,000.00	\$ 116,203.00	\$ 116,203.00	\$ 200,000.00	\$ 200,000.00						
5	Removal of Water	1	LS	\$50,000.00	\$50,000.00	\$5,000.00	\$5,000.00	\$ 46,000.00	\$ 46,000.00	\$ 10,000.00	\$10,000.00	\$ 4,000.00	\$4,000.00	\$ 15,147.00	\$ 15,147.00	\$ 40,000.00	\$ 40,000.00						
6	Steel Sheet Piling	102794	SF	\$41.00	\$4,214,554.00	\$42.00	\$4,317,348.00	\$ 41.00	\$ 4,214,554.00	\$ 35.00	\$3,597,790.00	\$ 38.65	\$3,972,988.10	\$ 39.37	\$ 4,046,999.78	\$ 46.00	\$ 4,728,524.00						
7	Drainfill	5423	CY	\$52.00	\$281,996.00	\$50.00	\$271,150.00	\$ 52.40	\$ 284,165.20	\$ 35.00	\$189,805.00	\$ 52.00	\$281,996.00	\$ 51.00	\$ 276,573.00	\$ 50.00	\$ 271,150.00						
8	Plastic Pipe, PVC Pipe 6" I.D., Non-Slotted	500	LF	\$20.00	\$10,000.00	\$30.00	\$15,000.00	\$ 24.60	\$ 12,300.00	\$ 10.00	\$5,000.00	\$ 8.00	\$4,000.00	\$ 34.00	\$ 17,000.00	\$ 30.00	\$ 15,000.00						
9	Plastic Pipe, PVC Pipe 6" I.D., Slotted	820	LF	\$30.00	\$24,600.00	\$30.00	\$24,600.00	\$ 33.50	\$ 27,470.00	\$ 20.00	\$16,400.00	\$ 10.00	\$8,200.00	\$ 34.00	\$ 27,880.00	\$ 30.00	\$ 24,600.00						
10	Rock Riprap	1690	Tons	\$120.00	\$202,800.00	\$80.00	\$135,200.00	\$ 96.10	\$ 162,409.00	\$ 70.00	\$118,300.00	\$ 110.00	\$185,900.00	\$ 93.00	\$ 157,170.00	\$ 100.00	\$ 169,000.00						
11	Contractor Quality Control	1.0	LS	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$ 89,000.00	\$ 89,000.00	\$ 110,000.00	\$110,000.00	\$ 7,000.00	\$7,000.00	\$ 92,411.00	\$ 92,411.00	\$ 75,000.00	\$ 75,000.00						
12	Vegetation, Hydro Mulch Seeding	8.7	AC	\$3,200.00	\$27,840.00	\$1,700.00	\$14,790.00	\$ 6,000.00	\$ 52,200.00	\$ 1,600.00	\$13,920.00	\$ 2,300.00	\$20,010.00	\$ 5,145.00	\$ 44,761.50	\$ 3,000.00	\$ 26,100.00						
13	Earthwork, Site 428, Class I	1	LS	\$40,000.00	\$40,000.00	\$30,000.00	\$30,000.00	\$ 22,000.00	\$ 22,000.00	\$ 10,000.00	\$10,000.00	\$ 40,000.00	\$40,000.00	\$ 297,761.00	\$ 297,761.00	\$ 70,000.00	\$ 70,000.00						
14	Earthwork, Site 429, Class G	1	LS	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$ 24,000.00	\$ 24,000.00	\$ 7,000.00	\$7,000.00	\$ 30,000.00	\$30,000.00	\$ 80,653.00	\$ 80,653.00	\$ 70,000.00	\$ 70,000.00						
15	Earthwork, Site 424, Class I	1	LS	\$40,000.00	\$40,000.00	\$20,000.00	\$20,000.00	\$ 45,000.00	\$ 45,000.00	\$ 10,000.00	\$10,000.00	\$ 40,000.00	\$40,000.00	\$ 84,365.00	\$ 84,365.00	\$ 70,000.00	\$ 70,000.00						
16	Earthwork, Site 425, Class H	1	LS	\$30,000.00	\$30,000.00	\$20,000.00	\$20,000.00	\$ 22,000.00	\$ 22,000.00	\$ 10,000.00	\$10,000.00	\$ 35,000.00	\$35,000.00	\$ 71,836.00	\$ 71,836.00	\$ 70,000.00	\$ 70,000.00						
17	Earthwork, Site 426, Class F	1	LS	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 5,000.00	\$5,000.00	\$ 25,000.00	\$25,000.00	\$ 82,602.00	\$ 82,602.00	\$ 70,000.00	\$ 70,000.00						
18	Earthwork, Site 427, Class E	1	LS	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$ 17,000.00	\$ 17,000.00	\$ 5,000.00	\$5,000.00	\$ 20,000.00	\$20,000.00	\$ 78,425.00	\$ 78,425.00	\$ 70,000.00	\$ 70,000.00						
19	Earthwork, Site 432, Class E	1	LS	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$ 17,000.00	\$ 17,000.00	\$ 4,000.00	\$4,000.00	\$ 20,000.00	\$20,000.00	\$ 52,269.00	\$ 52,269.00	\$ 70,000.00	\$ 70,000.00						
20	Earthwork, Site 433, Class F	1	LS	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$ 16,000.00	\$ 16,000.00	\$ 4,000.00	\$4,000.00	\$ 25,000.00	\$25,000.00	\$ 40,094.00	\$ 40,094.00	\$ 70,000.00	\$ 70,000.00						
21	Earthwork, Site 434, Class L	1	LS	\$80,000.00	\$80,000.00	\$40,000.00	\$40,000.00	\$ 65,000.00	\$ 65,000.00	\$ 18,000.00	\$18,000.00	\$ 50,000.00	\$50,000.00	\$ 164,926.00	\$ 164,926.00	\$ 70,000.00	\$ 70,000.00						
22	Earthwork, Site 435, Class L	1	LS	\$80,000.00	\$80,000.00	\$40,000.00	\$40,000.00	\$ 47,000.00	\$ 47,000.00	\$ 18,000.00	\$18,000.00	\$ 50,000.00	\$50,000.00	\$ 153,695.00	\$ 153,695.00	\$ 70,000.00	\$ 70,000.00						
23	Earthwork, Site 412, Class F	1	LS	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$ 14,000.00	\$ 14,000.00	\$ 6,000.00	\$6,000.00	\$ 25,000.00	\$25,000.00	\$ 37,383.00	\$ 37,383.00	\$ 70,000.00	\$ 70,000.00						
TOTAL:																							
BID RANKING:																							



COUNTY PURCHASING AGENT
Fort Bend County, Texas


Vendor Information

Jaime Kovar
County Purchasing Agent

Office (281) 341-8640

Legal Company Name (top line of W9)	NBG Constructors, Inc.		
Business Name (if different from legal name)	same as above		
Federal ID # or S.S. #	74-1680191	DUNS # 05-514-8613	
Type of Business	<input checked="" type="checkbox"/> Corporation/LLC <input type="checkbox"/> Sole Proprietor/Individual	<input type="checkbox"/> Partnership <input type="checkbox"/> Tax Exempt Organization	Age in Business? 49
Publicly Traded Business	<input checked="" type="checkbox"/> No <input type="checkbox"/> Yes Ticker Symbol _____		
Remittance Address	9702 Synott Road		
City/State/Zip	Houston, TX 77083		
Physical Address	9702 Synott Road		
City/State/Zip	Houston, TX 77083		
Phone/Fax Number	Phone: (281) 495-0842 Fax: (281) 495-0960		
Contact Person	David Boehm		
E-mail	davidb@nbgconstructors.com		
Check all that apply to the company listed above and provide certification number.	DBE-Disadvantaged Business Enterprise _____ SBE-Small Business Enterprise <input checked="" type="checkbox"/> HUB-Texas Historically Underutilized Business _____ WBE-Women's Business Enterprise _____	Certification # _____ Certification # City of Houston 18-2-11946(S) Certification # _____ Certification # _____	
Company's gross annual receipts	<\$500,000 _____	\$500,000-\$4,999,999 _____	
	\$5,000,000-\$16,999,999 _____	\$17,000,000-\$22,399,999 <input checked="" type="checkbox"/>	
	>\$22,400,000 _____		
NAICs codes (Please enter all that apply)	237310, 237990		
Signature of Authorized Representative			
Printed Name	David Boehm		
Title	President		
Date	October 27, 2020		

THIS FORM MUST BE SUBMITTED WITH THE SOLICITATION RESPONSE



COUNTY PURCHASING AGENT

Fort Bend County, Texas

Jaime Kovar
County Purchasing Agent

(281) 341-8640
Fax (281) 341-8645

October 15, 2020

TO: All Prospective Bidders

RE: Addendum No. 2 – Fort Bend County Bid 21-020 – Emergency Watershed Protection for Oyster Creek Channel Bank Stabilization Phase II for Fort Bend County Drainage District

Addendum 2:

Attached is addendum 2 provided by Engineering Consultant. Vendors are to use Addendum 2 document while preparing their solicitation response.

Immediately upon your receipt of this addendum, please fill out the following information and email this page to Jessica Carabajal at jessica.carabajal@fortbendcountytexas.gov

NBG Constructors, Inc.


Company Name

Digitally signed by David Boehm
DN: cn=David Boehm, o=NBG Constructors, Inc.,
ou=President, email=davidb@nbgconstructors.com, c=US
Date: 2020.10.22 11:15:17 -05'00'

If you have any questions, please contact this office.

Sincerely,

Jaime Kovar
County Purchasing Agent



COUNTY PURCHASING AGENT

Fort Bend County, Texas

Jaime Kovar
County Purchasing Agent

(281) 341-8640
Fax (281) 341-8645

October 5, 2020

TO: All Prospective Bidders

RE: Addendum No. 1 – Fort Bend County Bid 21-020 – Emergency Watershed Protection for Oyster Creek Channel Bank Stabilization Phase II for Fort Bend County Drainage District

Addendum 1:

Attached is addendum 1. Vendors are to use Addendum 1 document while preparing their solicitation response. Changes are to Bid sheet and cover sheet. Due date changed to October 27, 2020.

Immediately upon your receipt of this addendum, please fill out the following information and email this page to Jessica Carabaja at jessica.carabaja@fortbendcountytexas.gov

NBG Constructors, Inc.

Company Name

Signature of person receiving addendum

Digitally signed by David Boehm

DN: cn=David Boehm, o=NBG Constructors, Inc.,

ou=President, email=davidb@nbgconstructors.com, c=US

Date: 2020.10.22 11:32:36 -05'00'

Date

If you have any questions, please contact this office.

Sincerely,

Jaime Kovar
County Purchasing Agent

**Contract Sheet
Bid 21-020**

**THE STATE OF TEXAS
COUNTY OF FORT BEND**

This memorandum of agreement made and entered into on the 10 day of November, 2020,
by and between Fort Bend County in the State of Texas (hereinafter designated County), acting herein by
County Judge KP George, by virtue of an order of Fort Bend County Commissioners Court, and
NBG Constructors, Inc. (hereinafter designated Contractor).

(company name)

WITNESSETH:

The Contractor and the County agree that the bid and specifications for the **Emergency Watershed Protection for Oyster Creek Channel Bank Stabilization Phase II** which are hereto attached and made a part hereof, together with this instrument and the bond (when required) shall constitute the full agreement and contract between parties and for furnishing the items set out and described; the County agrees to pay the prices stipulated in the accepted bid.


It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a purchase order authorizing the items desired has been issued.

Executed at Richmond, Texas this 10 day of November 2020.


County Judge KP George

Fort Bend County, Texas

By: _____
County Judge, KP George

By: 

Signature of Contractor

By: David Boehm, President
Printed Name and Title

35.0 PROJECT DURATION:

Bidder agrees, if awarded the contract, to complete all work required by the contract documents **within 250 calendar days (maximum 250 calendar days)** after issuance of a purchase order by the County Purchasing Agent and notice to proceed by the Drainage District.

36.0 AWARD:

This contract will be awarded to the overall lowest and best bid.

37.0 ADDITIONAL REQUIRED FORMS:

All vendors submitting are required to complete the attached and return with submission:

- 37.1 Required Proof of Insurance
- 37.2 Vendor Form
- 37.3 W9 Form
- 37.4 Tax Form/Debt/Residence Certification
- 37.5 Contractor Acknowledgement of Stormwater Management Program

Request for Taxpayer Identification Number and Certification

**Give Form to the
requester. Do not
send to the IRS.**

Print or type See Specific Instructions on page 2.	1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. NBG Constructors, Inc.		
	2 Business name/disregarded entity name, if different from above same as above		
	3 Check appropriate box for federal tax classification; check only one of the following seven boxes: <input type="checkbox"/> Individual/sole proprietor or single-member LLC <input type="checkbox"/> Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) ▶ _____ Note. For a single-member LLC that is disregarded, do not check LLC; check the appropriate box in the line above for the tax classification of the single-member owner. <input type="checkbox"/> Other (see instructions) ▶ _____	4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any) _____ Exemption from FATCA reporting code (if any) _____ <small>(Applies to accounts maintained outside the U.S.)</small>	
	5 Address (number, street, and apt. or suite no.) 9702 Synott Road	Requester's name and address (optional)	
	6 City, state, and ZIP code Houston, TX 77083		
	7 List account number(s) here (optional) n/a		

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the Part I instructions on page 3. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN* on page 3.

Note. If the account is in more than one name, see the instructions for line 1 and the chart on page 4 for guidelines on whose number to enter.

Social security number	
[] [] [] - [] [] - [] [] [] []	
or	
Employer identification number	
7 4 - 1 6 8 0 1 9 1	

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions on page 3.

Sign Here	Signature of U.S. person ▶	Date ▶ 10/27/2020
------------------	----------------------------	--------------------------

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. Information about developments affecting Form W-9 (such as legislation enacted after we release it) is at www.irs.gov/fw9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following:

- Form 1099-INT (interest earned or paid)
- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)

- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding? on page 2.

By signing the filled-out form, you:

- Certify that the TIN you are giving is correct (or you are waiting for a number to be issued),
- Certify that you are not subject to backup withholding, or
- Claim exemption from backup withholding if you are a U.S. exempt payee. If applicable, you are also certifying that as a U.S. person, your allocable share of any partnership income from a U.S. trade or business is not subject to the withholding tax on foreign partners' share of effectively connected income, and
- Certify that FATCA code(s) entered on this form (if any) indicating that you are exempt from the FATCA reporting, is correct. See *What is FATCA reporting?* on page 2 for further information.

Mandatory Form



Contractor Acknowledgement of Stormwater Management Program

I hereby acknowledge that I am aware of the stormwater management program and standard operating procedures developed by Fort Bend County in compliance with the TPDES General Permit No. TXR040000. I agree to comply with all applicable best management practices and standard operating procedures while conducting my services for Fort Bend County. I agree to conduct all services in a manner that does not introduce illicit discharges of pollutants to streets, stormwater inlets, drainage ditches or any portion of the drainage system. The following materials and/or pollutant sources must not be discharged to the drainage system as a result of any services provided:

1. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from landscaping activities, (except those materials resulting from ditch mowing or maintenance activities)
2. Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use)
3. Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids,
4. Other hazardous materials including paints, thinners, chemicals or related waste materials,
5. Uncontrolled dewatering discharges, equipment and/or vehicle wash waters,
6. Sanitary waste, trash, debris, or other waste products
7. Wastewater from wet saw machinery,
8. Other pollutants that degrade water quality or pose a threat to human health or the environment.

Furthermore, I agree to notify Fort Bend County immediately of any issue caused by or identified by:

NBG Constructors, Inc.

(Company/Contractor)

that is believed to be an immediate threat to human health or the environment.

A handwritten signature in blue ink, appearing to read "David Boehm", is written over a horizontal line.

Contractor Signature

10/27/2020

Date

David Boehm

Printed Name

President

Title



2929 Briarpark Drive, Suite 600, Houston, Texas 77042
t 713.953.5200 f 713.953.5026 LJA.com TBPE F-1386 TBPLS 10110501

June 10, 2019

Fort Bend County Drainage District
1124 Blume Road
Rosenberg, Texas 77471

Re: Reference Statement
Sheetpile Retaining Wall to Serve Little Buck Park
Montgomery County Municipal Utility District No. 111
City of Conroe E.T.J., Montgomery County, Texas

To whom it may concern:

NBG Constructors, Inc. recently completed the above-referenced project, which consisted of construction of 13,350 square feet of sheetpile retaining wall of varying depths and sizes, 259 linear feet reinforced concrete cap, 178 linear feet of welded steel cap and other appurtenances. Construction was completed on schedule and within budget. I would not have any hesitation recommending NBG Constructors, Inc. for a project of similar scope in the future.

If you have any questions, please do not hesitate to call me at 713.953.5043.

Sincerely,

A handwritten signature in black ink, appearing to read 'CJL', written over a horizontal line.

Christopher J. LeBlanc, PE
Vice President

CJL/rca

Copy: Mr. David Boehm, NBG Constructors, Inc.
Mr. Tyler Emmerson, NBG Constructors, Inc.
Ms. Sandy Aguilar, NBG Constructors, Inc.



4235 SH 36 S Rosenberg, TX 77471 | 281-238-7900 | WWW.TXDOT.GOV

To Whom it May Concern,

NBG Constructors was awarded and constructed a TXDOT Emergency Maintenance Contract (EMC) to restore the US 59/IH 69 southbound turnaround at the Brazos River in Fort Bend County in the summer of 2016. Significant erosion occurred along the Brazos River under US 59/IH 69 after the Memorial Day flood in 2016. This erosion resulted in a failure of the pavement of the southbound turnaround. As part of the EMC NBG Constructors placed storm sewer, a tie-back sheet pile wall, embankment, pavement, and erosion protection to re-establish the turnaround so it could be reopened to traffic. The EMC was short duration and NBG Constructors completed the project on schedule, performed well, and delivered a quality project.

If there are further questions regarding this project I can be reached on my cell phone at 832-270-7403.

Grady B. Mapes, P.E.

Grady B. Mapes, P.E.

TXDOT Fort Bend/Waller Area Engineer

OUR VALUES: *People • Accountability • Trust • Honesty*

OUR MISSION: *Through collaboration and leadership, we deliver a safe, reliable, and integrated transportation system that enables the movement of people and goods.*

An Equal Opportunity Employer



June 10, 2019

Mr. David Boehm
NBG Constructors, Inc.
9702 Synott Rd
Houston, TX 77083

Re: Reference Statement
Fort Bend Grand Parkway Toll Road Authority
Fort Bend Grand Parkway Toll Grand Parkway /
Brazos River Tangent Wall Construction (Project NO. GPD-18)

Dear Mr. Boehm:

NBG Constructors, Inc. completed the above-referenced project in May, 2018, which consisted of construction of large diameter drill shafts, concrete cap, sheet piling tie back wall and tie rods. This \$14.52 million project was challenging but NBG Constructors, Inc. provided quality work and fulfilled its commitment. As we discussed previously, the great working relationship between NBG and the Authority was a major factor in the project being selected by the American Society of Highway Engineers as the 2019 National Project of the Year.

I have been pleased with the work and with the construction team. I would highly recommend NBG Constructors, Inc. to construct any project of similar size and scope in the future.

If you have any questions, please don't hesitate to contact me at (281) 558-8700 or ggehbauer@bgeinc.com.

Sincerely,

A handwritten signature in black ink that reads "Gary Gehbauer". The signature is written in a cursive style with a large, stylized "G" at the beginning.

Gary Gehbauer, PE
Engineer for the Authority
Fort Bend Grand Parkway Toll Road Authority

cc: Mike Stone FBGPTRA

Serving. Leading. Solving.™


BGE, Inc. • 10777 Westheimer Road, Suite 400 • Houston, Texas 77042 • 281-558-8700 • www.bgeinc.com

Addendum #1
BID SCHEDULE

FORT BEND COUNTY DRAINAGE DISTRICT
EMERGENCY WATERSHED PROTECTION
OYSTER CREEK CHANNEL BANK STABILIZATION

PHASE 2-SITES NO. 412, 424, 425, 426, 427, 428, 429, 432, 433, 434, & 435

Base Item No.	Work or Material	Spec. No.	Quantity	Unit	Unit Price	Amount
1	Pollution Control	5	1-Job	Lump Sum	\$25,000.00	\$ 25,000.00
2	Sediment Filters	5	4866	Lin. Ft.	\$2.50	\$ 12,165.00
3	Construction Surveys	7	1-Job	Lump Sum	\$50,000.00	\$ 50,000.00
4	Mobilization and Demobilization	8	1-Job	Lump Sum	\$250,000.00	\$ 250,000.00
5	Removal of Water	11	1-Job	Lump Sum	\$10,000.00	\$ 10,000.00
6	Steel Sheet Piling	13	102794	Sq. Ft.	\$35.00	\$ 3,597,790.00
7	Drainfill	24	5423	Cu. Yd.	\$35.00	\$ 189,805.00
8	Plastic Pipe, PVC Pipe 6" I.D., Non-Slotted	45	500	Lin. Ft.	\$10.00	\$ 5,000.00
9	Plastic Pipe, PVC Pipe 6" I.D., Slotted	45	820	Lin. Ft.	\$20.00	\$ 16,400.00
10	Rock Riprap	61	1690	Tons	\$70.00	\$ 118,300.00
11	Contractor Quality Control	94	1-Job	Lump Sum	\$110,000.00	\$ 110,000.00
12	Vegetation, Hydro Mulch Seeding	13	8.7	Acres	\$1,600.00	\$ 13,920.00
13	Earthwork, Site 428, Class I	420	1-Job	Lump Sum	\$10,000.00	\$ 10,000.00
14	Earthwork, Site 429, Class G	420	1-Job	Lump Sum	\$7,000.00	\$ 7,000.00
15	Earthwork, Site 424, Class I	420	1-Job	Lump Sum	\$10,000.00	\$ 10,000.00
16	Earthwork, Site 425, Class H	420	1-Job	Lump Sum	\$10,000.00	\$ 10,000.00
17	Earthwork, Site 426, Class F	420	1-Job	Lump Sum	\$5,000.00	\$ 5,000.00
18	Earthwork, Site 427, Class E	420	1-Job	Lump Sum	\$5,000.00	\$ 5,000.00
19	Earthwork, Site 432, Class E	420	1-Job	Lump Sum	\$4,000.00	\$ 4,000.00
20	Earthwork, Site 433, Class F	420	1-Job	Lump Sum	\$4,000.00	\$ 4,000.00
21	Earthwork, Site 434, Class L	420	1-Job	Lump Sum	\$18,000.00	\$ 18,000.00
22	Earthwork, Site 435, Class L	420	1-Job	Lump Sum	\$18,000.00	\$ 18,000.00
23	Earthwork, Site 412, Class F	420	1-Job	Lump Sum	\$6,000.00	\$ 6,000.00
Total						\$ 4,495,380.00

 10/27/2020

CERTIFICATE OF INTERESTED PARTIES

FORM **1295**

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
 Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

**OFFICE USE ONLY
 CERTIFICATION OF FILING**

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.
 NBG Constructors, Inc.
 Houston, TX United States

Certificate Number:
 2020-683126

Date Filed:
 10/27/2020

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.
 Fort Bend County

Date Acknowledged:
 11/10/2020

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.
 B21-020
 Emergency Watershed Protection Oyster Creek Channel Bank Stabilization, Phase II

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.

6 UNSWORN DECLARATION

My name is _____, and my date of birth is _____.

My address is _____, _____, _____, _____, _____.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in _____ County, State of _____, on the _____ day of _____, 20____.
(month) (year)

 Signature of authorized agent of contracting business entity
 (Declarant)