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Fort Bend County Tabulation
Bid 20-085

Shower Renovation in Fort Bend County Jail

Recommendation: Base Bid Option 1
(funding: 2020 Certificates of Obligation)

Description Nash Industries Inc., Integrated Contract Gadberry Construction
Houston, TX Systems, Inc., Company, Inc., Houston,
Willis, TX X
Form 1295
Yes
Base bid, Option 1, M-F: $958,000.00 $976,516.00 $1,613,175.00
Base bid, Option 2, M-Sun: $995,000.00 $1,101,516.00 $2,016,468.00
Alternate 1: $75,860.00 $43,973.00 $75,247.00
Alternate 2: $188,536.00 $216,458.00 $227,514.00
Completion Time for base 193 120 463
bid in calendar days

08/28/2020 Original (E) sent to Jessica Carabajal, Purchasing dept.
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INDUSTRIES

BID 20-085
SHOWER RENOVATION

Fort Bend County%
Purchasing Department &1

Travis Annex
301 Jackson, Suite 201
Richmond, TX 77469

Bid Due - August 4, 2020 @ 2:00PM

Nash Industries, Inc.
6610 Supply Row
Houston, Texas 77011
281.829.4815

Jennifer Nash, President - jnash@nashindustriesinc.com
Christopher Nash, Vice President - cnash@nashindustriesinc.com

g /.n-ate and true to the best of my knowledge.

- -




l IND&TRIES

NASH INDUSTRIES BUILDING A LEGACY OF EXCELLENCE

August 4, 2020

Fort Bend County
Purchasing Department
Travis Annex

301 Jackson Ave, Suite 201
Richmond, TX 77469

Re: Shower Renovation 20-085
Dear Selection Committee:

Since 1999, Nash Industries, Inc. has been partnering with a diverse range of private and government
entities as a sophisticated general contractor. We are a “hands-on” woman-owned business enterprise
where our company owners and principals remain highly involved, focusing on proper construction
processes to ensure the best quality and value on every project.

Our core values include transparency, commitment to quality and financial integrity. We believe our
values and experience allow us to provide a first-rate project delivery on-time and on-budget. We are
fully prepared to perform whatever your projects require. Above all else, our number one priority is
keeping our employees, team and clients safe. Our decades of experience and expert staff guarantee a
safety-driven construction site. We take great pride in our zero incidents track record.

At Nash Industries, we feel that open communication is of the utmost importance for our clients. We
utilize the latest collaboration software and tools to make sure everyone is in the loop on the project’s
status. We provide access to all project reports, meeting minutes, photos and much more to keep our
clients updated regularly.

Our extensive qualifications and experience allow us to understand and meet the specific needs of each
client on time and within budget without sacrificing quality. We are proud to provide warranties on
workmanship that go above and beyond all industry standards as a way of showing our commitment to
excellence. We understand the importance of our customers’ financial investment in the projects we are
honored to partner on. We work closely with all qualified vendors and suppliers to ensure the best
quality and the best prices possible for our customers.

Nash Industries, Inc. is proud to be included in the University of Houston Cougar 100, Choice Partner
Coop, and be a Texas HUB Certified business.

Herein, you will find our resumes, team qualifications, methods and procedures.

Thank you for your consideration,

Christopher Nash
Vice President
cnash@nashindustriesinc.com

Nash Industries, Ine.
6610 Supply Row Houston TX 77011
0: 281-829-4815 | I': 281-783-2458
www.nashindustriesine.com



COUNTY PURCHASING AGENT
Fort Bend County, Texas

Vendor Information

Jaime Kovar
County Purchasing Agent

Office (281) 341-8640

Legal Company Name
(top line of W9)

Nash Industries Inc

Business Name
(if different from legal name)

Same

Federal ID # or S.S. # 26-1640867

DUNS # 003859578

_x_Corporation/LLC ___ Partnership Age in Business?
Type of Business ___Sole Proprietor/Individual ~__ Tax Exempt Organization 21 years
Publicly Traded X No _ Yes Ticker Symbol
Business
Remittance Address 6610 Supply Row
City/State/Zip Houston, Texas 77011
Physical Address 6610 Supply Row
City/State/Zip Houston, TX 77011
Phone/Fax Number Phone: 281-829-4815 Fax: 281-783-2458
Contact Person Christopher Nash
E-mail cnash@nashindustriesinc.com
Check all that apply to DBE-Disadvantaged Business Enterprise Certification #

the company listed
above and provide
certification number.

SBE-Small Business Enterprise _X

WBE-Women’s Business Enterprise

HUB —Texas Historically Underutilized Business X

Certification # 17-10-13632
Certification # 1261640867500
Certification #

<8$500,000 $500,000-$4,999,999
Company 3 EXss $5,000,000-$16,999,999 $17,000,000-$22,399,999 _X
annual receipts 5$22.400,000 ——
NAICs codes (Please NAIC Code 236220
enter all that apply)
Signature of V/ y/ &
Authorized A /R N
Representative /L / _f/ / '

Printed Name

Christopher Nash

Title

Vice President

Date

THIS FORM MUST BE SUBMITTED WITH THE SOLICITATION RESPONSE




Fort Bend County Bid 20-085

1.0

GENERAL REQUIREMENTS:

1.1

L2

1.3

1.4

1.5

1.6

Read this entire document carefully. Follow all instructions. You are responsible
for fulfilling all requirements and specifications. Be sure you understand them.

General Requirements apply to all advertised bids; however, these may be
superseded, whole or in part, by the scope, special requirements, specifications,
special specifications or other data contained herein.

Governing Law: Bidder is advised that these requirements shall be fully governed
by the laws of the State of Texas and that Fort Bend County may request and rely
on advice, decisions and opinions of the Attorney General of Texas and the
County Attorney concerning any portion of these requirements.

Bid Document Completion: Fill out, sign, and return to the Fort Bend County
Purchasing Department one (1) complete bid form. An authorized representative
of the bidder must sign the Contract Sheet. The Contract will be binding only
when signed by the County Judge, Fort Bend County and a purchase order
authorizing the item(s) desired has been issued. The use of corrective fluid is not
acceptable and may result in the disqualification of bid. If an error is made, the
bidder must draw a line through error and initial each change.

Bid Document Completion: Fill out, initial each page, sign, and return ONE (1)
complete bid document to the Fort Bend County Purchasing Department. An
authorized representative of the bidder must sign the Contract Sheet. Do not
complete the date at the top of the contract sheet. The bid document must be in a
sealed envelope marked with the appropriate bid number and title. The contract
will be binding only when signed by the County Judge, Fort Bend County and a
purchase order authorizing the item(s) desired has been issued. The use of
correction fluid is not acceptable and may result in the disqualification of bid. If
an error is made, the bidder must draw a line through error and initial each
change. All response, typed or written, information must be clear and legible.

If a pricing form in Excel is included and posted on the County website amongst
this bid document, the Vendor must download, complete and save the Excel file
of the pricing form on a CD or flash drive. The Excel file on the CD or flash
drive must be downloadable by the Purchasing Department in order to copy and
paste the vendor’s pricing to the County’s tabulation. The CD or flash drive must
be included in the same sealed envelope with the respondent’s completed bid
document along with a printed copy of the completed pricing form.

Addenda: No interpretation of the meaning of the drawings, specifications or
other bid documents will be made to any bidder orally. All requests for such
interpretations must be made in writing addressed to Cheryl Krejci, Senior Buyer,
301, Jackson, Suite 201, Richmond, Texas, 77469, E-mail:
Cheryl.Krejci@fortbendcountytx.gov. Any and all interpretations and any
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| S

1.8

1.9

1.10

1.11

112

supplemental instructions will be in the form of written addenda to the contract
documents which will be posted on Fort Bend County’s website. Addenda will
ONLY be issued by the Fort Bend County Purchasing Agent. It is the sole
responsibility of each bidder to insure receipt of any and all addenda. All
addenda issued will become part of the contract documents. Bidders must sign
and include it in the returned bid package. Deadline for submission of questions
and/or clarification is no later than Thursday, July 23, 2020 at 1:00PM (central)
Requests received after the deadline will not be responded to due to the time
constraints of this bid process.

Letters of Reference: All bidders must submit, WITH BID, at least three (3)
letters of reference from clients for whom a project similar to that specified herein
has been successfully accomplished. Letters of reference must include brief
description, project measurements, clients’ name, contact person and telephone
number.

Bid Bond: All bidders must submit, WITH BID, a cashier's check or certified
check for at least five percent (5%) of the total bid price, payable to the order of
Fort Bend County, or a Bid Bond in the same amount issued by a surety,
acceptable to Fort Bend County, authorized to do business in the State of Texas,
as a guarantee that the Bidder will do the work described herein at the rates stated
herein. Unsuccessful bidder’s Cashier's Check or Certified Check will be
returned only after a written request to do so have been received in the Office of
the Fort Bend County Purchasing Agent.

Material Safety Data Sheets: Under the "Hazardous Communication Act",
commonly known as the "Texas Right to Know Act", a bidder must provide to
Fort Bend County and using departments, with each delivery, material safety data
sheets, which are, applicable to hazardous substances defined in the Act. Bidders
are obligated to maintain a current, updated file in the Fort Bend County
Purchasing Department. Failure of the bidder to maintain such a file will be cause
to reject any bid applying thereto.

Pricing: Prices for all goods and/or services shall be firm for the duration of this
Contract and shall be stated on the bid sheet. Prices shall be all inclusive. No
price changes, additions, or subsequent qualifications will be honored during the
course of the Contract. All prices must be written in ink or typewritten. If there
are any additional charges of any kind, other than those mentioned above,
specified or unspecified, bidder MUST indicate the items required and attendant
costs or forfeit the right to payment for such items.

Term Contracts: If the Contract is intended to cover a specific time period, said
time will be given in the specifications under scope.

Recycled Materials: Fort Bend County encourages the use of products made of
recycled materials and shall give preference in purchasing to products made of

Initials of Bidder: €4~



Fort Bend County Bid 20-085

1.13

1.14

1.15

1.16

1.17

recycled materials if the products meet applicable specifications as to quantity and
quality. Fort Bend County will be the sole judge in determining product
preference application.

Evaluation: Evaluation shall be used as a determinant as to which bid items or
services are the most efficient and/or most economical for Fort Bend County. It
shall be based on all factors which have a bearing on price and performance of the
items in the user environment. All bids are subject to tabulation by the Fort Bend
County Purchasing Department and recommendation to Fort Bend County
Commissioners Court. Compliance with all bid requirements, delivery and needs
of the using department are considerations in evaluating bids. Pricing is NOT the
only criteria for making a recommendation. The Fort Bend County Purchasing
Department reserves the right to contact any bidder, at any time, to clarify, verify
or request information with regard to any bid.

Disqualification of Bidder: Upon signing this bid document, a bidder offering to
sell supplies, materials, services, or equipment to Fort Bend County certifies that
the bidder has not violated the antitrust laws of this state codified in section 15.01,
et seq., Business & Commerce Code, or the federal antitrust laws, and has not
communicated directly or indirectly the bid made to any competitor or any other
person engaged in such line of business. Any or all bids may be rejected if Fort
Bend County believes that collusion exists among the bidders. Bids in which the
prices are obviously unbalanced may be rejected. If multiple bids are submitted
by a bidder and after the bids are opened, one of the bids is withdrawn, the result
will be that all of the bids submitted by that bidder will be withdrawn; however,
nothing herein prohibits a vendor from submitting multiple bids for different
products or services.

Awards: Fort Bend County reserves the right to award this Contract on the basis
of lowest and best bid in accordance with the laws of the State of Texas, to waive
any formality or irregularity, to make awards to more than one bidder, to reject
any or all bids. In the event the lowest dollar bidder meeting specifications is not
awarded a contract, the bidder may appear before the Commissioners Court and
present evidence concerning its responsibility.

Contract Obligation: Fort Bend County Commissioners Court must award the
Contract and the County Judge or other person authorized by the Fort Bend
County Commissioners Court must sign the Contract before it becomes binding
on Fort Bend County or the bidders. Dcpartment heads are not authorized to sign
agreements for Fort Bend County. Binding agreements shall remain in effect until
all products and/or services covered by this purchase have been satisfactorily
delivered and accepted.

Name Brands: Specifications may reference name brands and model numbers. It
is not the intent of Fort Bend County to restrict these bids in such cases, but to
establish a desired quality level of merchandise or to meet a pre-established

Initials of Bidder: &~
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complete work within the contract time. It is understood that said sum shall be considered as
liquidated damages and shall in no sense be considered as a penalty against the Contractor.

7.0 PERMITS:

It shall be the sole responsibility of the successful bidder to obtain all required permits in the
name of Fort Bend County.

8.0 LIMIT OF APPROPRIATION:

Prior to the execution of this Contract, Contractor has been advised by County, and Contractor
clearly understands and agrees, such understanding and agreement being of the absolute essence
to this Contract, that County shall have available only those funds specifically allocated in this
Contract to fully discharge any and all liabilities which may be incurred by County in bringing
this Project to an absolute conclusion, resulting in a complete, fully furnished, fully equipped and
fully usable facility, and that the total of any and all basic construction costs, costs of providing
the requircd services and materials, all fees and compensation of any sort to the Contractor, and
any and all costs for any and all things or purposes coming inuring under or out of this Contract,
irrespective of the nature thereof, shall not exceed said specifically allocated sum,
notwithstanding any word, statement or thing contained in or inferred from the preceding
provision of this Contract which might in any light by any person be interpreted to the contrary.

9.0 APPLICABLE LAW AND VENUE

This Contract shall be construed under and in accord with the laws of the State of Tcxas, and all
obligations of the parties created hereunder are performable in Fort Bend County, Texas, and that
venue for any litigation arising out of or related to this Contract shall lie solely in the court of
appropriate jurisdiction located in Fort Bend County, Texas.

10.0 ENTIRE AGREEMENT:

The Parties agree that this Contract contains all of the terms and conditions of the understanding
of the parties relating to the subject matter hereof. All prior negotiations, discussions,
correspondence and preliminary understandings between the parties and others relating hereto
are superseded by this Contract. By entering into this Contract, the parties do not intend to
create any obligations, express or implied. other than those specifically set out in this Contract.
11.0 GOVERNING DOCUMENT:

In the event of any conflict between the terms and provisions of these requirements and the

specifications, the specifications shall govern. In the event of any conflict of interpretation of
any part of this overall document, Fort Bend County's interpretation shall govern.

12.0 INDEPENDENT CONTRACTOR:

The Contractor shall be an independent contractor and any provisions of this Contract that may

Initials of Bidder: /Ze+—"
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appear to give Fort Bend County the right to direct the Contractor as to the details of the manner
of doing the Project shall be deemed to mean that the Contractor shall follow the desires of Fort
Bend County in the results of the Project only and not in the means whereby the Project is to be
accomplished. The Contractor shall be responsible as to the details of completing the Project.
Neither the agents, representatives, nor employees of the Contractor, shall be deemed to be the
agents, representatives, or employees of Fort Bend County. The Contractor further represents
that it accepts a fiduciary role and responsibility with respect to Fort Bend County and will, to its
best abilities, act in the best interests of Fort Bend County and the timely completion of the
Project. The Contractor agrees and understands that neither it nor any of its agents or employees
may act in the name of Fort Bend County except and unless specifically authorized in writing by
Fort Bend County to do so. The Contractor shall furnish construction administration and
management services and use the Contractor’s best efforts to complete the Project in an
expeditious and economical manner consistent with the interests of Fort Bend County.

13.0 MODIFICATIONS:

This instrument contains the entire Contract between the parties relating to the rights herein
granted and obligations herein assumed. Any oral or written representations or modifications
concerning this instrument shall be of no force and effect excepting a subsequent written
modification signed by both parties hereto.

14.0 NOTICE

14.1  All written notices, demands, and other papers or documents to be delivered to
Fort Bend County under this Contract shall be delivered to the Facilities
Department, 301 Jackson, Richmond, Texas 77469, or at such other place or
places as Fort Bend County may from time to time designate by written notice
delivered to the Contractor. For purposes of notice under this Contract, a copy of
any notice or communication hereunder shall also be forwarded to the following
address: Fort Bend County, 301 Jackson Street, Suite 719, Richmond, Texas
77469, Attention: County Judge.

142  All written notices, demands, and other papers or documents to be delivered to the
Contractor under this Contract shall be delivered to the Authorized Representative
identified in the Contract documents or such other place or places as the
Contractor may designate by written notice delivered to Fort Bend County.

15.0 PUBLIC CONTACT:

Contact with the news media, citizens of Fort Bend County or governmental agencies shall be
the sole responsibility of Fort Bend County. Under no circumstances, whatsoever, shall
Contractor release any material or information developed in the performance of its services
hereunder without the express written permission of Fort Bend County, except where required to
do so by law.

I

Initials of Bidder: £
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16.0 RECORDS:

16.1 Fort Bend County shall be the absolute and unqualified owner of all drawings,
preliminary layouts, record drawings, sketches and other documents prepared
pursuant to the Contract by Contractor.

162 The Contractor agrees to maintain and preserve for a period of at least five years
after the earlier of the expiration of the defects period or termination of this
Contract, accurate and complete records relating to the performance of the
Project. The Contractor agrees to, upon request, provide Fort Bend County with
such records.

17.0 RIGHT TO ASSURANCE:

Whenever Fort Bend County in good faith has reason to question the Contractor's intent to
perform, Fort Bend County may demand that the Contractor give written assurance of its intent
to perform. In the event that a demand is made and no assurance is given within five (5) days,
Fort Bend County may treat this failure as an anticipatory repudiation of the Contract.

18.0 SEVERABILITY:

In the event one or more of the provisions contained in these requirements or the specifications
shall for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity,
illegality, or unenforceability shall not affect any other provision hereof and these requirements
or the specifications shall be construed as if such invalid, illegal, or unenforceable provision had
never been contained herein.

19.0 SILENCE OF SPECIFICATIONS:

The apparent silence of specifications as to any detail, or the apparent omission from it of a
detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and that only material and workmanship of the finest quality
are to be used. All interpretations of specifications shall be made on the basis of this statement.
The items furnished under this contract shall be new, unused of the latest product in production
to commercial trade and shall be of the highest quality as to materials used and workmanship.
Manufacturer furnishing these items shall be experienced in design and construction of such
items and shall be an established supplier of the item bid.

20.0 SUCCESSORS AND ASSIGNS:

20.1 Fort Bend County and the Contractor bind themselves and their successors,
executors, administrators and assigns to the other party of this Contract and to the
successors, executors, administrators and assigns of such other party, in respect to
all covenants of this Contract.

20.2 Neither Fort Bend County nor the Contractor shall assign, sublet or transfer its
interest in this Contract without the prior written consent of the other.

Initials of Bidder: -
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20.3

Nothing herein shall be construed as creating any personal liability on the part of
any officer or agent of any public and/or governmental body that may be a party

hereto.

21.0 COMPLETION TIME AND PAYMENT:

21.1

21.2

Fort Bend County shall pay the Contractor in current funds for the Contractor’s
performance of the Contract the contract sum, as stated herein, after receipt of

notice

to proceed and a purchase order issued by the Fort Bend County

Purchasing Agent.

Based upon Applications for payment submitted to the Facilities Department, Fort
Bend County shall make progress payments on account of the contract sum to the
Contractor as provided below and elsewhere in the contract documents.

21.2.1

21.2.2

21.2.3

21.2.4

The period covered by each application for payment shall be one calendar
month ending on the last day of the month.

Provided an application for payment is received by the Facilities
Department not later than the 15th day of a month, Fort Bend County shall
make payment to the Contractor not later than the 15th day of the next
month. If an application for payment is received by the Facilities
Department after the application deadline fixed above, payment shall be
made by Fort Bend County not later than 30 days after the Facilities
Department receives the application for payment.

Application for payment shall indicate the percentage of completion of
each portion of the Project as of the end of the period covered by the
application for payment.

Subject to the provisions of the contract documents, the amount of each
progress payment shall be computed as follows:

21.24.1 Take that portion of the contract sum properly allocable to
completed Project less retainage of ten percent (10%).

21.2.4.2 Add that portion of the contract sum properly allocable to
materials and equipment delivered and suitably stored at
the site for subsequent incorporation in the completed
construction (or, if approved by Fort Bend County, suitably
stored off the site at a location agreed upon in writing), less
retainage of ten percent (10%).

21.24.3 Subtract the aggregate of previous payments made by Fort
Bend County.

Initials of Bidder: &7
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21.2.44 The progress payment amount as determined in above shall
be further modified under the following circumstances:
Add, upon substantial completion of the Project, a sum
sufficient to increase the total payments to one hundred
percent (100%) of the contract sum, less such amounts as
Fort Bend County shall determine for incomplete work and
unsettled claims.

21.2.4.5 Final payment, constituting the entire unpaid balance of the
contract sum, shall be made by Fort Bend County to the
Contractor when the Contract has been fully performed by
the Contractor.

21.3  Before the first application for payment, the Contractor shall submit to the
Facilities Department a schedule of values allocated to various portions of
the work, prepared in such form and supported by such data to substantiate
its accuracy as the Facilities Department may require. This schedule,
unless objected to by the Facilities Department shall be used as a basis for
reviewing the Contractor’s application for payment.

214 Contractor must provide with each application for payment a contractor’s
affidavit certifying bills against the Contractor for labor, material and
expendable equipment employed in the performance of Contractor have
been paid in full prior to acceptance of final payment from Fort Bend
County.

21.5 The Contractor will permit Fort Bend County, or any duly authorized
agent of Fort Bend County, to inspect and examine the books and records
of the Contractor for the purpose of verifying the amount of work
performed under the Contract. Fort Bend County’s right to inspect
survives the termination of the Contract for a period of five years.

22.0 INSURANCE:

22.1

222

All respondents must submit, with response, a current certificate of insurance
indicating coverage in the amounts stated below. In lieu of submitting a
certificate of insurance, respondents may submit, with response, a notarized
statement from an Insurance company, authorized to conduct business in the State
of Texas, and acceptable to Fort Bend County, guaranteeing the issuance of an
insurance policy, with the coverage stated below, to the firm named therein, if
successful, upon award of this Contract. Failure to provide current insurance

certificate or notarized statement will result in disqualification of submittal.

At contract execution, contractor shall furnish County with properly executed
certificates of insurance which shall evidence all insurance required and provide
that such insurance shall not be canceled, except on 30 days prior written notice to

Initials of Bidder: i_ ’
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22.7

without sixty (60) days prior, written notification to Fort Bend County.

Approval of the insurance by Fort Bend County shall not relieve or decrease the
liability of the Contractor.

23.0 INDEMNIFICATION:

Respondent shall save harmless County from and against all claims, liability, and expenses,
including reasonable attorney’s fees, arising from activities of respondent, its agents, servants or
employees, performed under this agreement that result from the negligent act, error, or omission
of respondent or any of respondent’s agents, servants or cmployees.

23.1

23.2

233

234

23.5

23.6

Respondent shall timely report all such matters to Fort Bend County and shall,
upon the receipt of any such claim, demand, suit, action, proceeding, lien or
judgment, not later than the fifteenth day of each month; provide Fort Bend
County with a written report on each such matter, setting forth the status of each
matter, the schedule or planned proceedings with respect to each matter and the
cooperation or assistance, if any, of Fort Bend County required by Respondent in
the defense of each matter.

Respondent's duty to defend, indemnify and hold Fort Bend County harmless
shall be absolute. It shall not abate or end by reason of the expiration or
termination of any contract unless otherwise agreed by Fort Bend County in
writing. The provisions of this section shall survive the termination of the
contract and shall remain in full force and effect with respect to all such matters
no matter when they arise.

In the event of any dispute between the parties as to whether a claim, demand,
suit, action, proceeding, lien or judgment appears to have been caused by or
appears to have arisen out of or in connection with acts or omissions of
Respondent, Respondent shall never-the-less fully defend such claim, demand,
suit, action, proceeding, lien or judgment until and unless there is a determination
by a court of competent jurisdiction that the acts and omissions of Respondent are
not at issue in the matter.

Respondent's indemnification shall cover. and Respondent agrees to indemnify
Fort Bend County, in the event Fort Bend County is found to have been negligent
for having selected Respondent to perform the work described in this request.

The provision by Respondent of insurance shall not limit the liability of
Respondent under an agreement.

Respondent shall cause all trade contractors and any other contractor who may
have a contract to perform construction or installation work in the area where
work will be performed under this request, to agree to indemnify Fort Bend
County and to hold it harmless from all claims for bodily injury and property

Initials of Bidder: {"/
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237

damage that may arise from said Respondent's operations. Such provisions shall
be in form satisfactory to Fort Bend County.

Loss Deduction Clause - Fort Bend County shall be exempt from, and in no way
liable for, any sums of money which may represent a deductible in any insurance
policy. The payment of deductibles shall be the sole responsibility of Respondent
and/or trade contractor providing such insurance.

24.0 TEXAS ETHICS COMMISSION FORM 1295:

24.1

242

243

Effective January 1, 2016 all contracts executed by Commissioners Court,
regardless of the dollar amount, will require completion of Form 1295 "Certificate
of Interested Parties", per the new Government Code Statute §2252.908. All
vendors submitting a response to a formal Bid, RFP, SOQ or any contracts,
contract amendments, renewals or change orders are required to complete the
Form 1295 online through the State of Texas Ethics Commission website. Please
visit: https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm.

On-line instructions:

24.2.1 Name of governmental entity is to read: Fort Bend County.

24.2.2 Identification number used by the governmental entity is: B20-085.

24.2.3 Description is the title of the solicitation: Jail Shower Renovation .

Apparent low bidder(s) will be required to provide the Form 1295 within three (3)
calendar days from notification; however, if your company is publicly traded you
are not required to complete this form.

25.0 PREVAILING WAGES:

This project is subject to the prevailing wage rate requirements of Chapter 2258 of the
Government Code. The Contractor shall pay Fort Bend County sixty dollars ($60.00) for each
worker employed by the Contractor for the provision of services described herein for each
calendar day or part of the day that the worker is paid less than the below stated rates.
Contractors may also visit https://beta.sam.gov .

General Decision Number: TX20200247 02/14/2020
Superseded General Decision Number: TX20190247

State: Texas

Construction Type: Building
County: Fort Bend County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or

Initials of Bidder: ‘a
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apartments up to and including 4 stories).

Note: Under Executive Order (EQ) 13658, an hourly minimum wage of $10.80 for calendar year
2020 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification listed on this wage determination at
least $10.80 per hour (or the applicable wage rate listed on this wage determination, if it is
higher) for all hours spent performing on the contract in calendar year 2020. If this contract is
covered by the EO and a

classification considered necessary for performance of work on the contract does not appear on
this wage determination, the contractor must pay workers in that classification at least the wage
rate determined through the conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the EO
minimum wage rate, if it is higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to the above-mentioned types of
contracts entered into by the federal government that are subject to the Davis-Bacon Act itself,
but it does not apply

to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor requirements and worker protections under
the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2020
1 02/14/2020

ASBE0022-009 06/01/2019

Rates Fringes
ASBESTOS WORKER/HEAT & FROST INSULATOR
(Duct, Pipe and Mechanical System Insulation) $24.28 14.16
BOIL0074-003 01/01/2017
BOILERMAKER $28.00 22.35
CARP0551-008 04/01/2016
CARPENTER (Excludes Acoustical Ceiling Installation, Drywall
Hanging, Form Work and Metal Stud Installation) $23.05 RoT%
* ELEC0716-005 08/28/2019
ELECTRICIAN (Excludes Low Voltage Wiring and Installation
of Alarms) $32.25 9.24

ELEV0031-003 01/01/2019

T
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ELEVATOR MECHANIC

FOOTNOTES:

$ 42.60

33.705

A. 6% under 5 years based on regular hourly rate for all hours worked. 8% over 5 years based

on regular hourly rate for all hours worked.

B. Holidays: New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving
Day; Friday after Thanksgiving Day; Christmas Day; and Veterans Day.

ENGI0450-002 04/01/2014

POWER EQUIPMENT OPERATOR
Cranes

IRON0084-002 06/01/2019

JRONWORKER (ORNAMENTAL AND STRUCTURAL)
PLAS0079-004 01/01/2015

PLASTERER

* PLUMO0068-002 10/01/2019

PLUMBER

PLUMO0211-010 10/01/2018

PIPEFITTER (Including HVAC Pipe Installation)
SHEE0054-003 07/01/2017

SHEET METAL WORKER (Excludes HVAC Duct and Unit
Installation)

SUTX2014-023 07/21/2014

ACOUSTICAL CEILING MECHANIC
BRICKLAYER

CAULKER

CEMENT MASON/CONCRETE FINISHER

DRYWALL FINISHER/TAPER

$34.85

$24.42

$19.92

$36.15

$33.30

52792

$16.41
$19.86
$ 15.36
$13.82

$16.30

Initials of Bidder:
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DRYWALL HANGER AND METAL STUD INSTALLER $17.45 3.96
ELECTRICIAN (Alarm Installation Only) 51757 3.37
ELECTRICIAN (Low Voltage Wiring Only) $18.00 1.68
FLOOR LAYER: Carpet $20.00 0.00
FORM WORKER $11.87 0.00
GLAZIER $19.12 441
INSULATOR — BATT $ 14.87 0.73
IRONWORKER, REINFORCING $12.10 0.00
LABORER: Common or General $10.79 0.00
LABORER: Mason Tender — Brick $13.37 0.00
LABORER: Mason Tender - Cement/Concrete $10.50 0.00
LABORER: Pipelayer $12.94 0.00
LABORER: Roof Tearoff. $11.28 0.00
LABORER: Landscape and Irrigation $ 9.49 0.00
LATHER $19.73 0.00
OPERATOR:

Backhoe/Excavator/Trackhoe $14.10 0.00
OPERATOR: Bobcat/Skid Steer/Skid Loader $13.93 0.00
OPERATOR: Bulldozer $20.77 0.00
OPERATOR: Drill $16.22 0.34
OPERATOR: Forklift $15.64 0.00
OPERATOR: Grader/Blade $13.37 0.00
OPERATOR: Loader $13.55 0.94
OPERATOR: Mechanic $17.52 3.33

Initials of Bidder: {7
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OPERATOR: Paver (Asphalt, Aggregate, and Concrete) $16.03 0.00
OPERATOR: Roller $16.00 0.00
PAINTER (Brush, Roller and Spray), Excludes Drywall

Finishing/Taping $16.77 4.51
ROOFER $15.40 0.00
SHEET METAL WORKER (HVAC Duct Installation Only) $17.81 2.64
SHEET METAL WORKER (HVAC Unit Installation Only) $16.00 1.61
SPRINKLER FITTER (Fire Sprinklers) $22.17 9.70
TILE FINISHER $12.00 0.00
TILE SETTER $16.17 0.00
TRUCK DRIVER: 1/Single Axle Truck $14.95 523
TRUCK DRIVER: Dump Truck $12.39 1.18
TRUCK DRIVER: Flatbed Truck $19.65 8.57
TRUCK DRIVER: Semi-Trailer Truck $12.50 0.00
TRUCK DRIVER: Water Truck $12.00 4.11
WATERPROOFER $14.39 0.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work,
up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave
for their own illness, injury or other health-related needs, including preventive care; to assist a
family member (or person who is like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons resulting from, or to assist a family
member (or person who is like family to the employee) who is a victim of, domestic violence,
sexual assault, or stalking. Additional information on contractor requirements and worker
protections under the EO is available at www.dol.gov/whd/govcontracts.

>
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Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses (29CFR

5.5 (a) (1) (iD)).

The body of each wage determination lists the classification and wage rates that have been found
to be prevailing for the cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical order of ""identifiers"" that indicate
whether the particular

rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate)
or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with
characters other than ""SU"" or ""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUMO0198-005 07/01/2014. PLUM is
an abbreviation identifier of the union which prevailed in the survey for this classification, which
in this example would be Plumbers. 0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an
internal number used in processing the wage determination. 07/01/2014 is the effective date of
the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining
agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this
classification in the survey and the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that classification. As this weighted average
rate includes all rates reported in the survey, it may include both union and non-union rates.
Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted
average

calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the
year of survey on which these classifications and rates are based. The next number, 007 in the
example, is an internal number used in producing the wage determination. 5/13/2014 indicates
the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed
for those classifications; however, 100% of the data reported for the classifications was union

data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted
union average rate. OH indicates the state. The next number, 0010 in the example, is an internal

itais of Bidder, 227
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number used in producing the wage determination. 08/29/2014 indicates the survey completion
date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted
average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* g conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted because
those Regional Offices have responsibility for the Davis-Bacon survey program. If the response
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator (See 29
CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Initials of Bidder: F
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Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

26.0 CONTRACTOR'S RESPONSIBILITY FOR WORK:

26.1

26.2

26.3

Preconstruction Work. Contractor shall do (or cause to be done) the following as
preconstruction work:

26.1.1 On an as needed basis as determined by Fort Bend County, cause the
Contractor’s personnel to meet with Fort Bend County and the Engineer to
discuss the status of the Project.

26.1.2 Review drawings and specifications with the Engineer to permit the
Contractor and the Engineer to determine the compliance of the proposed
facility with applicable building codes.

Construction Work. Contractor shall do (or cause to be done) the following as

construction work:

26.2.1 Perform (or cause to be performed) all preparatory work at the
construction site required herein, including (without limitation) soil and
concrete testing and demolition of improvements existing at the
construction site and all actions necessary for compliance with all laws
and regulations as to actions to be taken by owners or contractors before
construction begins, including without limitation those in regard to
archaeological and environmental requirements.

26.2.2 Construct and install (or cause to be constructed and installed) the Project
on the construction site in accordance with this Contract and the drawings
and specifications approved by Fort Bend County.

26.2.3 Furnish (or cause to be furnished) all materials, supplies, equipment, tools,
labor, supervision, utilities, transportation, and other materials and
services necessary to complete the Project described herein.

Standards for Review and Approval. Fort Bend County acknowledges that in
order to meet the deadlines for the completion of the Project, and in order to
accomplish the efficient completion of the Project, the Contractor may submit
matters to Fort Bend County in stages for approval or consent. Upon receipt of
any matter submitted by the Contractor for review and approval, Fort Bend
County shall review the same and shall diligently and promptly (but in any event
within 26 calendar days for any such matter, other than a proposed change order,
and within 28 calendar days for a proposed change order) give the Contractor

Initials of Bidder: _{""A. o 5
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notice of Fort Bend County's approval or disapproval, setting forth in detail all
reasons for any disapproval. Fort Bend County's right to disapprove any such
matter submitted (other than a proposed change order) shall be limited to the
elements thereof (a) which do not conform substantially to matters previously
approved, (b) which are new elements not previously presented and approved and
the Contractor is unable to demonstrate that such new element is reasonably
necessary for completion of the Project, or (c) which depict matters that are
violations of this Contract or applicable laws and regulations.

26.3.1

26.3.2

If Fort Bend County disapproves of a particular matter or Proposed
Change Order, the Contractor shall have the right to resubmit such matter
or Proposed Change Order to Fort Bend County, altered to satisfy Fort
Bend County's basis for disapproval. Any resubmission shall be subject to
review and approval by Fort Bend County.

Fort Bend County and the Contractor shall attempt in good faith to resolve
any disputes concerning the approval of any aspect of the Project
expeditiously, so as not to delay the completion of the Project in
accordance with this Contract.

26.3.3 Expedited Approvals. Fort Bend County recognizes the importance of

expeditious action upon all matters submitted to Fort Bend County for
review and approval and of expeditious response to those aspects of the
Project requiring approval by governmental authorities having jurisdiction
there over. Fort Bend County agrees to exercise its rights of review and
approval hereunder with due diligence, reasonableness, and good faith.
Fort Bend County shall use its reasonable efforts to expedite any required
review of the Project or other matters by any governmental authority.

264  Changes.

26.4.1

26.4.2

General. Fort Bend County may make changes to the Project by altering,
adding to, or deducting from the Project. All changes in the Project which
(a) require an adjustment in the contract sum or an adjustment in the final
completion date or (b) involve a material change in the overall scope or
function of the Project shall be requested and authorized before
commencing such changes by use of written change order notices,
Proposed Change Orders and Change Orders, which change order
procedure shall be the exclusive means to effect such changes in the
Project.

Change Order Procedure. If at any time Fort Bend County desires to make
any change in the Project requiring the issuance of a Change Order, Fort
Bend County shall so advise the Contractor in writing by delivery to the
Contractor of a written notice describing the change. Upon receipt of such
notice initiated by Fort Bend County, the Contractor shall within a
reasonable period of time advise Fort Bend County of the Contractor's

i : 7
Initials of Bidder: €<
22



Fort Bend County Bid 20-085

26.5

26.4.3

26.4.4

26.4.5

proposal for the adjustments, if any, in the contract sum, the schedule of
values, and the final completion date attributable to such change by
delivering a written notice thereof (the "Proposed Change Order") to Fort
Bend County. Such Proposed Change Order shall contain a description of
the proposed change and shall set forth the Contractor's estimate of the
increase or decrease, if any, in the contract sum and the change, if any, in
the schedule of values and the final completion date attributable to such
change. If the Contractor desires to make a change in the Project requiring
the issuance of a change order, the Contractor shall deliver to Fort Bend
County a Proposed Change Order. Upon execution by Fort Bend County,
a Proposed Change Order shall constitute (and be defined herein as) a
"Change Order" for purposes of this Contract. The Contractor shall
forthwith perform the work as changed in accordance with such Change
Order. All work performed pursuant to a Change Order shall be performed
in accordance with the terms of this Contract. All Proposed Change Orders
shall be submitted for approval by Fort Bend County. No action,
acquiescence or inaction by Fort Bend County or any representative of
Fort Bend County shall be construed to be a waiver of requirements set
forth in this Contract in regard to Change Orders or ratification of a
violation of such requirements, and all acts in violation of this provision
shall be considered void.

Change Order Authorization. Each Change Order shall be signed by Fort
Bend County and an authorized representative of the Contractor.

Contract Sum Adjustments. The contract sum and the schedule of values
shall be adjusted only as a result of a Change Order requiring such
adjustment. Any extra work performed without a proper Change Order
shall be considered voluntary and not subject to additional compensation.
The Contractor shall not be entitled to an adjustment in the contract sum
(or a Change Order permitting such adjustment) or to damages as a result
of any delays in the Project caused by the acts or omissions of Fort Bend
County, provided that this sentence is not applicable to delays that
constitute more than 90 days in any 365-day period or cause the Project to
be interrupted for a continuous period of 45 days through no fault of the
Contractor.

When Fort Bend County and the Contractor agree upon the adjustments in
the contract sum, the schedule of values, and the final completion date
attributable to such adjustment, such agreement will be documented by
preparation and if approved by the Fort Bend County Commissioners
Court, execution of an appropriate Change Order.

Site Access. Prior to the transfer date, Fort Bend County and the Contractor shall
have uninterrupted access to the construction site. Subsequent to the transfer date,
Fort Bend County will permit the Contractor, the Engineer, and their
representatives and subcontractors to enter upon the Project at times reasonably
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26.6

26.7

26.8

26.9

26.10

necessary to complete the punch list items.

Applicable Laws and Regulations. Contractor shall in its performance of the
Project comply with all applicable laws and regulations. Any delays in the
prosecution of the Project caused by any changes in the laws and regulations or
the application or enforcement of the laws and regulations may entitle the
Contractor to an extension of time.

Familiarity with Project. The Contractor represents and accepts that it has: (a)
visited the property(ies), (b) taken such other steps as may be necessary to
ascertain the nature and location of the Project and the general and local
conditions which affect the Project or the cost thereof, (c) investigated the labor
situation as regards to the Project, (d) examined the property(ies), the obstacles
which may be encountered and all other observable conditions having a bearing
upon the performance of the Project, the superintendence of the Project, the time
of completion and all other relevant matters, and (e) reported to Fort Bend County
the results of all of the foregoing. The Contractor represents that it is familiar
with all phases of the Project and the matters that may affect the Project or its
prosecution under this Contract.

Standard of Performance. The Contractor shall prosecute (or cause to be
prosecuted) the Project in accordance with the best efforts for the construction and
development of projects similar to the Project in the State of Texas, using
qualified, careful, and efficient contractors and workers and in conformity with
the provisions of this Contract. The Contractor shall perform the work in a good
and workmanlike manner.

Warranty of Contractor. The Contractor warrants to Fort Bend County that: (1)
the Contractor possesses the skill and knowledge ordinarily possessed by well-
informed members of its trade or profession and the Contractor will use its best
efforts to ensure that the services provided under this Contract will be performed,
delivered, and conducted in accordance with the best professional standards and
in accordance with industry standards, and (ii) the Contractor is fully experienced
and properly qualified to perform the class of work provided for herein, and that it
is properly equipped, organized and financed to perform such work, and (iii)
following the date of acceptance of this Contract. the services provided by the
Contractor to Fort Bend County will conform to the representations contained in
this Contract, including all attachments, schedules and exhibits. All warranties
provided by the Contractor in this Contract shall be cumulative, shall be deemed
consistent and not in conflict, are intended to be given full force and effect and to
be interpreted expansively to give the broadest warranty protection to Fort Bend
County.

Contractor's Personnel. Contractor shall employ only competent, skilled personnel
for the Project. Prior to the final completion date, the Contractor shall maintain a
superintendent who shall be authorized to act on behalf of the Contractor and with

Vs
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26.11

26.12

whom Fort Bend County may consult at all reasonable times. The superintendent
shall not be transferred from the Project without Fort Bend County's consent
(which shall not be unreasonably withheld or delayed); provided, however, the
superintendent shall not be assigned solely to the Project and shall be entitled to
spend reasonable time working on matters unrelated to the Project so long as such
work on other matters does not render the superintendent unavailable to the
Project or unavailable to Fort Bend County. However, such obligation to furnish
the superintendent and such staff personnel shall not be construed (a) to preclude
the promotion within the Contractor's organization of any person assigned to the
Project or (b) to give rise to any liability of the Contractor if any person assigned
to the Project (including, without limitation, the superintendent) leaves the
Contractor's employment. If the superintendent is transferred from the Project,
Fort Bend County shall have the right to approve the replacement superintendent
(which approval will not be unreasonably withheld or delayed). The Contractor,
the Architect, and the other subcontractors shall comply with all applicable health,
safety, and loss prevention rules of applicable governmental authorities. The
Contractor shall, at its own expense, remove from the Project any person who
fails to comply with such rules and instructions. The Contractor shall at all times
enforce strict discipline and good order among its employees and shall not employ
on the Project any unfit person or anyone not skilled in the work assigned to him.
Fort Bend County may, upon written notice to the Contractor, require the
Contractor to remove an individual immecdiately from providing services for the
following reasons: violation of the terms and conditions of this Contract; violation
of Fort Bend County’s or the Contractor’s work rules and regulations; criminal
activity; or violation of state, federal, or municipal statutes. Fort Bend County
may, upon thirty (30) days written notice to the Contractor, require the removal of
any individual from providing services without cause.

Inspection. The Project and all parts thereof shall be subject to inspection from
time to time by inspectors designated by Fort Bend County. No such inspections
shall relieve The Contractor of any of its obligations hereunder. Neither failure to
inspect nor failure to discover or reject any of the work as not in accordance with
the drawings and specifications or any provision of this Contract shall be
construed to imply an acceptance of such work or to relieve the Contractor of any
of its obligations hereunder. Fort Bend County agrees that its right of inspection
shall be used reasonably and in a timely manner so as not to delay orderly
completion of the Project.

Protection_Against Risks. The Contractor shall take all precautions which are
necessary and adequate, against conditions created during the progress of the
Project which involve a risk of bodily harm to persons or a risk of damage or loss
to any property. The Contractor shall regularly inspect all work, materials and
equipment to discover and determine any such conditions and shall be responsible
for discovery, determination, and correction of any such conditions. The
Contractor shall comply with all federal, state, and local occupational hazard and
safety standards, codes and regulations applicable in the jurisdiction where the
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28.1.2 Fails to make payment to Subcontractors for materials or labor in
accordance with the respective agreements between the Contractor and the
Subcontractor.

28.1.3 Persistently disregards laws, ordinanccs, or rules, regulations or orders of
a public authority having jurisdiction.

28.1.4 Otherwise is guilty of substantial breach of a provision of the Contract
Documents.

282 When any of the above reasons exists, Fort Bend County may, without prejudice
to any other rights or remedies of Fort Bend County and after giving the
Contractor and the Contractor's surety, if any, seven days' written notice,
terminate employment of the Contractor and may, subject to any prior rights of
the surety:

28.2.1 Take possession of the site and of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor.

28.2.2 Finish the Project by whatever reasonable method Fort Bend County may
deem expedient.

28.3 Either party may terminate this Contract at any time by providing thirty (30) days
written notice.

78.4 When Fort Bend County terminates the Contract for one of the reasons stated in
this section, the Contractor shall not be entitled to receive [urther payment until
the Project is finished. Therefore, the Contractor shall be promptly paid for all
work actually and satisfactorily completed.

200 COMPLETION, TRANSFER, AND ACCEPTANCE:
29.1 Final Completion. Upon the occurrence of the final completion date, the punch

list items shall be promptly commenced and thereafter completed within thirty
(30) days after final completion.

29.2 Transfer and Acceptance. Upon the occurrence of final completion, care, custody
and control of the Project shall pass to Fort Bend County. As referenced herein,
the "Transfer Date" shall mean the date on which the care, custody and control of
the Project passes to Fort Bend County. Subsequent to the Transfer Date all risk
of loss with respect to the Project shall be by Fort Bend County and the
Contractor shall be thereafter obligated to cover the Project with their Insurance.

30.0 TAXEXEMPT:

Fort Bend County is exempt from state and local sales and use taxes under Section 151.309 of
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the Texas Tax Code. This Contract is deemed to be a separate contract for Texas tax purposes,
and as such, Fort Bend County hereby issues its Texas Exemption for the purchase of any items
qualifying for exemption under this Contract. Contractor is to issue its Texas Resale Certificate
to vendors and subcontractors for such items qualifying for this exemption, and further,
contractor should state these items at cost.

31.0 SPECIFICATIONS AND BID PRICING:

Provide and install new floor drains, liner, cementitious overlay and Prime Coat Coating Systems
Seamless Shower System 5130 or equal (see Section 1.17 Name Brands) inside ninety-five (95)
shower stalls. A licensed plumber must perform any applicable work. If bidding an equal
product, it is required of the bidder to provide the manufacturer name and model in the space
provided. The manufacture’s detailed specifications of the equal product must be included with
bidder’s response as well as the specified item’s detailed specifications proving the items are
equal.

Per Specifications

(Vendor provide manufacturer name and manufacturer number bidding.)

31.1 Provide and install appropriate masking materials for dust containment. Cover all
smoke detectors in the work area daily and remove covering at the end of each
work day.

31.2 Remove the existing wall and floor tile including setting beds and dispose of
debris in a dumpster provided by contractor. Existing shower faces, wardrobe
hooks, and handicap fixtures are to be removed and stored during renovation
work and replaced upon completion.

31.3 Provide and install new shower drains with shower pan liner utilizing a licensed
plumber. Vendor is responsible for contracting with a licensed fire alarm
company to protect/remove/re-install fire sprinkler heads inside the shower area
during ceiling work

31.4 Provide and install new high-early concrete overlay with positive slope to floor
drains.

31.5 Using surface grinders with hard diamond bits, clean and prepare the shower
floor, wall and ceiling surfaces per ICRI CSP2. This preparation method is to
utilize both rotary floor grinding machines and hand-held grinders. All grinders
are to be equipped with vacuum assisted dust shrouds, containing the dust
generated during the grinding process.

31.6 Provide and install specialized security sealant to inside vertical corners to create
a small concave radius suitable for subsequent coatings.

317 Provide and install 100% solids epoxy patching material to patch dings, holes and
imperfections.
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31.8

J1.9

31.10

2111

31.12

3L:13

31.14

31.15

31.16

Provide and install flexible waterproofing membrane system to prevent water
migration through the floors.

Provide and install 2 inch Cant cove base to the inside perimeter of the showers.

Provide and install 100% solids epoxy primer to the prepared shower walls and
ceilings.

Provide and install an epoxy flooring system at a nominal 1/16" thickness to
include 100% solids epoxy and a full broadcast layer of aggregate to serve as a
build coat for subsequent coatings.

Provide and install 100% solids epoxy, Kevlar and fiberglass reinforced, high-
build material by specialized high-output airless spray equipment to the shower
floor, wall and ceiling surfaces.

Provide and install 100% solids epoxy top coat to the shower floor, wall and
ceiling surfaces (one color for all surfaces) to achieve a minimum of 60 mils on
the walls and 1/8 inch on the floors for the full seamless system.

Provide and install a specialized aggregate for non-slip floor texture.

Awarded vendor’s employees that are to work on-site must pass the criminal
background check performed by Fort Bend County. Vendor must have
employee’s information to County representative twenty-one (21) days before
work is scheduled to begin.

Awarded vendor will notify County jail representative at least seven (7) days
before work may begin to make any necessary facility adjustments and/or inmate
relocations. The vendor will be able to perform the shower resurfacing services
on a floor by floor basis, with the exception being the four (4) negative pressure
showers and the two (2) general purpose shower in TE-IM. No two negative
pressure cells can be out of service at once, nor can both general showers be out
of service at once within TE-1M. For the last two showers listed below, it shall
be one negative pressure shower and one general shower resurfaced. Allow two
(2) business days between levels to allow County to make any necessary inmate
relocations.

31.16.1 Level 8, one (1) pod shower area,
(TE-8J, TE-8K, TE-8L, TE-8M, one (1) shower in TE-1M),
five (5) showers per phase = 20 showers total

31.16.2 Level 4, one (1) pod shower area,
(TE-4J, TE-4K, TE-4L, TE-4M, one (1) shower in TE-1M),
five (5) showers per phase = 20 showers total

TP
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31.16.3 Level 6, one (1) pod shower area,
(TE-6J, TE-6K, TE-6L, TE-6M, one (1) shower in TE-1M),
five (5) showers per phase = 20 showers total

31.16.4 Level 2, one (1) pod shower area,
(TE-2]J, TE-2K, TE-2L, TE-2M, one (1) shower in TE-1M),
five (5) showers per phase = 20 showers total

31.16.5 Level 1,
(TE-1J, TE-1K, and TE-1L, last two (2) showers in TE-1M),
eight (8) showers first phase, seven (7) showers second phase

Option 1, Base Bid Price for work Monday through Friday: §_958,000.00

Option 2, Base Bid Price for work Monday through Sunday: $§ 995,000.00

Nash V.E. Option 3, Epoxy Deduct from Base Bid Option] Price for work Monday through Friday:
¢ (198,379.00)

(See attached spec sheet)

Nash V.E. Option 4, Epoxy Deduct from Base Bid Option 2 Price for work Monday through Sunday:
$  (177,000.00) N
(See attached spec sheet)

Initials of Bidder: /.~~~
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Alternate 1:

Add work to floors in drying area (pink highlighted area in drawings)
during base bid work as specified below.

» Provide and install appropriate masking materials for dust containment.

» Remove the existing drying area floor tile and setting beds and dispose
of debris in a dumpster provided by contractor.

» Provide and install new floor drains by a licensed plumber at existing
locations.

% Provide and install fluid applied waterproof liner to the floors and up
perimeter walls four (4) inches.

» Wet prime and provide and install a high compressive strength epoxy
mortar floor overlay with positive slope to the new floor drains after the
above preparation.

» Provide and install flexible waterproofing membrane system on top of
the new epoxy mortar overlay to serve as a grout coat and provide
additional waterproof protection.

» Provide and install two (2) inch Cant cove to perimeter walls/curbs or
benches.

» Provide and install 100% solids epoxy primer up perimeter walls/curbs
or benches up eight (8) inches or first CMU block mortar joint where
Cant cove was installed.

» Provide and install aggregate reinforced base layer of 1/16” laminated
flooring system to the Drying Area floors. The base layer must consist
of a heavy coat of 100% solids epoxy, a full load of graded broadcast
aggregate is to be broadcast to rejection. All excess aggregate is to be
swept off exposing a uniformly filled layer of aggregate embedded into
the cured epoxy once the base coating is sufficiently cured.

» Provide and apply a heavy layer of 100% solids epoxy to the Drying
Area floors and up the perimeter walls eight (8) inches (or first CMU
block mortar joint). Color is to be the same color as the base bid
shower work.

» Provide and install specialized aggregate for non-slip texture.

Alternate 1: $ 75,860.00
(addition to base bid)

Nash V.E. Option, Epoxy Deduct from Alternate 1: $§__ (45,322.00)
(See attached spec sheet)

KitHsotBiaden G4 ="
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Fort Bend County Bid 20-085

Alternate 2:

Add remaining restroom area floor renovation (green highlighted floor
areas on drawings) during base bid work as specified below.

>
>

>

‘?‘

Y

Provide and install appropriate masking materials for dust containment.

Remove the existing drying area floor tile and setting beds and dispose
of debris in a dumpster provided by contractor.

Provide and install new floor drains by a licensed plumber at existing
locations.

Provide and install fluid applied waterproof liner to the floors and up
perimeter walls four (4) inches.

Wet prime and provide and install a high compressive strength epoxy
mortar floor overlay with positive slope to the new floor drains after the
above preparation.

Provide and install flexible waterproofing membrane system on top of
the new epoxy mortar overlay to serve as a grout coat and provide
additional waterproof protection.

Provide and install two (2) inch Cant cove to perimeter walls/curbs or
benches.

Provide and install 100% solids epoxy primer up perimeter walls/curbs
or benches up eight (8) inches or first CMU block mortar joint where
Cant cove was installed.

Provide and install aggregate reinforced base layer of 1/16” laminated
flooring system to the Drying Area floors. The base layer must consist
of a heavy coat of 100% solids epoxy, a full load of graded broadcast
aggregate is to be broadcast to rejection. All excess aggregate is to be
swept off exposing a uniformly filled layer of aggregate embedded into
the cured epoxy once the base coating is sufficiently cured.

Provide and apply a heavy layer of 100% solids epoxy to the Drying
Area floors and up the perimeter walls eight (8) inches (or first CMU
block mortar joint). Color is to be the same color as the base bid
shower work.

% Provide and install specialized aggregate for non-slip texture.

Alternate 2: $ 188,536.00
(addition to base bid)

Nash V.E. Option, Epoxy Deduct from Alternate 2: $ (91,581.00)
(See attached spec sheet)

Initials of Bidder: < —
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32.0 PROJECT DURATION:
Bidder agrees, if awarded the contract, to complete all work required by the contract documents
within 193 calendar days after issuance of a purchase order by the County Purchasing Agent
and notice to proceed by the County Facilities representative.

Nash V.E. Calendar Days Deduct from Project Duration: _ (13) calendar days

33.0 EXHIBITS:

The following being incorporated herein by reference for all purposes as though fully set forth
herein word for word.

Exhibit 1 — Project drawings
34.0 AWARD:
This contract will be awarded to the overall lowest and best bid.
35.0 ADDITIONAL REQUIRED FORMS:
All vendors submitting are required to complete the attached and return with submission:
35.1 Required Proof of Insurance
35.2 Vendor Form
353 W9 Form
35.4 Tax Form/Debt/Residence Certification
35.5 Contractor Acknowledgement of Stormwater Management Program

35.6 No Bid Questionnaire

. A
Initials of Bidder: “
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BUILDING A LEGACY OF EXCELLENCE

V.E. Epoxy Submittal

Nash Industries, Inc.
6610 Supply Row Houston TX 77011
0: 281-829-4815 | F: 281.783.2458



Substitution Request

This substitution Request was designed to address all issues for substituting products and/or means of installation 2s covered in the AlA General Conditions of the cantract Articles and

Subsections 3.3, 3.4 and 7.3.

Date submitted: 7/27/2020

Bid date:

8/4/2020

Submission time before bid date: 8 Days

Project: Shower Renovation in Fort Bend County Jail BID 20-085

Architect

Coordinating firm (Project MGR)

Owner (if required)

COUNTY PURCHASING AGENT
Cheryl Krejci, Senior Buyer

301, Jacksan, Suite 201

Richmond, Texas, 77469
Cheryl.Krejci@fortbendcountytx.gov

Requesting Company:

Marathon Engineering Corporation
5615 2™ Street West

Lehigh Acres, FL 33971

Attn: George D. Hrunka- President, CEO ghrunka@earthlink.com

Wayne Skala AlA, Senior Estimator wskala@marathonengcorp.com

Phone 239/303-7378 Fax 239/303-7364

ABOVE FIRM HEREBY REQUESTS ACCEPTANCE OF THE
FOLLOWING PRODUCT OR SYSTEM AS A SUBSTITUTION IN
ACCORDANCE WITH THE PROVISITONS OF THE CONTRACT
DOCUMENTS SPECIFIED PRODUCT OR SYSTEM:

Specification section: 31.0 Specifications and Bid
Pricing

Articles: Total section

Paragraphs: Paragraph 1 and 1.17 Name Brands

Supporting Data General: Response to be

Response

Reason for not giving priority to Explain e  Environmentally friendly Zero VOC product.

specified items e DecoFloor ™ Seamless Shower Coating System
has competed against the basis of design
product and has proven to be equal to in
performance in a detention environment.

e DecoFloor ™ Seamless Shower Coating System

is derived from renewable content.

Effect of Substitution Explain None

Substitution product has provide year of

successfully been installed since. first installation 2006

Data relating to any changes in the
construction schedule

Explain

No change in the construction schedule will occur as a
result of this substitution.

will this substitution cause a
relation to any separate contracts

Yes/no/explain

No

Cost or the proposed substitution
in comparison with the product or
method specified

Explain

Cost saving is anticipated.

Proposed substitution will affect Yes/no/explain

other parts of the work No

Substitution requires dimensional | Yes/no/explain

changes to the work or it

components No

Is Sample attached Yes/no No

Sample will be sent if requested Yes/no Yes — Architect to request via email for overnight

delivery.

loss of or damage to the samples.

Proposer of this substitution will pay all costs of furnishing any requested samples. The architect shall not be responsible for

W
e —m——————

Marathon Decofloor ™ Seamless Shower Coating System (DFL-950)
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Substitution Request

This substitution Request was designed to address all issues for substituting products and/or means of installation as covered in the AlA General Conditions of the contract Articles and

Subsections 3.3, 3.4 and 73.

Supporting Data:

SPECIFIED PRODUCT

PROPOSED SUBSTITUTION

Name, brand

Primecoat Prime Guard High
Build Epoxy Wall system 5130

DecoFloor ™ Seamless Shower
Coating System

Catalog No. Prime Guard 5130 DFL-950
Manufacturer Prime Coat Coating Systems Gold Metal Construction Corp.
Variations None listed Primer selection per substrate
applied to.
Maintenance service available? | No No
If yes, location N/A N/A
Spare parts source N/A N/A
Product / System Comparison
SPECIFIED PRODUCT PROPOSED SUBSTITUTION

Manufacturer Name

Prime Coat Coating Systems

DecoFloor™ Seamless Shower Coating
System by Gold Medal Construction
Corporation.

Product Composition

High build 100% Solids-3 coat Wall &
Ceiling system using PC 630; PC310,
PC200, PC 400, & PC 499

Primer, binding coat, aggregate clear
coat, aggregate seal coat (x2).

Base coat solids (Primer) 100% 100% with Moisture Mitigation properties
Binding coat (slurry) solids 100% 100%

Top coat solids 100% 100%

Percent of Volatile Organic Less than 100 g/|

Compounds (VOC's) Zero VOC's

Hardness AsTV D-2240 83-88 shore D 70 Shore D

Elongation astm D-638 Not noted in product literature 65%

Bond Strength astm D-7234 >400 PSI (100% Concrete Failure) >400 PSI (100% Concrete Failure}

Tensile Strength AsTm D-638 3,900 PSI 2,500 PSI

Matrix

High build 100% Solids-3 coat
Wall & Ceiling system

Quartz Aggregate in an Aliphatic
Urethane Base.

Aggregates Kevlar strands Quartz Aggregate
Critical Radiant Flux of Floor Not noted in product literature | >1.16 W/cm?
Covering per ASTM E684-03 Class |

Anti-Microbial Growth
Per MILB10 G

None specified. Available as an
add in additive at extra cost.

Passes Anti-Fungal test - Built into
product Coating is devoid of Microbial
growth.

ASTM D-4060, C517

Coefficient of Friction 0.6 wet
ASTM 2047 0.78 N
Abrasion resistance 0.03 gm/1000 revolutions max <0.1070 mg

<.0002g max lcryl-A toposs

System thickness

1/16” minimum

1/16” minimum, 1/8” Floors

Wearing Floor Surface

Textured for slip resistance

Textured for slip resistance with quartz
chips for anti slip.

Wall Base

2” Full triangular fillet style

2” Full triangular fillet style

Color

Standard 18 colors to select
from

As Selected by Architect from 40 solid
colors or 25 blended colors. Custom
blended colors may be obtained.

M

Marathon Decofloor ™ Seamless Shower Coating System (DFL-950)
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Substitution Request

This substi quest was desi

Subsections 3.3, 3.4 and 7.3

d to address all issues for substituting products and/or means of installation as covered in the AlA General Conditions of the contract Articles and

Warranty

None covered in manufactures

One year from date of completion for

product literature. Limited to
the suitability of the product.

both product and labor no exceptions.

Proposing Manufactures Statement of Conformance of Proposed Substitution to Contract Documents

We have investigated the use of our proposed product for this project and state the following:

Yes have investigated the proposed substitution fully;

Yes believe that it is equal to or superior in all respects to the specified product, except as stated
in the documentation provided above;

Yes will provide the same warranty as that specified;

Yes have included complete cost data and implications of the substitution; Cost data will be
submitted to the General Contractor/or Project Manager if we are allowed to bid.

Yes will pay any / all redesign and special inspection costs caused by the use of this product;

Yes will pay any/ all additional costs to other contractors caused by the use of this product;

Yes will coordinate incorporation of the proposed substitution into the Work;

Yes will modify other parts of the Work as may be needed, to make all parts of the Work
complete and functional;

Yes waive future claims for added costs to the contract caused by this Substitution.

Name and address of similar projects utilizing the proposed product or method with name, address, and
contact information of owner's representative whom the Architect can contact to discuss the product,
installation and field performance data

PROIJECT:
ADDRESS:

ARCHITECT:
OWNER:
CONTACTOR:

DATE INSTALLED:
DOLLAR VALUE:

PROJECT:
ADDRESS:
ARCHITECT:
OWNER:
CONTACTOR:
DATE INSTALLED:

DOLLAR VALUE:

Flagler County Jail
Bunnell, FL

Clemons Rutherford & Associates
(850) 385-6153

Flagler County

Marathon Engineering Corporation
2016

$107,000

Manatee County Jail Shower Ren,
14470 Harlee Road
Internally for Captain Sanchez

Manatee County, Capt. Sanchez,
941-747-3011. X2909

Marathon Engineering / Gold
Medal Construction

2013, 2014, 2015, 2016

(one phase per year)

$104,739

PROJECT:
ADDRESS:

ARCHITECT:

OWNER:
CONTACTOR:

DATE INSTALLED:

DOLLAR VALUE:

PROJECT:
ADDRESS:
ARCHITECT:
OWNER:

CONTACTOR:

DATE INSTALLED:

DOLLAR VALUE:

Mecklenburg County Jail Shower Ren
700 East 4% Street, Charlotte, NC

Bruce McLaury (county architect)
704-554-1415

Mecklenburg County Sheriff's Dept
Gold Medal Construction Corp
2012

$6,634

Imperial Regional Detention Center
1499 State Highway 98, Calexico, CA
Arrington Watkins, Phoenix, AZ,
602-631-6427

US Dept of Homeland Security / ICE

Marathon Eng. Corp. through Hale Mills
2012-2013

$137,451

W
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Substitution Request

This su bstituti guest was desig! to add all issues for substituting products and/or means of installation as covered in the AlA General Conditions of the contract Articles and
Subsections 3.3, 3.4 and 7.3.

PROJECT: Indian River County Jail Shower
Renovation

ADDRESS: 4055 415t Ave, Vero Beach, FL

ARCHITECT: County

OWNER: Indian River County, Lt. Adam
Bailey (see attached)

CONTACTOR: Marathon Engineering

DATE INSTALLED: 2015
DOLLAR VALUE: $74,801

S T ——— e e
Marathon Decofloor ™ Seamless Shower Coating System (DFL-950) Page 4



Substitution Request

This substitution Request was designed to address all issues for substituting products and/or means of installation as covered in the AlA General Conditions of the contract Articles and
Subsections 3.3, 3.4 and 7.3.

——————————— e ——————————————
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Section 09 67 50

Decofloor Seamless Shower Coating System (DFL-950)

PART 1- General

1.01 SECTION INCLUDES

A.

B.
C.

D.

Furnish necessary material, labor and equipment for substrate preparation and subsequent
installation of the Decofloor Seamless Shower Coating System {DFL-950)

Submit typical shop drawings including thickness of material, and typical requirements

Submit two (2) corner samples, no smaller than 6” width, 6” length and 6” of height, which
demonstrate color selections, desired finish texture and any transition and cove pieces required.
Submit two (2) copies of the manufacturer’s maintenance instructions

1.02 REFERENCE STANDARDS

A.

1.03

1.04

ASTM E 1907 Standard Guide to Methods of Evaluating Moisture Conditions of Concrete Floors
to Receive Resilient Floor Coverings

ASTM D4263 Standard Test Method for Indicating Moisture in Concrete by Plastic Sheet Method
ASTM F 2170 Standard Test Method for Determining Relative Humidity in Concrete Slabs in situ
Probes

RELATED WORK
Coordinate work with contractors from the following sections:
a. 03000 - Concrete
b. 03370 - Concrete Curing
¢. 03500 - Cementitious Decks and Toppings

QUALITY ASSURANCE
Contractor’s Qualifications: Contractor should be certified by product manufacturer and have
no fewer than ten (10) successful completed projects of the same type system as specified.
Submittal shall include a letter of training certification from the manufacturer stating that the
installer is approved to apply the products specified in this section.
Submit written description of installer’s experience with specified material over the last 5
years, including job sizes and complexity. List a minimum of 5 projects including Owner’s names
and phone numbers.
Manufacturers Responsibility
1 Supervision: A representative of the materials manufacturer must be present on

site for the duration of the preparation and for all phases of the installation of the
specified resinous flooring system.

2, Manufacturer Field Services: Continuous manufacturer’s field representation shall
be included as described under 1.04.D3.

3. Material Manufacturer shall be responsible for the review of the project conditions
that may impact product performance before product installation, including but not
limited to project climate, acceptable temperature of substrate and air, acceptable



1.05

A.

1.06

A.

humidity levels of air, acceptable moisture content of substrates to be coated and
all other conditions that are necessary for optimum product performance. The
manufacturer’s field representative shall document and verify that all conditions
are acceptable prior to commencement of work. Work shall not proceed until
manufacturer’s representative provides a letter accepting field conditions.

4, The manufacturer’s field representative shall submit through the Contractor
written approvals of the proposed coating system including manufacturer’s
recommended applicator, manufacturer’s recommended application procedures,
and manufacturer’s recommended surface preparation.

WARRANTY
The manufacturer/contractor shall furnish a standard guarantee of for a period of one year
from the substantial date of completion. The labor and material guarantee shall include loss of
bond and wear-through to the concrete substrate from normal use.
The following items will not be included within the warranty: damage due to structural design
deficiencies including, but not limited to, slab cracking from lateral, vertical or rotational
movement, gouging from forklifts, heavy tools or other equipment, delamination caused by
vapor transmission due to plumbing or external water issues effecting the moisture content of
the substrate.
In cases of a warranty claim, the owner will notify the manufacturer/contractor in writing
within 30 days of the first appearance of problem. The owner will provide free and
unencumbered access to the area during normal working hours for warranty rework. Property
protection is also the owner’s responsibility. Remedy is limited to direct repair of the Decofloor
Seamless Shower system.
PROJECT CONDITIONS
The contractor shall visit the jobsite prior to the installation of the Decofloor Shower System to
evaluate substrate condition, including substrate moisture transmission, quality and severity of
cracking, and the extent of repairs needed. Substrate imperfections should be repaired only
after mechanical preparation of the substrate. Surface preparations reveals most imperfections
requiring repair. Concrete substrates shall be tested to verify that the moisture vapor
transmission of the substrate does not exceed the Decofloor Shower System manufacturer’s
recommendations. Cost associated with repair, leveling and remediation of the substrate are
the responsibility of the provider of the substrate.
Floor slabs: Concrete must be sound and meet all requirements as outlined in Section 3.01
Walls
1. Concrete Masonry Unit{CMU):
a. Mortar joints are struck clean and filled tightly to avoid gaps or holds providing
a neat, uniform appearance in accordance with procedures as outlined under
Division 4 — “Masonry”

b. All mortar spatter shall be removed, including protruding mortar edges, and
other excessive mortar

c. All rough edges shall be ground smooth.



d. All masonry joints are to be struck flush. Concave mortar tooling shall not be
permitted.

d. All surfaces shall be clean, dry and free of contaminants prior to installing
coatings.

2. Gypsum board and Cement board:

a. Level 3 finish minimum. Cement board shall have the rough side facing out to
promote optimum adhesion of the coating system.

b. All surfaces shall be clean and dry and free of contaminants.
3. Concrete Walls and Ceilings:
a. All surfaces shall be clean, dry and free of contaminants.

b. Areas containing imperfections such as pinholes, recesses, holes, etc. shall be
pre-patched or filled in accordance with manufacturer’s recommendations prior
to installing the specified system.

c. All surfaces shall be clean, dry and free of contaminants prior to installing
coating.

D. Lighting: Provide permanent lighting or, if permanent lighting is not in place, simulate
permanent lighting conditions during resinous floor/wall application.

E. Close spaces to traffic during resinous coating application and for not less than 24 hours after
application, unless manufacturer recommends a longer period.

F. Coating Contractor should exercise care during surface preparation and system installation to
protect surrounding substrates and surfaces, as well as in-place equipment. The contractor
shall prepare the substrate to remove laitance and open the surface. This shall be achieved by
light brush grit blasting, surface grinding or acid etching. Surface profile achieved shall be
similar to medium grit sandpaper and free from bond-inhibiting contaminants. Costs incurred
that are associated with damage from negligence or inadequate protection should be the sole
responsibility of the contractor.

G. Sub floor tolerances should be specified by project architect/engineer (in accordance with ACI
302). Each drain in the installation area must be working and raised or lowered to the actual
finished of the Decofloor Shower System.

H. Area of installation must be protected by the General Contractor or, as a separate bid item, by
the installing contractor until it is inspected and turned over to the owner. The minimum slab
temperature must be conditioned to 60 degrees F before commencing installation, during
installing and for at least 72 hours after installation is complete. The substrate temperature
must be at least 5 degrees G above the dew point during installation.

I. Leaks from pipes and other sources must be corrected prior to the installation of the Decofloor
Seamless Shower Coating System.

PART 2 - Products



2.01 MATERIALS

A. The Decofloor Seamless Shower Coating System (DFL-950) as manufactured by Gold Medal
Construction Corporation, 5615 2" Street West, Suite 2, Lehigh Acres, FL 33971. Phone
239,303.7380. Web: www.thedecofloor.com

B. Basis of Design System: The Decofloor Seamless Shower Coating System as formulated
consisting of: Decofloor Moisture Mitigation Primer (DFL-1050), Decofloor 100% Solids
Urethane Color Base Coat (DFL-200), Color Quartz Aggregate, Decofloor Urethane Clear Gloss
Sealer (DFL-200CGF). Overall System minimum thickness is 1/16".

C. Preapprovalis required by architect for any and all substitutions. Bidders are encouraged to
submit materials that meet the Basis of Design as per system properties as listed under 2.02A, 1
thru 7. In order to have a material accepted as a Pre-Approved Material for the work outlined
herein the items listed in section 1.04 and 1.05 and must be received by the architect for
evaluation and approval not less than 21 days prior to the original published bid date.
Submittals circumventing this process will not be approved and will not be acceptable for
inclusion in this project.

2.02 PROPERTIES
Color as chosen by the architect from the manufacturer’s color offerings

A. Typical physical properties of Decofloor Shower System
1. Hardness (ASTM D-2240) — 70 Shore D
Tensile Strength (ASTM D-638) — 2,500 psi
Elongation (ASTM D-638) — 65%
Bond Strength (ASTM D-7234) - >400 psi (100% Concrete Failure)
Coefficient of Friction (Dry) (ASTM-F-1679)—-0.77
Coefficient of Friction (Wet) (ASTM-F-1679) — 0.66
Abrasion Resistance (ASTM-D-4060, CS17) - <0.20mg

s

PART 3 - EXECUTION
3.01 SURFACE PREPARATION

A. Prepare and clean substrates in accordance with manufacturer’s written instructions for
substrate indicated. Provide clean, dry and neutral pH substrate for resinous floor/wall
application. Obtain the substrate letter of acceptance as referenced in Section 1.04.

B. Concrete Substrates: Provide sound concrete surfaces free of laitance, glaze, effervescence,
curing compounds, form-release agents, dust, dirt, grease, oil, and other contaminants
incompatible with resinous floor/wall applications

C. Concrete Masonry Units: Masonry contractor is responsible to provide an acceptable surface
for specified coating system. A visual inspection by the onsite manufacturer’s representative is
required to insure that the substrate is acceptable to receive the specified coating. Any
deficiencies shall be corrected by the masonry contractor. Requirements for an

acceptable surface are as follows:

1. Mortar shall have a minimum of 28 days cure prior to coating.



2 Mortar joints are struck flush and filled tightly to avoid gaps or holes and to provide a
neat, uniform appearance in accordance with procedures as outlined under Division 4 —

Masonry.
3. Removal of all mortar spatter, protruding mortar edges or any excessive mortar.
4, All rough edges are to be ground smooth.
5. Concrete masonry units are to be cleaned as specified under requirements as outlined

under Division 4 Masonry.

6. All surfaces shall be clean, dry, free of efflorescence, or other contaminants

3.02 INSTALLATION

A. Apply each component of the Decofloor Seamless Shower Coating System in compliance with
manufacturer’s written installation instructions and strictly adhere to mixing and installation
methods, recoat windows, cure times and environment restrictions. The Decofloor Shower System is
to be installed directly over non-moving control joints and cracks with have been treated with
Decofloor Fill and the Decofloor Shower System will terminate at the edge of isolation and
expansion joints as designated by the Architect, Engineer or Design Professional. Integral cove base
shall be installed where specified in drawings.

B. Control Joints
Original bid assumes repair and treatment of control joints not to exceed standard practice.
Additional treatment is considered excessive and must be bid on a per linear foot basis.

C. Isolation/Expansion and Other Joints Subject to Movement
All expansion joints must be honored through the flooring system.

D. System Primer- Apply moisture mitigation primer (DFL-1050) according to manufacturer’s
instructions

E. Base Coat — Apply DecoFloor™ 100% Solids Polyurethane Color Base Coat (DFL-100) per
manufacturer’s instructions. Broadcast quartz aggregate with the use of a spray hopper. After

curing, repeat second aggregate broadcast after applying Decofloor Urethane Clear Gloss Sealer
(DFL-200CGF).

F. Seal Coat — Apply Decofloor Urethane Clear Gloss Sealer (DFL-200CGF) as per manufacturer’s
instructions. Apply additional coats to achieve desired texture.

3.03 CURING, CLEANING AND PROTECTION
A. Cure the Decofloor Seamless Shower Coating System materials in compliance with
manufacturer's directions, taking care to prevent contamination during stages of the
installation and prior to completion of the curing process.
B. Protect the Decofloor Seamless Shower Coating System from damage and wear during
other phases of the construction operation, using temporary coverings as



recommended by the manufacturer, if required. Remove temporary covering just prior
to final inspection.

C. Clean the Decofloor Seamless Shower Coating System just prior to final inspection, using
materials and procedures suitable to the system manufacturer.

D. Some cleaners will affect the color, gloss or texture of your polymer floor surfaces. To
determine how your cleaner will perform, first test each cleaner, in a small area, utilizing
your cleaning technique. This precaution will demonstrate the effect of your cleaner and
technique. If no deleterious effects are observed, continue with the procedure. If
deleterious effects do occur, modify the cleaning material and/or procedure. For
recommendations regarding types of cleaners, contact the Decofloor Seamless Shower
Coating System manufacturer.

END OF SECTION 096750
Revised: 01/16



TECHNICAL DATA SHEET

DECOFLOOR 850 EMM

EPOXY NOISTURE MITIGATION SISTEM

Decofioor 850 EMM is a 2-component, 100% solids, zero VOC, enhanced epoxy based coating system which prevents the passage of water vapor and
moisture transmission in  concrete substrates, thus eliminating issues with delamination of adhesives, coatings, and other floor coverings. Decofloor
850 EMM reduces water vapor transmission levels up to 25 Ibs./1000 f€/24 hrs. to below 3 Ibs./1000 f/24 hrs. or less for installation of most floor
covering systems. Decofloor 850 EMM is compatible with most epoxy and polyurethane based materials. Materials should always be tested for adhe-

sion properties to Decofloor 850 EMM prior to application. PRODUCT PROPERTIES
TYPICAL USES 7 L

Decofloor 850 EMM is designed to solve the problems with mois- Density 9.19 (Ibs/gal) 1.10 g/em?
ture/water vapor emission through concrete and other cementi- Packaging 3 Gallon kits 11.4 Liter kits
tious underlayments. The Decofloor 850 EMM coating may be Pot Life: 45 minutes (78°F) 45 minutes (25°C)
applied on a properly prepared concrete surface which has had a Cure Time: 4-6 hours (78°F) 4-6 hours (25°C)
minimum of 7 days cure time. VOC's < 0.001 (Ibs/gal) < 0.05 (/L)
Solids (Weight) 100% 100%

Applications of Decofloor 850 EMM include institutional  facilties,

Viscosity ~ 600 cps (78°F) ~ 600 cps (25°C)
shower and bathrooms, commercial kitchens, schools, hospitals,

industrial, retail and many other areas where floor coverings are
being installed over concrete.

SURFACE PREPARATIO

Concrete substrates to receive Decofloor 850 EMM must be structurally sound, stable, absorptive, and meet concrete standards as defined in the
American Concrete Institute (ACI) Committee 201 Report “Guide to Durable Concrete”. Surfaces must be free of  adhesives, coatings, curing com-
pounds, sealers, efflorescence, dust, grease, oils and any other material or compound that may interfere with  adhesion or cure of the coating.
Building envelope should be enclosed and environmentally controlled prior to coating application.

All leveling and patching materials, coatings and adhesives must be removed prior to installing Decofloor 850 EMM. Concrete substrate should be shot
blasted or mechanically prepared to a Concrete Surface Profile (CSP) of 2 to 3. The manufacturers technical department should be consulted to en-
sure proper concrete preparation is acceptable.

Concrete must be vacuumed free of all dust, dirt, and debris prior to application of Decofloor 850 EMM . Sweeping compounds should not be used.
The concrete surface must be a minimum of 5°F (-15°C) above the dew point temperature. Decofloor 850 EMM should not be applied when dew
point atmosphere conditions exist.

JOINTS AND CRACKS

Non-moving joints and cracks should be dleaned and/or routed out prior to application of
Decofloor 850 EMM . These types of joints and cracks can be filled with Decofloor 850
EMM mixed with an appropriate thickening material.

DFL 850 EMM

Concrate

Expansion joints should be handled using the detail shown to the right. Allow Decofloor 850
EMM to cure before applying manufacturers approved PU sealant.

A ‘1 70 % 5615 2nd Street West—Suite 2, Lehigh Acres, FL 33971

Finish Strong!  (239) 303-7280 | www.thedecofloor.com



TECHNICAL DATA SHEET

Decofloor 850 EMM

Up to 10 lbs/1000 ft2/24 hrs Upto 85% 130 ft2/gal 3.18m2/L

Up to 15 Ibs/1000 ft2/24 hrs 85-90% 115 ft2/gal 2.81m2/L

Up to 25 Ibs/1000 ft2/24 hrs 90-100% 9o ft2/gal 2,20 m2/L
LICATION INSTRUCTIO

Ensure proper Personal Protection Equipment (PPE) is used during the handling of Decofloor 850 EMM . Refer to Safety Data Sheet (SDS) for details.
Decofloor 850 EMM  material and concrete substrate should be at a minimum of 50°F (10°C) at time of mixing prior to application.

Decofloor 850 EMM s supplied in a pre-measured 2-component system. It is not recommended to mix partial containers. Do not alter mix ratios or
thin down. Pour the B-side component into the A-side container while mixing with Jiffy-type mixer. Stir mixture at low speed (<400 rpm) for ap-
proximately 3 minutes using “Jiffy-type” mixer. Ensure that the material at the bottom and sides of pail are mixed. Pour the fully mixed material
onto the substrate immediately after mixing.

Decofloor 850 EMM is best applied using a hard rubber squeegee. The coverage rate depends on the surface texture and porosity of the substrate
as well as the degree of moisture level. On average, a coverage rate of 90-130 fit/gal (2.2-3.2 m*/L) should be expected, but may vary from project
to project. Insure that the material is applied at correct coverage rate by marking the area to be covered. Refer to approximate suggested coverage
rate chart for details. Allow for a minimum cure time of 12 hours before application of surfacing product. Dry sand (#20 silica sand) may be
broadcasted into the wet, freshly applied primer coat to help enhance adhesion properties of the surfacing product.  Consult a manufacturers technical
representative for detailed application instructions.

STORAGE

Decofloor 850 EMM should be stored in cool, dry surroundings. Avoid prolonged storage at temperatures over 90°F (32°C) or below 40°F (4.5°C).
Under proper storage conditions, storage life of Decofloor 850 EMM , in the original, factory sealed  containers is 12 months.

CAUTION

Do not breathe vapors. Use with adequate ventilation. Do not get in eyes or on skin or clothing. In cases of contact with skin, wash immediately with
soap and water. In cases of contact vith eyes, flush eyes with water for fifteen minutes and obtain prompt medical treatment.

--:.'L‘ 70 5615 nd Street West—Suite 2, Lehigh Acres, FL 33971
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TECHNICAL DATA SHEET

DECOFLOOR SHOWER SYSTEM DFL-950

SEAMLESS SHOWER COATING SKSTEN

The Decofloor Shower System (DFL-950) is an aggregate broadcast, slip resistant coating system that combines a decorative appearance with excellent
chemical, stain and wear resistance. This solvent free polyurethane system creates a dense, stain resistant surface, and involves the use of a new
“green chemistry”. Unlike traditional coating systems, the Decofloor Shower System DFL-950 contains no harmful YOC's making it VOC compliant in all
50 US. States. In addition, over 35% of the polymer coating system uses a formula that incudes a new renewable raw material, modified vegetable

oil, as opposed to standard petroleum-based materials.

TYPICAL USES
The Decofloor Shower System can be used in both new construc-

tion as well as renovation projects. Because of it's slip resistant
properties, the Decofloor Shower System is ideal for locker room,
public and institutional showers, or anywhere where liability is a
large concern.

The Decofloor Shower System is also mold and fungus resistant,
and offered in an infinite array of colors and textures in order to

satisfy the most challenging needs.

SURFACE PREPARA

Concrete substrates to receive the Decofloor Shower System must
be structurally sound, stable, absorptive, and meet concrete
standards as defined in the American Concrete Institute (ACI)
Committee 201 Report “Guide to Durable Concrete”. Surfaces
must be free of adhesives, coatings, curing compounds, sealers,
efflorescence, dust, grease, oils and any other material or com-

pound that may interfere with adhesion or cure of the coating.

PRODUCT

PROPERTIES “based on Quartz Aggregate

t Tesi
|

ASTM D-2240, Shore

(wet)

H
ardness D 70
Tensile Strength ASTM D-638 2,500 psi
Elongation ASTM D-638 65%
Coefficient of Friction

ASTM F-1679 i
(dry) 0.84
Coefficient of Friction ASTM F-1679 0.72

VOCs

ASTM D-5116 &
California Spec. 01350

No VOC's detected

ASTM D-7234, 100%

Bond Strength Citrat ERil >400psi
Fungal Contamination MIL 810G Resistant

Slip Resistance/ Co-

efficient of Static ASTM D-6205 0.78

Friction

Abrasion Resistance ASTM-D4060 <.11g @ 5,000 cycles

Critical Radiant Flux

ASTM E-648-03

>1.16

All previous shower coatings must be ground off prior to installing the Decofloor Shower System. Any leveling and patching materials must be com-
patible with Decofloor products to ensure adhesion. Any shower tiles must be removed prior to the installation of the Shower System. The Decofloor
Shower System can also be applied to cement board products made for use in wet environments.

TS AND CRAC

Non-moving joints and cracks should be cleaned and/or routed out prior to application of the Decofloor Shower System. These types of joints and
cracks can be filled with Decofloor 850 EMM mixed with an appropriate thickening material.

Finish Strong!

A t‘ o1 5615 2nd Street West—Suite 2, Lehigh Acres, FL 33971
(239) 303-7280 | www.thedecofloor.com




TECHNICAL DATA SHEET

Decofloor Shower Coating System

COMPONE
Concrete Primer—a two-component, 100% solids, urethane primer on wall components

Decoffoor 840 EMK, Epoxy Moisture Mitigation System.

Ecocove 45-degree Cove base— Bio-based preformed cove base, which will be used as a transition between the floor and walls
Decoffoor DCF-100C—a two-component, 100% solids, polyurethane resin

Aggregate Broadcast—colored quartz, either grade 40-5 or 25-A, or colored vinyl flake approximately 1/8” or 1/16”

Decoffoor DCF-20006F—a two-component, 100% solids, UV stable, aliphatic polyurethane resin

ORAG]

Components for the Decofloor Shower Coating System should be stored in cool, dry surroundings. Avoid prolonged storage at temperatures over 90°F
(32°C) or below 40°F (4.5°C). Under proper storage conditions, storage life of Decofloor Quartz System components, in the original factory sealed
containers is 12 months. Both the quartz aggregate and the vinyl flake aggregate do not have a shelf life, but still must be stored in a dry place.

CAEAR COATE]

AGOHEGATE

COLOR BASE

PHIMERCORT oo

EXISTING SUBSTRATE

s

/
001/ 5615 2nd Street West—Suite 2, Lehigh Acres, FL 33971
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SUPER DURABLE SURFACE

Today architects, desgners and contractors have many options when it
comes to choosing a flooring surface. Application, budget, overall durability
and aesthetics play important roles in the selection and specification of the
right material for the job.

Decofloor Color Flooring Systems are specifically engineered for the toughest
jobs. Superior durabilty, economical cost and anti-microbial and mildew
properties make Decofloor perfect for institutional, industrial and commercial
facilities where a large volume of foot traffic, vehicles, or moisture place high

demands on the surface

A decorative aliphatic polyurethane system, Decofloor provides a chemical
resistant, easy to apply and easy to clean surface that looks great and

serforms well even under the most demanding day-to-day activities.

5615 2™ Street West, Suite 2 * Lehig

decofloar@earthlink.:.



EASY APPLICATION

Decofloor is easy to apply. With properly cured concrete
[at least 45 days), Decofloor can be applied and ready
to use in about four or five days depending on the heat
and humidity of the area

The surface must be clean and free from dirt, ail, wax,
other contaminants and foreign materials that may
interfere with the bonding process. Primer should be
applied to the surface to insure a secure bond. After
primer has completely dried, the base color is appled
according to installation instructions and “broadcasting”
begins.

“Broadcasting” is the scattering of vinyl chips or colored
quartz across the wet surface of the color base ta create
a"flecked” or random pattern on the surface. After
“broadcasting” is allowed to cure for eight to ten hours
and the surface is brushed clean of all loose flecks. a

clear coat sealer is applied to lock in the beauty of the
surface. For a smoother surface, a second coat may be
applied after tne initial sealer has dried. The surface cures
in 12 hours and is ready for use in 36 to 48 hours after
the appiication of the final clear coat.

IDEAL FOR MANY APPLICATIONS
» Manufacturing Facilisies
*\Warehouses

» Retail Fecilities

« Schools

e Commercial Kitchens
«Healthcare Facilities

s aboratories

s Garages

= \Workshops

 Sports Facilities

= [ffices

BEFORE

APPLICATION

AFTER
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Decofloor is on the forefront of the green building trend. It usas polyurethane
technology formulated with 100% solids. Its coating system centains no
solvents (VOCs), making it VOC compliant in all 5O states. In addition, over 35%

of the polymer coating system uses an advanced formula that includes a new ._._.-3:!_':
state-of-the-art renewable raw material as opposed to standard petroleum i e
based products w0 4

The durable, low-odor, zero VOC, Decofloor System is an environmentally
preferred product that exceeds GS-11 criteria for coatings in LEED certified
buildings. That's good news when building or remodeling “gresn” and
working toward any level of LEED certification. Check with the United States
Green Building Council (USGBC] for potential LEED credits and categories
on your specific application,

o

-
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CB106
Dive, Charcoal, Gold, Gray, White

CcB112 CB301
Coid, Dove Gray Burgundy, Grey.
Olive

Many Color | Cu Lions

Decofloor Color Flooring Systems are available in a

- =

CB303

broad range of calor combinations that compliment
Powder Blue, Pato Red. hory. ’ S
Tat?pe. E;amial Blue Smnew a variety of color schemes and applications. Select

from muitiple palettes of color CBW for our:

« Decofioor Flake System
« Decofloor Quartz System

. Decof_igg‘ Padded Flake System

» Decofloor Padded Quartz System

Black Granite

Because of our design flexibility and custom capabilities,
new colors are constantly being created. The chart at
left gepicts some of our most popular color blends. To
see our full range of available colors please check our
web site at www.thedecofloor.com/ colors

Adobe Red loe

Call 239.303.7 380 or visit our web site for g
complete product specification information, L A

step-by-step application instructions or to find 1- ge Tl
a Decofloor dealer in your area. - :




Finish Strong! Manufacturad & Lcensed by Gold Medal Construction Corporation
Decofloor Coating Systems is patent pending

5615 2" Street West, Suite 2 « Lehigh Acres, FL 33871 239.303.7380 - 238.303.7364 fax

decofloor@earthlink.net www.thedecofloor.com
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ONE PRODUCT—MANY SOLUTIONS

Whether its the moisture problems ever present in your show-
ers, the wear patterns evident on your booking rooms floor, or
the need for an antimicrobial surface in your infirmary - Deco-
floor can handle the job. :

IDEAL FOR MANY CORRECTIONAL APPLICATIONS:

- LOBBY and BOOKING AREAS

- SALLYPORTS

- BATHROOMS AND SHOWERS

- LOCKER ROOMS

. INFIRMARIES AND HEALTHCARE AREAS
- KITCHENS AND FOOD PREP

- PROPERTY STORAGE

Decofloor is easy to apply. With properly cured concrete (at
least 45days), Decofloor can be applied and ready to use in
about two days, depending on the heat and humidity of the ar-
ea. The surface must be clean and free from dirt, oil, wax, other
contaminants and foreign materials that may interfere with the
bonding process. For renovation projects, our installation
crews will grind and remove the existing coatings on the wall
and floor surfaces prior to fixing any minor imperfections or
cracking within the concrete or substrate surfaces. The Deco-
floor Systems can be applied to cover exiting expansion joints
thereby eliminating debris collection points.

Primer should be applied to the surface to insure a secure
bond. After primer has completely dried the base coat is ap-
plied according to installation instruction and “broadcasting”
begins. “Broadcasting” is the scattering of vinyl chips or color
quartz across the wet surface to create an aesthetic pattern on
the surface. After the system is cured and brushed clean of all
loose aggregate, the clear coat sealer is applied to lock in the
beauty of the surface.

SHOWER & BATHROOM RENOVATIONS

FULL
RESURFACE &
PREP

“EXISTING
SHOWER™

FINISHED

RENOVATION



GREEN & LEED FRIENDLY

Decofloor is on the forefront of the green
building trend. It uses polyurethane technology
formulated with 100% solids. Its coating system
contains no solvents (VOCs) making it VOC
compliant in all 5o states and abroad. In addition,
over 35% of the polymer coating system uses an
advanced formula that includes a new state-of-the
-art renewable raw material as opposed to
standard petroleum based products.

The durable, low-odor, zero VOC Decofloor
Systems is an environmentally preferred product
that exceeds GS-11 criteria for coatings in LEED
certified buildings. That’s good news when build-
ing or remodeling “green” and working toward
any level of LEED  certification, Check with the

arialegories on
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www.thedecofloo.com

:'L‘ o
Shower Systems

* Complete monolithic
coating system
encapsulating the
floor, walls and ceiling
of the shower

« "Zero YOC" System

* Non-slip, easy to clean
surface

* Can be applied to
Concrete, CMU or Steel
Showers or Substrate

« An infinite number of
color choices available

* Over four decades of
experience working in
occupied facilities

Firush Strong!

239.303.7380



Loforfiranules ™ Unicolors Palette

TG 01015 n1310*
WHITE EGGSHELL ASH
01340* 01350 Qi0z0*
CHARCOAL FLINT BLACK
2o 01280 01240
BEIGE BUFF TAN

n1250* 01260+ 01270*
TAUPE SIENNA BROWN

01520* 0IgI0 01650
CRIMSON RED BORDEAUX
ai7i STt 01410

YELLOW MUSTARD CLOVER

Q1430*
RAINFOREST

ins*
COBALT

40-S (Broadcast) Grade A/ Unicolors In-Stock |

ain*
BLUE

ai3o*
SLATE

anzo*
NAVY

SMOKE

0320

Q110
IVORY

Qi230*
CAPPUCCIND

DRANGE

a1440
LEMONERASS

21160
CAPRI

Qi8I0
PLUM

Q1330*
BRAVEL

Q1215*
BUTTER

01290
TOFFEE

APRICOT

a1a10*
GINGER

21420
VINEYARD

ai140*
TEAL

21820
LOGANBERRY

25-A (Trowel) Grade * /7-Stock Unicolors




Lolorramiles™ Signature Blends
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Nash Industries, Inc.
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Contract Sheet

Bid 20-085
THE STATE OF TEXAS
COUNTY OF FORT BEND
. 25 August 20
This memorandum of agreement made and entered into on the day of » 20 g

by and between Fort Bend County in the State of Texas (hereinafter designated County), acting herein by
County Judge KP George, by virtue of an order of Fort Bend County Commissioners Court, and

Nash Industries Inc (hereinafter designated Contractor).

(company name)

WITNESSETH:

The Contractor and the County agree that the bid and specifications for the Shower Renovations in Fort Bend
County Jail which are hereto attached and made a part hereof, together with this instrument and the bond (when
required) shall constitute the full agreement and contract between parties and for furnishing the items set out and

described; the County agrees to pay the prices stipulated in the accepted bid.

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a

purchase order authorizing the items desired has been issued.

A st
ugu 20 20

‘<€¢Q(‘ Qma& Fort Bend County, Texas
By:
P

_ County Judge, KP George
., = ol ¢’ J /‘ y .‘h e ——
By: / 4 (7 /‘Z/ i

P Pl W

- L Signature of Contractor

: 25
Executed at Richmond, Texas this day of

By:_Christopher Nash - Vice President

Printed Name and Title

34
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W-9 Form
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Form W'g

(Rev. August 2013)
Department of the Treasury
Internal Revenue Senvice

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)
Nash Industries Inc

Business name/disregarded entity name, if different from above

Check appropriate box for federal tax classification:
[} indivicual/sole proprietor L) C Corporation

Print or type

| Other {see instructions) ®

{¥] s Corporation

U Limited liability company. Enter the tax classification (C=C corporation, S=5 corporation, P=partnership) &

Exemptions (see instructions).
] partnership  [_] Trust/estate
Exempt payee code (it any)
Exemption from FATCA reporting
code (if any)

| Address (number, street, and apt. or suilé no.)

6610 Supply Row

Requester's name and address (optional)

City, state, and ZIP code
‘Houston, Tx 77011

See Specific Instructions on page 2.

"List account num ber'{ga“ﬁEFg foptm nal)

ar] Taxpayer ldentification Number (TIN)

to avoid backup withholding. For individuals, this is your social security number (SSN). However, for a ]
resident alien. sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other
entities, it is your employer identification number (EIN). 1f you do not have a number, see How to get a

TIN on page 3.

Note. If the account is in more than one name, see the chart on page « for guidelines on whose

number o enter.

Enter your TIN in the appropriate box. The TIN provided must match the name given on the “Name” line | Social security number

l F
Eodeatid Wied ol o
[ Employer identification number ]
2|6 -|1]8]|4 ogai_a 7
L | |

IGEGA[  Certification

Under penalties of perjury, | certify that:

1. The number shown on this farm is my correct taxpayer identification number (or i am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of afailure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding, and

3. |am a U.S. citizen or other U.S. person (defined below), and

4. The FATCA codels) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage
interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 3.

Sign |
Here

st l| 10 (o St Ll

Date > 07/12/2020

General Instructions

Saction references are to the Internal Revenue Code unless otherwrse noted.

Future developments, The IRS has created a page on iR3.gov for information
about Form W-9, at www irs gov/wd. Information aboul any future developments
affecting Form W-8 (such as legislation enacted after we release it) will be posted
on that page.

Purpose of Form

A person who is required to file an information returm with the IRS must obtain your
correct taxpayer identification number (TIN) to report, for example, income paid to
you, payments made to you in settlement of payment card and third party network
transactions, real estate transactions, mortgage interest you paid, acquisition of
abandonment of secured property, cancellation of debt, or contributions you made
to an IRA

Use Form W-8 anly if you are a U S. person (including a resident alien), to
provide your correct TIN lo the person requesting it (the requester) and, when
applicable, to:

1. Certify that the TIN you are giving is correct (or you are waiting for a number
1o be issued),

2. Centify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U S.exempt payee. If

applicable, you are also certilying that as a U.S person. your allocable share of
any partnership income from a U.S. trade or business s not subject to the

withnolding tax on foreign pariners’ share of effectively connected income, and

4 Certify that FATCA code(s) entered on this form (if any} indicating that you are
exempt from the FATCA reporting. is correct.

Note. Il you are a US. person and a requester gives you a form other than Form
W-9 to request your TIN, you must use the requester’s form if it is substantially
similar to this Form W-9.

Definition of a U.S. person, For federal tax purposes, you are considered a U.S.
person if you are:

» An individual who is a U.S. citizen or U.S. resident alien,

» A partnership, corporation, company, or association created or arganized in the
United States or under the laws of the United States,

« An estate (other than a foreign estate), or
+ A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships thal conduct a trade or business in
the United States are generally required to pay a withholding tax under section
1446 on any loreign partners’ share of effectively connecled laxable income from
such business. Further, in certain cases where a Form W-9 has not been received,
the rules under section 1446 require a partnership to presume that a partneris a
foreign person, and pay the section 1446 withholding tax. Therefore, if you are a
.S, persan that is a partner in a partnership conducting a trade or business in the
United States, provide Farm W-9 to the partnership to establish your U.S. status
and avoid section 1446 withholding on your share of partnership income.

Cat No. 10231

Form W-0 (Rev. 8-2013)
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Tax Form/Debt/Resident
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Nash Industries, Inc.
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Job No.:

TAX FORM/DEBT/ RESIDENCE CERTIFICATION
(for Advertised Projects)

Taxpayer Identification Number (T.LN.): 26-1640867

Company Name submitting Bid/Proposal: Nash Industries Inc

Mailing Address: 6610 Supply Row, Houston, Texas 77011

Are you registered to do business in the State of Texas? \/ Yes  No

If you are an individual, list the names and addresses of any partnership of which you are a general partner or any
assumed name(s) under which you operate your business

Nash Industries

1L Property: List all taxable property in Fort Bend County owned by you or above partnerships as well as any d/b/a
names. Include real and personal property as well as mineral interest accounts. (Use a second sheet of paper if
necessary.)

Fort Bend County Tax Acct. No.* Property address or location**

na na

% This is the property account identification number assigned by the Fort Bend County Appraisal District.
*% For real property, specify the property address or legal description. For business personal property, specify the

address where the property is located. For example, office equipment will normally be at your office, but inventory
may be stored at a warehouse or other location.

II. Fort Bend County Debt - Do you owe any debts to Fort Bend County (taxes on properties listed in I above,
tickets, fines, tolls, court judgments, etc.)?

Yes ¢/ No If yes, attach a separate page explaining the debt.
IIL. Residence Certification - Pursuant to Texas Government Code §2252.001 et seq., as amended, Fort Bend County
requests Residence Certification. §2252.001 et seq. of the Government Code provides some restrictions on the
awarding of governmental contracts; pertinent provisions of §2252.001 are stated below:

(3) "Nonresident bidder" refers to a person who is not a resident,

(4) '"Resident bidder" refers to a person whose principal place of business is in this state, including a
contractor whose ultimate parent company or majority owner has its principal place of business in

this state.
v Icertify that Nash Industries Inc is a Resident Bidder of Texas as defined in Government Code
[Company Name]
§2252.001.
I certify that is a Nonresident Bidder as defined in Government Code
[Company Name]

§2252.001 and our principal place of business is

[City and State]
Created 05/12
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Contractor Acknowledgment of
Stormwater Management Program
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Mandatory Form

Contractor Acknowledgement of Stormwater Management Program

I hereby acknowledge that I am aware of the stormwater management program and standard operating
procedures developed by Fort Bend County in compliance with the TPDES General Permit No.
TXR040000. I agree to comply with all applicable best management practices and standard operating
procedures while conducting my services for Fort Bend County. I agree to conduct all services in a
manner that does not introduce illicit discharges of pollutants to streets, stormwater inlets, drainage
ditches or any portion of the drainage system. The following materials and/or pollutant sources must not
be discharged to the drainage system as a result of any services provided:

1. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from
landscaping activities, (except those materials resulting from ditch mowing or maintenance
activities)

Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use)

Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids,

Other hazardous materials including paints, thinners, chemicals or related waste materials,
Uncontrolled dewatering discharges, equipment and/or vehicle wash waters,

Sanitary waste, trash, debris, or other waste products

Wastewater from wet saw machinery,

Other pollutants that degrade water quality or pose a threat to human health or the environment.

elin T o

Furthermore, 1 agree to notify Fort Bend County immediately of any issue caused by or identified by:

Nash Industries Inc

(Company/Contractor)

that is belie}ed to be an immediate threat to human health or the environment.

08/04/2020

Date

Christopher Nash

Printed Name

Vice President
Title
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Three Letters of Recommendation

Nash Industries, Inc.
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City of Morgan’s Point

510 Bayridge Rd., * Morgan’s Point, TX 77571
(281) 471-2171 * FAX (281) 471-7473

To Whom It May Concern,

The City of Morgan’s Point has worked with Nash Industries over the last three years to
perform renovation projects. The first project, which was completed last year, was the
restoration of a ninety-year-old building that serves as City Hall. The second project, which is
currently under construction, includes renovating the City’s former City Hall to be repurposed
as a community center. Both projects were competitively bid, and Nash Industries was the
lowest responsible bidder.

Nash Industries has proven to be a fair and reliable partner the City has counted on to deliver
results our community is proud of.

Sincerely, »

7 - \
Lk’m’,.\ c.)( "ﬁ"ﬂy’((}
Brian Schneider
City Administrator

Home of the Yellow Rose of Texas




MONTGOMERY COUNTY SHERIFF'S OFFICE

#1 CRIMINAL JUSTICE DR, ® CONROE, TX 77301

SHERIFF RAND HENDERSON
CONROFE: 936% 760+ 5871

To Whom It May Concern,

Nash Industries Inc. has been a Montgomery County Sheriff’s Office go-to General Contractor for the past three
(3) years.

Nash Industries Inc., has completed multiple projects for the Montgomery County Sheriff’s Office, including
remodels to ground up projects. From flatwork to civil work and consulted on projects when second opinions
were requested.

As Facilities Manager, | have been very pleased with the overall quality of workmanship, scheduling and budget
compliance. We feel that the team at Nash Industries Inc. goes above and beyond the scope of work for their
clients and would recommend their services.

Chad Jamieson, Manager
Law Enforcement Services Division

936-760-5825



TEXAS SOUTHERN UNIVERSITY

3100 CLEBURNE STREET « HOUSTON, TEXAS 77004

713-313-7011

FACILITIES SERVICES

RE: Nash Industries Inc

To Whom It May Concern,

I am writing this letter to recommend to you the excellent services of Nash
Industries Inc. Texas Southern University and Nash Industries Inc have been
working together for the last several years. They provide us with General

Contracting and JOC work. They pay attention to detail, and are very schedule
oriented.

Christopher Nash has really helped the University throughout the years.

I am confident about the services of Nash Industries Inc, and I highly
recommend their services.

Feel free to contact me for any questions you might have.

K’e/nnjf/ Gates, Director of Construction
Texas Southern University
3443 Cleburne Street
Houston, Texas 77004
Office: 713-313-7092
Email: Kenny.gates@tsu.edu

AN EQUAL EDUCATIONAL OPPORTUNITY INSTITUTION
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Insurance Information

Nash Industries, Inc.
6610 Supply Row Houston TX 77011
0O: 281-829-4815| F: 281.783.2458
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Form 1295

Nash Industrics, Inc.
6610 Supply Row Housten TX 77011
O: 281-829-4815 | F: 281.783.2458



CERTIFICATE OF INTERESTED PARTIES

FORM 1295
lofl
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2020-652057
Nash Industries Inc
Houston, TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 08/02/2020
being filed.
Fort Bend County Date Acknowledged:
08/25/2020

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

B20-085
General Contracting Services

4 Nature of interest
ame of Interested Party ity, State, Country (place of business check applicable
N fl d P City, S C (pl f busi ) (check licable)
Controlling Intermediary
5 Check only if there is NO Interested Party. .

6 UNSWORN DECLARATION

My name is , and my date of birth is

My address is , , ,
(street) (city) (state) (zip code) (country)

| declare under penalty of perjury that the foregoing is true and correct.

Executed in County, State of , on the day of , 20 .
(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V1.1.3a6aaf7d
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