

COUNTY OF TRAVIS

08/15/2022 Original (e) received from Dalia Sister, Public Transportation

ARTICLE 1. GRANT TIME PERIOD

This PGA becomes effective when fully executed by both parties or on 09/01/2022, whichever is later. This PGA shall remain in effect until 08/31/2023, unless terminated or otherwise modified in an Amendment. This PGA will not be considered fully executed until both parties have executed a MGA, and the Subrecipient has submitted the Grant Application (if applicable) and Certification and Assurances to the State. The time period of this PGA cannot be extended past the MGA, without exception. Any cost incurred before or after the contract period shall be ineligible for reimbursement.

ARTICLE 2. PROJECT DESCRIPTION

- A.** The Subrecipient shall complete the public transportation project described in the Grant Application, the Attachment A - Approved Project Description, and the Attachment B - Project Budget. Attachments A and B are attached to and made a part of this agreement. The Subrecipient shall complete the project in accordance with all of the documents associated with the MGA and with all applicable federal and state laws and regulations.
- B.** If applicable, the Subrecipient shall begin competitive procurement procedures by issuing an invitation for bids or a request for proposals no later than sixty (60) days after the effective date of this grant agreement for the purchase of the approved line items referenced in Attachment A. No later than sixty (60) days after the issuance of public notification, the Subrecipient shall publicly open all bids or privately review proposals. The Subrecipient shall enter into a binding agreement with a supplier no later than thirty (30) days after the opening of an acceptable bid or proposal. The Subrecipient shall notify the department in writing when it is necessary to exceed these deadlines.

ARTICLE 3. COMPENSATION

The maximum amount payable under this PGA without modification is \$333,994 and 0 Transportation Development Credits, provided that expenditures are made in accordance with the amounts and for the purposes authorized in the Grant Application, the Attachment A, and the Attachment B.

Invoices are to be submitted electronically through the eGrants system.

ARTICLE 4. AMENDMENTS

Except as noted in the MGA, changes in the scope, objectives, cost, or duration of the project authorized in this agreement shall be enacted by written amendment approved by the parties before additional work may be performed or additional costs incurred. Any amendment must be executed by both parties within the grant period specified in Article 1, Grant Time Period.

ARTICLE 5. INCORPORATION OF MGA PROVISIONS

This PGA incorporates all of the governing provisions of the MGA in effect on the date of final execution of this PGA, unless an exception has been made in this agreement.

ARTICLE 6. SIGNATORY WARRANTY

Each signatory warrants that the signatory has necessary authority to execute this agreement on behalf of the entity represented.

ARTICLE 7. ACCESS TO INFORMATION

The Subrecipient is required to make any information created or exchanged with the state pursuant to this contract, and not otherwise excepted from disclosure under the Texas Public Information Act, available in a format that is accessible by the public at no additional charge to the state.

THIS AGREEMENT IS EXECUTED by the State and the Subrecipient in duplicate.

THE SUBRECIPIENT

KP George

Signature

County Judge

Title

Aug 11 2022 1:20PM

Date

THE STATE OF TEXAS

Paula Haley-Polk

Signature

Public Transportation Coordinator

Title

Aug 12 2022 8:35AM

Date

List of Attachments

A – Approved Project Description

B – Project Budget

ATTACHMENT A
APPROVED PROJECT DESCRIPTION

As presented in Fort Bend County's FY23 Grant Application, Fort Bend County will provide public transportation throughout the rural transit district service area. Fort Bend County will provide demand response service and commuter service for rural residents of Fort Bend County.

Transit provider shall comply with Article 12: Project Records and Reports and Article 13 of the Master Grant Agreement requiring procurement and project milestones / quarterly progress reports. Within 30 days of PGA execution, the subrecipient will provide the TxDOT Public Transportation Coordinator with a project milestone plan that delineates fund expenditures throughout the contract period.

Per Texas Administrative Code (TAC) 31.47, Audit and Project Close-Out Standards: The subrecipient shall make every reasonable effort to complete all project activities and request appropriate reimbursements within the time period specified in the project agreement and TAC 9.136, Suspension or Termination for Cause: On termination of a subgrant, the unexpended and unobligated funds awarded to the subgrantee immediately revert to the department (TxDOT).

**ATTACHMENT B
PROJECT BUDGET**

#	Description	Fuel Type	# of Units	Award Amount	State Match	Local Match	In-Kind Match	Total Funds	TDC	Match Ratio	TDC Amount
1	Third Party Contract Capital Cost of Contracting - 11.71.12			\$20,578				\$20,578			0
2	Acquisition - Acquisitioned Software - 11.42.08			\$5,985				\$5,985			0
3	Acquisition - Miscellaneous Equipment - 11.42.20			\$18,129				\$18,129			0
4	Project Administration - 11.79.00			\$37,166				\$37,166			0
5	Operating - 30.09.01			\$252,136				\$252,136			0
Totals:				\$333,994	\$0	\$0	\$0	\$333,994			0