
Company Bid Price Completion Time in 
Calendar Days

Hurtado Construction Company                         
Brookshire, TX

$1,928,921.02 120

Zachry Construction Corporation                    
San Antonio, TX

$2,271,418.25 140

Texas Sterling Construction Co.                      
Houston, TX

$2,295,217.65 140

Icon, GC, LLC                                                
Houston, TX

$2,333,672.68 140

R Construction Civil, LLC                                 
Buffalo, TX

$2,469,876.75 140

Environmental Allies, LLC                          
Houston, TX

$2,621,397.97 140

Conrad Construction Co. LTD                
Houston, TX

$2,795,705.75 140

Main Lane Industries, Ltd.                                
Houston, TX

$2,974,170.05 140

Fort Bend County Tabulation
Bid 23-024

Construction of Tamarron Crossing for

Recommended: Hurtado Construction Company  $1,928,921.02
Funding: Mobility Bonds

Fort Bend County Mobility Bond Project No. 20304

33G

03-30-2023 Original (E) sent to Olivia Rios, Purchasing dept.



Fort Bend County 2020 Mobility Bond Program Tamarron Crossing (Project No. 20304, Bid No.  23-024) Bid Date: 02/21/2023

Item
No. 

Spec.
No. 

Item
 Description

Unit
 Measure

Unit
Quantity 

Unit
Price

Total in Figures
Unit
Price

Total in Figures

1 HC 102 Clearing and Grubbing, Complete in Place STA 41 $388.00 $15,908.00 $4,000.00 $164,000.00
2 HC 540 Removing Existing Asphalt Surface and Base SY 240 $10.98 $2,635.20 $15.00 $3,600.00
3 HC 104 Remove Old Concrete (Pavement) SY 260 $16.00 $4,160.00 $27.00 $7,020.00
4 HC 104 Remove Old Concrete (Curb) LF 500 $2.58 $1,290.00 $8.00 $4,000.00
5 HC 104 Remove Old Concrete (Sidewalk) SY 84 $8.10 $680.40 $22.00 $1,848.00
6 HC 110 Roadway Excavation CY 4,128 $6.88 $28,400.64 $2.75 $11,352.00
7 HC 130 Borrow CY 27,394 $8.80 $241,067.20 $2.00 $54,788.00
8 HC 495 Remove Old Structures, Concrete Sloped Paving SY 13 $13.88 $180.44 $70.00 $910.00
9 HC 495 Remove Old Structures - Safety End Treatments EA 1 $242.00 $242.00 $1,100.00 $1,100.00

10 HC 500 Remove and Relocate Traffic Signs, Mail Boxes, Roadway Signs LS 1 $80.00 $80.00 $6,000.00 $6,000.00

11 HC 671 Furnish, Install and Remove Project Sign (Fort Bend County Signs) EA 2 $1,378.00 $2,756.00 $900.00 $1,800.00

$297,399.88 $256,418.00

B. PAVEMENT ITEMS
12 HC 360 Reinforced Concrete Pavement - 8" Depth SY 12,547 $73.88 $926,972.36 $75.00 $941,025.00
13 HC 221 Hydrated Lime for stabilization (6% by dry weight) TON 248 $318.00 $78,864.00 $270.00 $66,960.00
14 HC 220 Manipulation of Lime Stabilized Subgrade - 8" Depth (6% Lime) SY 13,761 $4.88 $67,153.68 $6.00 $82,566.00
15 HC 433 Cement Stablized Sand Subgrade  - (8" Depth) SY 327 $24.00 $7,848.00 $20.00 $6,540.00
16 HC 530 4 - 1/2" Thick Concrete Sidewalk SY 2,273 $50.98 $115,877.54 $80.00 $181,840.00
17 HC 530 6-inch Concrete Curb LF 8,126 $4.58 $37,217.08 $4.00 $32,504.00
18 HC 530 ADA Ramp - Type 7 EA 10 $1,988.00 $19,880.00 $3,500.00 $35,000.00
19 HC 535 Concrete Median Nose (6" Thick) SY 34 $54.00 $1,836.00 $75.00 $2,550.00
20 HC 536 Coloring for Median Nose (Black) SY 34 $21.08 $716.72 $10.00 $340.00
21 HC 473 Adjust Manholes EA 7 $620.00 $4,340.00 $1,500.00 $10,500.00

$1,260,705.38 $1,359,825.00

C. DRAINAGE ITEMS
22 HC 429 Trench Safety System (5'-10') LF 730 $0.18 $131.40 $6.00 $4,380.00
23 HC 472 Precast Type "C-1" Curb Inlet (All Depths) EA 16 $3,488.00 $55,808.00 $8,000.00 $128,000.00
24 HC 472 Precast Type "B-B" Curb Inlet (All Depths) EA 1 $2,800.00 $2,800.00 $9,200.00 $9,200.00
25 HC 460 Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (24") LF 730 $112.00 $81,760.00 $150.00 $109,500.00
26 HC 460 Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (30") LF 60 $138.00 $8,280.00 $185.00 $11,100.00
27 HC 471 Precast Concrete Standard Manhole (5 ft ≤ Depth ≤ 10 ft) EA 3 $2,388.00 $7,164.00 $8,000.00 $24,000.00
28 HC 460 Connect to Exist Storm Sewer with Concrete Collar, 24" RCP EA 12 $1,328.28 $15,939.36 $1,400.00 $16,800.00

$171,882.76 $302,980.00

D. WATER LINE ITEMS
29 HC 464 Sched 40 PVC 6-Inch Irrigation Sleeve LF 434 $32.00 $13,888.00 $24.00 $10,416.00

$13,888.00 $10,416.00

E. SIGNING AND STRIPING ITEMS
30 HC 660 Painted Curb (Yellow) Along Median Nose and Turn Bay LF 1,765 $2.34 $4,130.10 $1.25 $2,206.25
31 HC 624 Aluminum Signs (Ground Mounted) - Furnish and Install EA 17 $476.00 $8,092.00 $1,000.00 $17,000.00

32 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 8-inch 
White/Solid - Furnish and Applied

LF 784 $3.00 $2,352.00 $6.00 $4,704.00

33 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 12-inch 
White/Solid - Furnish and Applied

LF 950 $6.00 $5,700.00 $7.00 $6,650.00

34 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 24-inch 
White/Solid - Furnish and Applied

LF 761 $12.00 $9,132.00 $9.00 $6,849.00

35 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 4-inch 
White/Dashed - Furnish and Applied (15' Over 40')

LF 2,895 $1.28 $3,705.60 $4.00 $11,580.00

36 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) Single 
Arrow-LEFT - Furnish & Applied 

EA 7 $368.00 $2,576.00 $600.00 $4,200.00

SUBTOTAL SITE PREPARATION AND EXCAVATION ITEMS

SUBTOTAL PAVEMENT ITEMS

SUBTOTAL DRAINAGE ITEMS

SUBTOTAL WATER LINE ITEMS

Hurtado Construction Company Zachry Construction Corporation

A. SITE PREPARATION AND EXCAVATION ITEMS
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Fort Bend County 2020 Mobility Bond Program Tamarron Crossing (Project No. 20304, Bid No.  23-024) Bid Date: 02/21/2023

Item
No. 

Spec.
No. 

Item
 Description

Unit
 Measure

Unit
Quantity 

Unit
Price

Total in Figures
Unit
Price

Total in Figures

Hurtado Construction Company Zachry Construction Corporation

37 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) Word 
"ONLY" - Furnish & Applied 

EA 7 $398.00 $2,786.00 $1,200.00 $8,400.00

38 HC 663 Reflectorized Pavement Markers Type II-C-R - Furnish & Install EA 340 $9.00 $3,060.00 $6.00 $2,040.00
39 HC 674 Eliminate Existing Pavement Marking & Marker (4") LF 2,605 $1.10 $2,865.50 $1.00 $2,605.00

$44,399.20 $66,234.25

F. TRAFFIC CONTROL ITEMS
40 HC 671 Traffic Control - Furnish, Install & Remove MO 5 $1,500.00 $7,500.00 $8,500.00 $42,500.00

$7,500.00 $42,500.00

G. EXTRA WORK ITEMS
41 HC 165 Hydro-Mulch Seed All Disturbed Areas AC 2 $1,388.00 $2,776.00 $3,000.00 $6,000.00
42 HC 162 Sodding Strip for Erosion Control SY 3,330 $4.58 $15,251.40 $6.00 $19,980.00

43 HC 713 Reinforced Filter Fabric Barrier (60% of Unit Cost for Furnish and 
Installation, and 40% of unit Cost for Removal)

LF 4,500 $1.40 $6,300.00 $6.00 $27,000.00

44 HC 741
Inlet Protection Barrier (Stage 1, With Reinforced Filter Fabric Fence; 
60% of unit cost for furnish and installation, and 40% of unit cost for 
removal)

EA 17 $10.00 $170.00 $600.00 $10,200.00

45 HC 741
Inlet Protection Barrier (for Stage II Inlets, Gravel Bags 60% of Unit 
Cost for Furnish and Installation, and 40% of Unit Cost for Removal)

EA 34 $17.00 $578.00 $500.00 $17,000.00

46 HC 750 Rock Filter Dam (Type 2; 60% of unit cost for furnish and installation, and 
40% of unit cost for removal)

LF 20 $50.00 $1,000.00 $60.00 $1,200.00

47 HC 751 SWPPP Inspection and Maintenace (Min. Bid $6,000 Per Month) MO 5 $6,000.00 $30,000.00 $6,000.00 $30,000.00
$56,075.40 $111,380.00

H. SPECIAL ITEMS
48 XXX Protective Slab for Pipeline (10' Wide) LF 100 $499.88 $49,988.00 $500.00 $50,000.00

$49,988.00 $50,000.00

I. EXTRA WORK ITEMS
49 HC 436 Dewatering LS 1 $8.00 $8.00 $1,500.00 $1,500.00
50 HC 221 Hydrated Lime for stabilization (3% by dry weight) TON 28 $180.00 $5,040.00 $270.00 $7,560.00
51 HC 223 Fly Ash for Stabilization (8% by dry weight) TON 73 $80.00 $5,840.00 $125.00 $9,125.00

52 HC 223 Manipulation of Lime-Fly Ash Stabilized Subgrade - 8" Depth (3% 
Lime & 8% Fly Ash)

SY 3,058 $0.80 $2,446.40 $10.00 $30,580.00

53 HC 250 Temporary Asphalt Pavement (6" Depth) SY 130 $48.00 $6,240.00 $50.00 $6,500.00
54 HC 500 Adjust Existing Pull Box EA 1 $3,000.00 $3,000.00 $1,500.00 $1,500.00
55 HC 501 Tree Protection and Trimming LS 1 $8.00 $8.00 $5,000.00 $5,000.00
56 HC 672 Uniform Police Officer (Minimum $25/hr) HR 180 $25.00 $4,500.00 $55.00 $9,900.00

SUBTOTAL EXTRA WORK ITEMS $27,082.40 $71,665.00

$71,665.00

SUBTOTAL SPECIAL ITEMS

$27,082.40

$111,380.00

$256,418.00
$1,359,825.00
$302,980.00
$10,416.00
$66,234.25

$50,000.00

SUBTOTAL SIGNING AND STRIPING ITEMS

SUBTOTAL EXTRA WORK ITEMS

SUBTOTAL TRAFFIC CONTROL ITEMS

G. EXTRA WORK ITEMS
H. SPECIAL ITEMS $49,988.00
I. EXTRA WORK ITEMS

$1,928,921.02TOTAL BID PRICE (ITEM A THROUGH ITEM G)

A. SITE PREPARATION AND EXCAVATION ITEMS
B. PAVEMENT ITEMS
C. DRAINAGE ITEMS
D. WATER LINE ITEMS
E. SIGNING AND STRIPING ITEMS
F. TRAFFIC CONTROL ITEMS

$297,399.88
$1,260,705.38
$171,882.76
$13,888.00
$44,399.20
$7,500.00

$56,075.40
$42,500.00

Hurtado Construction Company Zachry Construction Corporation

$2,271,418.25

2 of 6



Fort Bend County 2020 Mobility Bond Program Tamarron Crossing (Project No. 20304, Bid No.  23-024) Bid Date: 02/21/2023

Item
No. 

Spec.
No. 

Item
 Description

Unit
 Measure

Unit
Quantity 

1 HC 102 Clearing and Grubbing, Complete in Place STA 41
2 HC 540 Removing Existing Asphalt Surface and Base SY 240
3 HC 104 Remove Old Concrete (Pavement) SY 260
4 HC 104 Remove Old Concrete (Curb) LF 500
5 HC 104 Remove Old Concrete (Sidewalk) SY 84
6 HC 110 Roadway Excavation CY 4,128
7 HC 130 Borrow CY 27,394
8 HC 495 Remove Old Structures, Concrete Sloped Paving SY 13
9 HC 495 Remove Old Structures - Safety End Treatments EA 1

10 HC 500 Remove and Relocate Traffic Signs, Mail Boxes, Roadway Signs LS 1

11 HC 671 Furnish, Install and Remove Project Sign (Fort Bend County Signs) EA 2

B. PAVEMENT ITEMS
12 HC 360 Reinforced Concrete Pavement - 8" Depth SY 12,547
13 HC 221 Hydrated Lime for stabilization (6% by dry weight) TON 248
14 HC 220 Manipulation of Lime Stabilized Subgrade - 8" Depth (6% Lime) SY 13,761
15 HC 433 Cement Stablized Sand Subgrade  - (8" Depth) SY 327
16 HC 530 4 - 1/2" Thick Concrete Sidewalk SY 2,273
17 HC 530 6-inch Concrete Curb LF 8,126
18 HC 530 ADA Ramp - Type 7 EA 10
19 HC 535 Concrete Median Nose (6" Thick) SY 34
20 HC 536 Coloring for Median Nose (Black) SY 34
21 HC 473 Adjust Manholes EA 7

C. DRAINAGE ITEMS
22 HC 429 Trench Safety System (5'-10') LF 730
23 HC 472 Precast Type "C-1" Curb Inlet (All Depths) EA 16
24 HC 472 Precast Type "B-B" Curb Inlet (All Depths) EA 1
25 HC 460 Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (24") LF 730
26 HC 460 Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (30") LF 60
27 HC 471 Precast Concrete Standard Manhole (5 ft ≤ Depth ≤ 10 ft) EA 3
28 HC 460 Connect to Exist Storm Sewer with Concrete Collar, 24" RCP EA 12

D. WATER LINE ITEMS
29 HC 464 Sched 40 PVC 6-Inch Irrigation Sleeve LF 434

E. SIGNING AND STRIPING ITEMS
30 HC 660 Painted Curb (Yellow) Along Median Nose and Turn Bay LF 1,765
31 HC 624 Aluminum Signs (Ground Mounted) - Furnish and Install EA 17

32 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 8-inch 
White/Solid - Furnish and Applied

LF 784

33 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 12-inch 
White/Solid - Furnish and Applied

LF 950

34 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 24-inch 
White/Solid - Furnish and Applied

LF 761

35 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 4-inch 
White/Dashed - Furnish and Applied (15' Over 40')

LF 2,895

36 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) Single 
Arrow-LEFT - Furnish & Applied 

EA 7

SUBTOTAL SITE PREPARATION AND EXCAVATION ITEMS

SUBTOTAL PAVEMENT ITEMS

SUBTOTAL DRAINAGE ITEMS

SUBTOTAL WATER LINE ITEMS

A. SITE PREPARATION AND EXCAVATION ITEMS

Unit
Price

Total in Figures
Unit
Price

Total in Figures
Unit
Price

Total in Figures

$2,794.00 $114,554.00 $2,040.00 $83,640.00 $1,000.00 $41,000.00
$5.50 $1,320.00 $15.00 $3,600.00 $20.00 $4,800.00

$48.00 $12,480.00 $38.00 $9,880.00 $20.00 $5,200.00
$3.00 $1,500.00 $1.90 $950.00 $5.00 $2,500.00

$25.00 $2,100.00 $6.90 $579.60 $20.00 $1,680.00
$17.00 $70,176.00 $6.70 $27,657.60 $10.00 $41,280.00
$0.50 $13,697.00 $22.75 $623,213.50 $25.00 $684,850.00

$51.00 $663.00 $8.00 $104.00 $20.00 $260.00
$715.00 $715.00 $557.00 $557.00 $800.00 $800.00

$350.00 $350.00 $426.00 $426.00 $3,000.00 $3,000.00

$885.00 $1,770.00 $1,079.95 $2,159.90 $1,250.00 $2,500.00

$219,325.00 $752,767.60 $787,870.00

$93.00 $1,166,871.00 $63.00 $790,461.00 $70.00 $878,290.00
$265.00 $65,720.00 $352.00 $87,296.00 $295.00 $73,160.00

$3.00 $41,283.00 $4.50 $61,924.50 $4.00 $55,044.00
$31.00 $10,137.00 $24.00 $7,848.00 $35.00 $11,445.00
$67.00 $152,291.00 $52.39 $119,082.47 $65.00 $147,745.00
$4.00 $32,504.00 $4.11 $33,397.86 $4.00 $32,504.00

$2,350.00 $23,500.00 $1,430.00 $14,300.00 $2,100.00 $21,000.00
$130.00 $4,420.00 $97.00 $3,298.00 $100.00 $3,400.00
$30.00 $1,020.00 $21.00 $714.00 $50.00 $1,700.00

$930.00 $6,510.00 $337.00 $2,359.00 $700.00 $4,900.00
$1,504,256.00 $1,120,680.83 $1,229,188.00

$1.00 $730.00 $0.01 $7.30 $0.10 $73.00
$7,200.00 $115,200.00 $3,675.00 $58,800.00 $4,100.00 $65,600.00
$5,890.00 $5,890.00 $3,720.00 $3,720.00 $4,500.00 $4,500.00
$170.00 $124,100.00 $158.00 $115,340.00 $120.00 $87,600.00
$225.00 $13,500.00 $199.00 $11,940.00 $140.00 $8,400.00

$5,580.00 $16,740.00 $3,333.00 $9,999.00 $3,000.00 $9,000.00
$550.00 $6,600.00 $1,050.00 $12,600.00 $800.00 $9,600.00

$282,760.00 $212,406.30 $184,773.00

$57.00 $24,738.00 $38.00 $16,492.00 $55.00 $23,870.00
$24,738.00 $16,492.00 $23,870.00

$0.98 $1,729.70 $1.20 $2,118.00 $1.60 $2,824.00
$183.85 $3,125.45 $223.00 $3,791.00 $360.00 $6,120.00

$1.50 $1,176.00 $1.80 $1,411.20 $2.00 $1,568.00

$2.80 $2,660.00 $3.40 $3,230.00 $4.00 $3,800.00

$5.25 $3,995.25 $6.41 $4,878.01 $8.00 $6,088.00

$0.70 $2,026.50 $0.85 $2,460.75 $1.00 $2,895.00

$140.00 $980.00 $170.00 $1,190.00 $245.00 $1,715.00

R Construction Civil, LLCTexas Sterling Construction Co. iCon GC, LLC
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Fort Bend County 2020 Mobility Bond Program Tamarron Crossing (Project No. 20304, Bid No.  23-024) Bid Date: 02/21/2023

Item
No. 

Spec.
No. 

Item
 Description

Unit
 Measure

Unit
Quantity 

37 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) Word 
"ONLY" - Furnish & Applied 

EA 7

38 HC 663 Reflectorized Pavement Markers Type II-C-R - Furnish & Install EA 340
39 HC 674 Eliminate Existing Pavement Marking & Marker (4") LF 2,605

F. TRAFFIC CONTROL ITEMS
40 HC 671 Traffic Control - Furnish, Install & Remove MO 5

G. EXTRA WORK ITEMS
41 HC 165 Hydro-Mulch Seed All Disturbed Areas AC 2
42 HC 162 Sodding Strip for Erosion Control SY 3,330

43 HC 713 Reinforced Filter Fabric Barrier (60% of Unit Cost for Furnish and 
Installation, and 40% of unit Cost for Removal)

LF 4,500

44 HC 741
Inlet Protection Barrier (Stage 1, With Reinforced Filter Fabric Fence; 
60% of unit cost for furnish and installation, and 40% of unit cost for 
removal)

EA 17

45 HC 741
Inlet Protection Barrier (for Stage II Inlets, Gravel Bags 60% of Unit 
Cost for Furnish and Installation, and 40% of Unit Cost for Removal)

EA 34

46 HC 750 Rock Filter Dam (Type 2; 60% of unit cost for furnish and installation, and 
40% of unit cost for removal)

LF 20

47 HC 751 SWPPP Inspection and Maintenace (Min. Bid $6,000 Per Month) MO 5

H. SPECIAL ITEMS
48 XXX Protective Slab for Pipeline (10' Wide) LF 100

I. EXTRA WORK ITEMS
49 HC 436 Dewatering LS 1
50 HC 221 Hydrated Lime for stabilization (3% by dry weight) TON 28
51 HC 223 Fly Ash for Stabilization (8% by dry weight) TON 73

52 HC 223 Manipulation of Lime-Fly Ash Stabilized Subgrade - 8" Depth (3% 
Lime & 8% Fly Ash)

SY 3,058

53 HC 250 Temporary Asphalt Pavement (6" Depth) SY 130
54 HC 500 Adjust Existing Pull Box EA 1
55 HC 501 Tree Protection and Trimming LS 1
56 HC 672 Uniform Police Officer (Minimum $25/hr) HR 180

SUBTOTAL EXTRA WORK ITEMS

SUBTOTAL SPECIAL ITEMS

SUBTOTAL SIGNING AND STRIPING ITEMS

SUBTOTAL EXTRA WORK ITEMS

SUBTOTAL TRAFFIC CONTROL ITEMS

G. EXTRA WORK ITEMS
H. SPECIAL ITEMS
I. EXTRA WORK ITEMS
TOTAL BID PRICE (ITEM A THROUGH ITEM G)

A. SITE PREPARATION AND EXCAVATION ITEMS
B. PAVEMENT ITEMS
C. DRAINAGE ITEMS
D. WATER LINE ITEMS
E. SIGNING AND STRIPING ITEMS
F. TRAFFIC CONTROL ITEMS

Unit
Price

Total in Figures
Unit
Price

Total in Figures
Unit
Price

Total in Figures

R Construction Civil, LLCTexas Sterling Construction Co. iCon GC, LLC

$140.00 $980.00 $170.00 $1,190.00 $300.00 $2,100.00

$5.25 $1,785.00 $6.41 $2,179.40 $6.00 $2,040.00
$0.35 $911.75 $0.45 $1,172.25 $0.75 $1,953.75

$19,369.65 $23,620.61 $31,103.75

$6,361.00 $31,805.00 $10,500.00 $52,500.00 $5,000.00 $25,000.00
$31,805.00 $52,500.00 $25,000.00

$15,500.00 $31,000.00 $3,500.00 $7,000.00 $1,400.00 $2,800.00
$7.50 $24,975.00 $6.80 $22,644.00 $5.00 $16,650.00

$4.00 $18,000.00 $3.70 $16,650.00 $1.50 $6,750.00

$225.00 $3,825.00 $50.00 $850.00 $50.00 $850.00

$225.00 $7,650.00 $110.00 $3,740.00 $50.00 $1,700.00

$292.50 $5,850.00 $153.00 $3,060.00 $150.00 $3,000.00

$6,000.00 $30,000.00 $6,000.00 $30,000.00 $6,000.00 $30,000.00
$121,300.00 $83,944.00 $61,750.00

$285.00 $28,500.00 $197.00 $19,700.00 $650.00 $65,000.00
$28,500.00 $19,700.00 $65,000.00

$10,000.00 $10,000.00 $100.00 $100.00 $5,000.00 $5,000.00
$265.00 $7,420.00 $285.00 $7,980.00 $300.00 $8,400.00
$108.00 $7,884.00 $114.00 $8,322.00 $130.00 $9,490.00

$5.00 $15,290.00 $4.38 $13,394.04 $4.00 $12,232.00

$84.00 $10,920.00 $86.21 $11,207.30 $100.00 $13,000.00
$1,250.00 $1,250.00 $408.00 $408.00 $700.00 $700.00
$500.00 $500.00 $250.00 $250.00 $8,000.00 $8,000.00
$55.00 $9,900.00 $55.00 $9,900.00 $25.00 $4,500.00

$63,164.00 $51,561.34 $61,322.00

$65,000.00
$63,164.00 $51,561.34 $61,322.00

$219,325.00
$1,504,256.00
$282,760.00
$24,738.00
$19,369.65
$31,805.00

$121,300.00
$28,500.00

$2,469,876.75$2,333,672.68$2,295,217.65

$25,000.00
$61,750.00

$752,767.60
$1,120,680.83
$212,406.30
$16,492.00
$23,620.61
$52,500.00

$787,870.00
$1,229,188.00
$184,773.00
$23,870.00
$31,103.75

$19,700.00

Texas Sterling Construction Co. iCon GC, LLC R Construction Civil, LLC

$83,944.00
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Fort Bend County 2020 Mobility Bond Program Tamarron Crossing (Project No. 20304, Bid No.  23-024) Bid Date: 02/21/2023

Item
No. 

Spec.
No. 

Item
 Description

Unit
 Measure

Unit
Quantity 

1 HC 102 Clearing and Grubbing, Complete in Place STA 41
2 HC 540 Removing Existing Asphalt Surface and Base SY 240
3 HC 104 Remove Old Concrete (Pavement) SY 260
4 HC 104 Remove Old Concrete (Curb) LF 500
5 HC 104 Remove Old Concrete (Sidewalk) SY 84
6 HC 110 Roadway Excavation CY 4,128
7 HC 130 Borrow CY 27,394
8 HC 495 Remove Old Structures, Concrete Sloped Paving SY 13
9 HC 495 Remove Old Structures - Safety End Treatments EA 1

10 HC 500 Remove and Relocate Traffic Signs, Mail Boxes, Roadway Signs LS 1

11 HC 671 Furnish, Install and Remove Project Sign (Fort Bend County Signs) EA 2

B. PAVEMENT ITEMS
12 HC 360 Reinforced Concrete Pavement - 8" Depth SY 12,547
13 HC 221 Hydrated Lime for stabilization (6% by dry weight) TON 248
14 HC 220 Manipulation of Lime Stabilized Subgrade - 8" Depth (6% Lime) SY 13,761
15 HC 433 Cement Stablized Sand Subgrade  - (8" Depth) SY 327
16 HC 530 4 - 1/2" Thick Concrete Sidewalk SY 2,273
17 HC 530 6-inch Concrete Curb LF 8,126
18 HC 530 ADA Ramp - Type 7 EA 10
19 HC 535 Concrete Median Nose (6" Thick) SY 34
20 HC 536 Coloring for Median Nose (Black) SY 34
21 HC 473 Adjust Manholes EA 7

C. DRAINAGE ITEMS
22 HC 429 Trench Safety System (5'-10') LF 730
23 HC 472 Precast Type "C-1" Curb Inlet (All Depths) EA 16
24 HC 472 Precast Type "B-B" Curb Inlet (All Depths) EA 1
25 HC 460 Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (24") LF 730
26 HC 460 Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (30") LF 60
27 HC 471 Precast Concrete Standard Manhole (5 ft ≤ Depth ≤ 10 ft) EA 3
28 HC 460 Connect to Exist Storm Sewer with Concrete Collar, 24" RCP EA 12

D. WATER LINE ITEMS
29 HC 464 Sched 40 PVC 6-Inch Irrigation Sleeve LF 434

E. SIGNING AND STRIPING ITEMS
30 HC 660 Painted Curb (Yellow) Along Median Nose and Turn Bay LF 1,765
31 HC 624 Aluminum Signs (Ground Mounted) - Furnish and Install EA 17

32 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 8-inch 
White/Solid - Furnish and Applied

LF 784

33 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 12-inch 
White/Solid - Furnish and Applied

LF 950

34 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 24-inch 
White/Solid - Furnish and Applied

LF 761

35 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) - 4-inch 
White/Dashed - Furnish and Applied (15' Over 40')

LF 2,895

36 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) Single 
Arrow-LEFT - Furnish & Applied 

EA 7

SUBTOTAL SITE PREPARATION AND EXCAVATION ITEMS

SUBTOTAL PAVEMENT ITEMS

SUBTOTAL DRAINAGE ITEMS

SUBTOTAL WATER LINE ITEMS

A. SITE PREPARATION AND EXCAVATION ITEMS

Unit
Price

Total in Figures
Unit
Price

Total in Figures
Unit
Price

Total in Figures

$471.22 $19,320.02 $1,500.00 $61,500.00 $16,000.00 $656,000.00
$12.74 $3,057.60 $15.00 $3,600.00 $15.00 $3,600.00
$12.74 $3,312.40 $15.00 $3,900.00 $15.00 $3,900.00
$12.74 $6,370.00 $2.75 $1,375.00 $5.00 $2,500.00
$12.74 $1,070.16 $15.00 $1,260.00 $7.00 $588.00
$22.51 $92,921.28 $18.00 $74,304.00 $0.01 $41.28
$21.38 $585,683.72 $24.25 $664,304.50 $0.01 $273.94
$12.74 $165.62 $55.00 $715.00 $35.00 $455.00

$600.00 $600.00 $1,000.00 $1,000.00 $500.00 $500.00

$1,806.00 $1,806.00 $2,500.00 $2,500.00 $10,000.00 $10,000.00

$900.00 $1,800.00 $1,750.00 $3,500.00 $1,500.00 $3,000.00

$716,106.80 $817,958.50 $680,858.22

$78.58 $985,943.26 $81.00 $1,016,307.00 $90.00 $1,129,230.00
$318.00 $78,864.00 $320.00 $79,360.00 $315.00 $78,120.00

$9.45 $130,041.45 $5.50 $75,685.50 $11.00 $151,371.00
$26.27 $8,590.29 $22.50 $7,357.50 $35.00 $11,445.00
$65.38 $148,608.74 $79.50 $180,703.50 $70.00 $159,110.00
$4.33 $35,185.58 $4.50 $36,567.00 $7.00 $56,882.00

$2,080.60 $20,806.00 $1,980.00 $19,800.00 $1,600.00 $16,000.00
$172.85 $5,876.90 $90.00 $3,060.00 $90.00 $3,060.00
$60.00 $2,040.00 $1.00 $34.00 $10.00 $340.00

$720.99 $5,046.93 $1,000.00 $7,000.00 $700.00 $4,900.00
$1,421,003.15 $1,425,874.50 $1,610,458.00

$1.02 $744.60 $2.25 $1,642.50 $2.00 $1,460.00
$5,250.00 $84,000.00 $6,000.00 $96,000.00 $7,000.00 $112,000.00
$8,256.38 $8,256.38 $5,850.00 $5,850.00 $5,000.00 $5,000.00
$138.51 $101,112.30 $145.00 $105,850.00 $210.00 $153,300.00
$201.27 $12,076.20 $215.00 $12,900.00 $230.00 $13,800.00

$6,962.50 $20,887.50 $6,500.00 $19,500.00 $6,000.00 $18,000.00
$2,250.00 $27,000.00 $1,000.00 $12,000.00 $1,000.00 $12,000.00

$254,076.98 $253,742.50 $315,560.00

$19.19 $8,328.46 $45.00 $19,530.00 $15.00 $6,510.00
$8,328.46 $19,530.00 $6,510.00

$2.40 $4,236.00 $2.25 $3,971.25 $1.00 $1,765.00
$228.00 $3,876.00 $650.00 $11,050.00 $210.00 $3,570.00

$3.60 $2,822.40 $4.50 $3,528.00 $1.70 $1,332.80

$7.20 $6,840.00 $6.80 $6,460.00 $3.20 $3,040.00

$14.40 $10,958.40 $11.50 $8,751.50 $6.00 $4,566.00

$1.20 $3,474.00 $2.25 $6,513.75 $0.80 $2,316.00

$240.00 $1,680.00 $420.00 $2,940.00 $160.00 $1,120.00

Conrad Construction Co., LTD.Environmental Allies, LLC Main Lane Industries, LTD.
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Fort Bend County 2020 Mobility Bond Program Tamarron Crossing (Project No. 20304, Bid No.  23-024) Bid Date: 02/21/2023

Item
No. 

Spec.
No. 

Item
 Description

Unit
 Measure

Unit
Quantity 

37 HC 660 Reflectorized Pavement Markings Type I (Thermoplastic) Word 
"ONLY" - Furnish & Applied 

EA 7

38 HC 663 Reflectorized Pavement Markers Type II-C-R - Furnish & Install EA 340
39 HC 674 Eliminate Existing Pavement Marking & Marker (4") LF 2,605

F. TRAFFIC CONTROL ITEMS
40 HC 671 Traffic Control - Furnish, Install & Remove MO 5

G. EXTRA WORK ITEMS
41 HC 165 Hydro-Mulch Seed All Disturbed Areas AC 2
42 HC 162 Sodding Strip for Erosion Control SY 3,330

43 HC 713 Reinforced Filter Fabric Barrier (60% of Unit Cost for Furnish and 
Installation, and 40% of unit Cost for Removal)

LF 4,500

44 HC 741
Inlet Protection Barrier (Stage 1, With Reinforced Filter Fabric Fence; 
60% of unit cost for furnish and installation, and 40% of unit cost for 
removal)

EA 17

45 HC 741
Inlet Protection Barrier (for Stage II Inlets, Gravel Bags 60% of Unit 
Cost for Furnish and Installation, and 40% of Unit Cost for Removal)

EA 34

46 HC 750 Rock Filter Dam (Type 2; 60% of unit cost for furnish and installation, and 
40% of unit cost for removal)

LF 20

47 HC 751 SWPPP Inspection and Maintenace (Min. Bid $6,000 Per Month) MO 5

H. SPECIAL ITEMS
48 XXX Protective Slab for Pipeline (10' Wide) LF 100

I. EXTRA WORK ITEMS
49 HC 436 Dewatering LS 1
50 HC 221 Hydrated Lime for stabilization (3% by dry weight) TON 28
51 HC 223 Fly Ash for Stabilization (8% by dry weight) TON 73

52 HC 223 Manipulation of Lime-Fly Ash Stabilized Subgrade - 8" Depth (3% 
Lime & 8% Fly Ash)

SY 3,058

53 HC 250 Temporary Asphalt Pavement (6" Depth) SY 130
54 HC 500 Adjust Existing Pull Box EA 1
55 HC 501 Tree Protection and Trimming LS 1
56 HC 672 Uniform Police Officer (Minimum $25/hr) HR 180

SUBTOTAL EXTRA WORK ITEMS

SUBTOTAL SPECIAL ITEMS

SUBTOTAL SIGNING AND STRIPING ITEMS

SUBTOTAL EXTRA WORK ITEMS

SUBTOTAL TRAFFIC CONTROL ITEMS

G. EXTRA WORK ITEMS
H. SPECIAL ITEMS
I. EXTRA WORK ITEMS
TOTAL BID PRICE (ITEM A THROUGH ITEM G)

A. SITE PREPARATION AND EXCAVATION ITEMS
B. PAVEMENT ITEMS
C. DRAINAGE ITEMS
D. WATER LINE ITEMS
E. SIGNING AND STRIPING ITEMS
F. TRAFFIC CONTROL ITEMS

Unit
Price

Total in Figures
Unit
Price

Total in Figures
Unit
Price

Total in Figures

Conrad Construction Co., LTD.Environmental Allies, LLC Main Lane Industries, LTD.

$300.00 $2,100.00 $420.00 $2,940.00 $160.00 $1,120.00

$8.34 $2,835.60 $7.00 $2,380.00 $6.00 $2,040.00
$0.24 $625.20 $1.75 $4,558.75 $0.40 $1,042.00

$39,447.60 $53,093.25 $21,911.80

$3,825.00 $19,125.00 $11,500.00 $57,500.00 $30,000.00 $150,000.00
$19,125.00 $57,500.00 $150,000.00

$1,609.96 $3,219.92 $2,850.00 $5,700.00 $2,200.00 $4,400.00
$6.96 $23,176.80 $7.00 $23,310.00 $5.00 $16,650.00

$2.84 $12,780.00 $2.50 $11,250.00 $4.00 $18,000.00

$63.54 $1,080.18 $125.00 $2,125.00 $250.00 $4,250.00

$69.94 $2,377.96 $125.00 $4,250.00 $120.00 $4,080.00

$33.60 $672.00 $55.00 $1,100.00 $120.00 $2,400.00

$6,000.00 $30,000.00 $6,000.00 $30,000.00 $6,000.00 $30,000.00
$73,306.86 $77,735.00 $79,780.00

$156.79 $15,679.00 $280.00 $28,000.00 $320.00 $32,000.00
$15,679.00 $28,000.00 $32,000.00

$6,000.00 $6,000.00 $1.00 $1.00 $1.00 $1.00
$318.00 $8,904.00 $320.00 $8,960.00 $361.83 $10,131.24
$181.20 $13,227.60 $225.00 $16,425.00 $142.00 $10,366.00

$9.44 $28,867.52 $7.50 $22,935.00 $11.00 $33,638.00

$75.00 $9,750.00 $65.00 $8,450.00 $86.96 $11,304.80
$75.00 $75.00 $1,000.00 $1,000.00 $350.99 $350.99

$3,000.00 $3,000.00 $1.00 $1.00 $500.00 $500.00
$25.00 $4,500.00 $25.00 $4,500.00 $60.00 $10,800.00

$74,324.12 $62,272.00 $77,092.03

$15,679.00 $28,000.00
$74,324.12

$19,530.00
$53,093.25
$57,500.00
$77,735.00

Conrad Construction Co., LTD.
$817,958.50

$1,425,874.50
$253,742.50

$2,974,170.05$2,621,397.97 $2,795,705.75
$62,272.00 $77,092.03

$32,000.00

Main Lane Industries, LTD.Environmental Allies, LLC

$73,306.86

$680,858.22
$1,610,458.00
$315,560.00

$6,510.00
$21,911.80

$150,000.00
$79,780.00

$716,106.80
$1,421,003.15
$254,076.98

$8,328.46
$39,447.60
$19,125.00
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Fort Bend County Engineering 
FORT BEND COUNTY, TEXAS 

 
 

  J. Stacy Slawinski, P.E.                      
  County Engineer 

 

 

 301 Jackson St. | Richmond, TX 77469 
Phone 281-633-7500  

 

 
 

 

MEMORANDUM 
 
March 21, 2023 
 
TO: Members of the Commissioners Court  
 
RE:  B23-024  

Construction of Tamarron Crossing, 20304 
   
 
The amount of $346,000 will be transferred to cover the project 
deficit. Please see below for the funding breakdown: 
 

No. Project Amount 

17304 SH 99 (GP)Frontage 
Seg. 2 $802,838.29 

 Total   $802,838.29 

   



























































28 March 23

28th March 23

































Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 02/21/2023

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
Hurtado Construction Company
Brookshire , TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

Fort Bend County

Construction of Tamarron Crossing
B23-024

2023-985917

03/28/2023

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

Hurtado , Miguel XBrookshire, TX United States

6

Signature of authorized agent of contracting business entity

My name is _______________________________________________________________,

UNSWORN DECLARATION

Check only if there is NO Interested Party.5

My address is _______________________________________________, _______________________,

and my date of birth is _______________________.

Executed in ________________________________________County,

I declare under penalty of perjury that the foregoing is true and correct.

(street) (state) (zip code) (country)

(year)(month)

 _______, ______________, _________.

State of ________________, on the _____day of ___________, 20_____.

(city)

(Declarant)

Version V3.5.1.3ac88bc0www.ethics.state.tx.usForms provided by Texas Ethics Commission
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