
Company Bid Price Completion Time in 
Calendar Days

Teal Construction Company
Houston, TX

$6,778,000.00 300

E Contractors USA, LLC
Sugar Land, TX

$7,133,000.00 364

Bass Construction Company, Inc.
Rosenberg, TX

$7,477,000.00 395

C.A. Walker Construction
Houston, TX

$7,600,000.00 365

Nash Industries, Inc. 
Houston, TX

$7,949,000.00 280

Brookstone, L.P.
Houston, TX

$7,990,000.00 311

Fort Bend County Tabulation
Bid 24-052

Construction of Fresno Community Center

Recommended: Teal Construction Company  $6,778,000.00
Funding: 2022B Tax Notes

for Fort Bend County

41S

05/16/2024 Original (e) sent to Michelle Villafranco / Olivia Rios, Purchasing



Jaime Kovar 
Purchasing Agent 

Legal Company Name 
(top line of W9) 

Business Name 
' if different from le1rnl name 

Type of Business 

Federal ID# or S.S. # 
SAM.gov 

CAGE / NCAGE 

Publicly Traded Business 

Remittance Address 

City/State/Zip 

Physical Address 

City/State/Zip 

Phone Number 

E-mail 

Contact Person 

Check all that apply to the 
company listed above and 
provide certification 
number. 

Company's gross annual 
receipts 

NAICs codes (Please enter 
all that apply) 

Signature of Authorized 
Representative 

Printed Name 

Title 

Date 

COUNTY PURCHASING AGENT 
Fort Bend County, Texas 

Vendor Information 

Teal Construction Company 

0 Corporation/LLC lJPartnership 
D Sole Proprietor/Individual 0TaxExempt 

74-1467034 
!

SAM.gov 
Unique Entity ID # 

X No Yes Ticker Symbol - -

1335 BRITTMOORE RD 

HOUSTON, TX 77043 

SAME AS ABOVE 

SAME AS ABOVE 
713.465.8306 

Office (28 1) 341-8640 

Age in Business? 

JENNIFERKING@TEALCON.COM 
JENNIFER KING 

DBE-Disadvantaged Business EnterpriseO 

c,;_ert_Oate Exp Date 
Certification # 

SSE-Small Business EnterpriseD Certification # 
HUB-Texas Historically Underutilized BusinessD Certification# 
WBE-Women's Business Enterprise O 

Certification # 

<$500,000 $500,000-$4,999,999 ----
$5,000,000-$16,999,999 TEAL C $17,000,000-$22,399,999 __ >$22,400,000 _x _ 

JENNIFER KING 

VICE PRESIDENT 

04/23/24 

THIS FORM MUST BE SUBMITTED WITH THE SOLICITATION RESPONSE 



Fort Bend County Bid 24-052 

1.0 GENERAL REQUIREMENTS: 

1.1 Read this entire document carefully. Follow all instrnctions. You are responsible 
for fulfilling all requirements and specifications. Be sure you understand them. 

1.2 General Requirements apply to all advertised bids; however, these may be 
superseded, whole or in part, by the scope, special requirements, specifications, 
special specifications or other data contained herein. 

1.3 Governing Law: Bidder is advised that these requirements shall be fully governed 
by the laws of the State of Texas and that Fort Bend County may request and rely 
on advice, decisions and opinions of the Attorney General of Texas and the 
County Attorney concerning any portion of these requirements . 

1.4 Bid Form Completion: Fill out, sign, and return to the Fort Bend County 
Purchasing Department one ( 1) complete bid form. An authorized representative 
of the bidder must sign the Contract Sheet. The bid document must be in a sealed 
envelope marked with the appropriate bid number and title. The Contract will be 
binding only when signed by the County Judge, Fort Bend County and a purchase 
order authorizing the item(s) desired has been issued. The use of co1Tective fluid 
is not acceptable and may result in the disqualification of bid. If an e1Tor is made, 
the bidder must draw a line through error and initial each change. 

1.5 Bid Returns: Bidders must return all completed bids to the Fort Bend County 
Purchasing Department at 301 Jackson, Suite 20 l Richmond Texas no later than 
2:00 P.M. on the date specified. Late bids will not be accepted. Bids must be 
submitted in a sealed envelope, addressed as follows: Fort Bend County 
Purchasing Agent, Travis Annex, 30 l Jackson, Suite 201 Richmond, Texas 
77469. 

1.6 Addenda: No interpretation of the meaning of the drawings, specifications or 
other bid documents will be made to any bidder orally. All requests for such 
interpretations must be made in writing addressed to Brooke Lindemann, Senior 
Buyer, 301, Jackson, Suite 201, Richmond, Texas, 77469, E-mail: 
Brooke.Lindemann@fortbendcountytx.gov. Any and all interpretations and any 
supplemental instrnctions will be in the f01m of written addenda to the contract 
documents which will be posted on Fo1t Bend County's website. Addenda will 
ONLY be issued by the Fort Bend County Purchasing Agent. It is the sole 
responsibility of each bidder to insure receipt of any and all addenda. All 
addenda issued will become part of the contract documents. Bidders must sign 
and include it in the returned bid package. Deadline for submission of questions 
and/or clarification is no later than Tuesday, April 2, 2024 at 9:30AM (central) 
Requests received after the deadline will not be responded to due to the time 
constraints of this bid process. 

1.7 References: All bidders must submit, WITH BID, at least three (3) references 

Initials of Bidder: ~ 
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Fort Bend County Bid 24-052 

from clients for whom a project similar to that specified herein has been 
successfully accomplished. References must include brief project description, 
project measurements, clients' name, contact person and telephone number. 

1.8 Bid Bond: All bidders must submit, WITH BID, a cashier's check or certified 
check for at least five percent (5%) of the total bid price, payable to the order of 
Fort Bend County, or a Bid Bond in the same amount issued by a surety, 
acceptable to Fort Bend County, authorized to do business in the State of Texas, 
as a guarantee that the Bidder will do the work described herein at the rates stated 
herein. Unsuccessful bidder's Cashier's Check or Certified Check will be 
returned only after a written request to do so have been received in the Office of 
the Fort Bend County Purchasing Agent. 

1.9 Material Safety Data Sheets: Under the "Hazardous Communication Act", 
commonly known as the "Texas Right to Know Act", a bidder must provide to 
Fort Bend County and using departments, with each delivery, material safety data 
sheets, which are, applicable to hazardous substances defined in the Act. Bidders 
are obligated to maintain a current, updated file in the Fort Bend County 
Purchasing Department. Failure of the bidder to maintain such a file will be cause 
to reject any bid applying thereto. 

1.10 Pricing: Prices for all goods and/or services shall be firm for the duration of this 
Contract and shall be stated on the bid sheet. Prices shall be all inclusive. No 
price changes, additions, or subsequent qualifications will be honored during the 
course of the Contract. All prices must be written in ink or typewritten. If there 
are any additional charges of any kind, other than those mentioned above, 
specified or unspecified, bidder MUST indicate the items required and attendant 
costs or forfeit the right to payment for such items. 

1.11 Term Contracts: If the Contract is intended to cover a specific time period, said 
time will be given in the specifications under scope. 

1.12 Recycled Materials: Fort Bend County encourages the use of products made of 
recycled materials and shall give preference in purchasing to products made of 
recycled materials if the products meet applicable specifications as to quantity and 
quality. Fort Bend County will be the sole judge in detennining product 
preference application. 

1.13 Evaluation: Evaluation shall be used as a detenninant as to which bid items or 
services are the most efficient and/or most economical for Fort Bend County. It 
shall be based on all factors which have a bearing on price and performance of the 
items in the user environment. All bids are subject to tabulation by the Fort Bend 
County Purchasing Department and recommendation to Fort Bend County 
Commissioners Court. Compliance with all bid requirements, delivery and needs 
of the using department are considerations in evaluating bids. Pricing is NOT the 
only criteria for making a recommendation. The Fort Bend County Purchasing 
Department reserves the right to contact any bidder, at any time, to clarif~;y 

Initials of Bidder: 
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or request information with regard to any bid. 

1.14 Disqualification of Bidder: Upon signing this bid document, a bidder offering to 
sell supplies, materials, services, or equipment to Fort Bend County ce1tifies that 
the bidder has not violated the antitrnst laws of this state codified in section 15.01 , 
et seq., Business & Commerce Code, or the federal antitrust laws, and has not 
communicated directly or indirectly the bid made to any competitor or any other 
person engaged in such line of business. Any or all bids may be rejected if Fo1t 
Bend County believes that collusion exists among the bidders. Bids in which the 
prices are obviously unbalanced may be rejected. If multiple bids are submitted 
by a bidder and after the bids are opened, one of the bids is withdrawn, the result 
will be that all of the bids submitted by that bidder will be withdrawn; however, 
nothing herein prohibits a vendor from submitting multiple bids for different 
products or services. 

l. 15 Awards: Fort Bend County reserves the right to award this Contract on the basis 
of lowest and best bid in accordance with the laws of the State of Texas, to waive 
any formality or irregularity, to make awards to more than one bidder, to rej ect 
any or all bids. In the event the lowest dollar bidder meeting specifications is not 
awarded a contract, the bidder may appear before the Commissioners Court and 
present evidence concerning its responsibility. 

1.16 Contract Obligation: Fort Bend County Commissioners Court must award the 
Contract and the County Judge or other person authorized by the Fort Bend 
County Commissioners Court must sign the Contract before it becomes binding 
on Fo1t Bend County or the bidders. Department heads are not authorized to sign 
agreements for Fort Bend County. Binding agreements shall remain in effect until 
all products and/or services covered by this purchase have been satisfactorily 
delivered and accepted. 

2.0 SCOPE: 

It is the intent of Fort Bend County to contract with one (l) vendor for all materials, 
supplies, equipment, tools, services, labor and supervision necessary to complete the 
constrnction of Fresno Community Center, hereinafter referred to as the "Project," as 
specified herein. 

Vendor is to constrnct new 22,022 square foot Community Center facility in Fresno, Texas. 
The facility will house a full court gymnasium, teen room, game room, and numerous 
multi-purpose spaces. Also included are administrative offices and a conference room. 
Outdoor features include a playing field, concrete paving for approximately 50 vehicles, 
and landscaping. 

2. l Work means the procurement, delivery and proper construction and/or 
installation of all materials and facilities and associated appurtenances necessary 
to fulfill the winning bidder's obligations (hereinafter the "Contractor") under 

Initials of Bidder: ~ 
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the Contract as awarded for the Project specified herein, including the 
coordination and administration of all services necessary for Contractor, and/or 
its agents and/or subcontractors, to fulfill Contractor's obligations under the 
Contract. 

3.0 PRE-BID CONFERENCE: 

A pre-bid conference will be conducted on Tuesday, March 26, 2024 at 9:00 AM (CST). The 
pre-bid conference will be held at the Foti Bend County Purchasing Department located in the 
Travis Annex at 301 Jackson, Suite 201, Richmond, Texas 77469. All bidders are encouraged to 
attend. 

4.0 LIQUIDATED DAMAGES: 

The County and the Contractor recognize the delays, expense, and difficulties involved in 
proving in a legal or arbitration proceeding the actual loss suffered by the County if the work is 
not complete on time. Accordingly, instead of requiring any such proof, the County and the 
Contractor agree that as liquidated damages for delay (but not as a penalty) the Contractor shall 
pay the County $250.00 for each day that expires after the time specified herein for completion 
until the Work is complete, unless contract time has been adjusted by extension of time approved 
by Commissioner's Court. 

The Contractor will be placed on one (I) year probation if liquidated damages are accrued. 
During the probation period, if the Contractor accrues liquidated damages on another project, 
they will be disqualified from being awarded any County work for two (2) years. 

5.0 COMPLETION TIME & PAYMENT: 

5.1 Fort Bend County shall pay the Contractor in current funds for the Contractor's 
performance of the Contract the contract sum, as stated herein, after receipt of 
notice to proceed and a purchase order issued by the Fort Bend County 
Purchasing Agent. 

5.2 Based upon Applications for payment submitted to the County Auditor, Fort Bend 
County shall make progress payments on account of the contract sum to the 
Contractor as provided below and elsewhere in the contract documents. 

5.2.1 The period covered by each application for payment shall be one calendar 
month ending on the last day of the month. 

5.2.2 Provided a customary, accurate and complete application for payment is 
received by the County Auditor not later than the 15th day of a month, 
Fort Bend County shall make payment of all undisputed amounts to the 
Contractor not later than the 15th day of the next month. If an application 
for payment is received by the County Auditor after the application 
deadline fixed above, payment shall be made by Fort Bend County not 
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later than 30 days after the County Auditor receives the application for 
payment. 

5.2.3 Application for payment shall indicate the percentage of completion of 
each portion of the Project as of the end of the period covered by the 
application for payment. 

5.2.4 Subject to the provisions of the contract documents, the amount of each 
progress payment shall be computed as follows: 

5.2.4.1 Take that portion of the contract sum properly allocable to 
completed Project less retainage often percent (10%). 

5.2.4.2 Add that portion of the contract sum properly allocable to materials 
and equipment delivered and suitably stored at the site for 
subsequent incorporation in the completed construction ( or, if 
approved by Fort Bend County, suitably stored off the site at a 
location agreed upon in w1iting), less retainage of ten percent 
(10%). 

5.2.4.3 Subtract the aggregate of previous payments made by Fort Bend 
County. 

5.2.4.4 The progress payment amount as determined in above shall be 
further modified under the following circumstances: 

Upon substantial completion of the Project, add a sum sufficient to 
increase the total payments to one hundred percent (I 00%) of the 
contract sum, less such amounts as Fort Bend County shall 
determine should be deducted for incomplete work and unsettled 
claims. 

5.2.4.5 Final payment, constituting the entire unpaid undisputed balance of 
the contract sum, shall be made by Fort Bend County to the 
Contractor when Fort Bend County and the Contractor agree that 
the Contract has been fully performed by the Contractor. 

5.3 Before the first application for payment, the Contractor shall submit to the 
Facilities Management and Planning Department a schedule of values allocated to 
various portions of the work, prepared in such form and supported by such data to 
substantiate its accuracy as the Facilities Management and Planning Department 
may require. This schedule, unless objected to by the Facilities Management and 
Planning Department shall be used as a basis for reviewing the Contractor's 
application for payment. 

Initials of Bidder: 
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5.4 Contractor must provide with each application for payment a contractor's 
affidavit ce1iifying bills against the Contractor for labor, material and expendable 
equipment employed in the performance of Contractor have been paid in full prior 
to acceptance of final payment from Fort Bend County. 

5.5 The Contractor will permit Fort Bend County, or any duly authorized agent of 
Fort Bend County, to inspect and examine the books and records of the Contractor 
for the purpose of verifying the amount of work perfo1med under the Contract. 
Fort Bend County's right to inspect survives the termination of the Contract for a 
period of five years. 

6.0 LIMIT OF APPROPRIATION: 

Prior to the execution of this Contract, Contractor has been advised by County, and Contractor 
clearly understands and agrees, such understanding and agreement being of the absolute essence 
to this Contract, that County shall have available only those funds specifically allocated in this 
Contract to fully discharge any and all liabilities which may be incurred by County in bringing 
this Project to an absolute conclusion, resulting in a complete, fully furnished, :folly equipped and 
fully usable facility, and that the total of any and all basic construction costs, costs of providing 
the required services and materials, all fees and compensation of any so1i to the Contractor, and 
any and all costs for any and all things or purposes coming inuring under or out of this Contract, 
itTespective of the nature thereof, shall not exceed said specifically allocated sum, 
notwithstanding any word, statement or thing contained in or infetTed from the preceding 
provision of this Contract which might in any light by any person be interpreted to the contrary. 

7.0 RIGHT TO ASSURANCE: 

Whenever Foti Bend County in good faith has reason to question the Contractor's intent or 
ability to perform, Foti Bend County may demand that the Contractor give written assurance of 
its intent to perform and its plan to properly continue performance, including a reasonably 
detailed timeline. In the event that a demand is made and no assurance is given within five (5) 
business days, Fort Bend County may treat this failure as an anticipatory repudiation of the 
Contract. 

8.0 PERFORMANCE & PAYMENT BONDS: 

Performance and Payment Bonds: In the event the total accepted bid price exceeds $25,000 the 
Contractor must provide to the Office of the County Purchasing Agent, a performance bond and 
a payment bond, each in the amount of 100% of the total contract sum within ten ( I 0) calendar 
days after receipt of notification of bid award. Such bonds shall be executed by a corporate 
surety duly authorized and admitted to do business in the State of Texas and licensed in the State 
of Texas to issue surety bonds with a Best Rating of "A" or better. Fort Bend County reserves 
the right to accept or reject any surety company proposed by the Contractor. In the event Fo1i 
Bend County rejects, the proposed surety company, the Contractor will be afforded five (5) 
additional days to submit the required bonds issued by a surety company acceptable to Fort Bend 
County. 

Initials of Bidder: ~ 
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9.0 POWER OF ATTORNEY: 

An attorney-in-fact who signs a bid bond, performance bond or payment bond must file with 
each bond a certified and effectively dated copy of his or her power of attorney. 

10.0 INSURANCE: 

I 0.1 All respondents shall submit, with response, a current certificate of insurance 
indicating coverage in the amounts stated below. In lieu of submitting a 
certificate of insurance, respondents may submit, with response, a notarized 
statement from an Insurance company, authorized to conduct business in the State 
of Texas, and acceptable to Fort Bend County, guaranteeing the issuance of an 
insurance policy, with the coverage stated below, to the firm named therein, if 
successful, upon award of this Contract. 

10.2 At contract execution, contractor shall furnish County with properly executed 
ce11ificates of insurance which shall evidence all insurance required and provide 
that such insurance shall not be canceled, except on 30 days prior written notice to 
County. Contractor shall provide certified copies of insurance endorsements 
and/or policies if requested by County. Contractor shall maintain such insurance 
coverage from the time Services commence until Services are completed and 
provide replacement certificates, policies and/or endorsements for any such 
insurance expiring prior to completion of Services. Contractor shall obtain such 
insurance written on an Occurrence form ( or a Claims Made form for Professional 
Liability insurance) from such companies having Best's rating of A/VII or better, 
licensed or approved to transact business in the State of Texas, and shall obtain 
such insurance of the following types and minimum limits: 

10.2. 1 Workers' Compensation insurance. Substitutes to genume Workers' 
Compensation Insurance will not be allowed. 

10.2.2 Employers' Liability insurance with limits of not less than $1,000,000 per 
injury by accident, $ 1,000,000 per injury by disease, and $1,000,000 per 
bodily injury by disease. 

10.2.3 Commercial general liability insurance with a limit of not less than 
$ 1,000,000 each occurrence and $2,000,000 in the annual aggregate. 
Policy shall cover liability for bodily injury, personal injury, and property 
damage and products/completed operations arising out of the business 
operations of the policyholder. 

l 0.2.4 Business Automobile Liability coverage with a combined Bodily 
Injury/Property Damage limit of not less than $1,000,000 each accident. 
The policy shall cover liability arising from the operation of licensed 
vehicles by policyholder. 

Initials of Bidder: - ~---
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10.3 County and the members of Commissioners Court shall be named as additional 
insured to all required coverage except for Workers' Compensation and 
Professional Liability (if required). All Liability policies including Workers' 
Compensation written on behalf of contractor, excluding Professional Liability, 
shall contain a waiver of subrogation in favor of County and members of 
Commissioners Court. 

l 0.4 If required coverage is written on a claims-made basis, contractor warrants that 
any retroactive date applicable to coverage under the policy precedes the effective 
date of the contract; and that continuous coverage will be maintained or an 
extended discovery period will be exercised for a period of two (2) years 
beginning from the time that work under the agreement is completed. 

10.5 Contractor shall not commence any portion of the work under this Contract until 
it has obtained the insurance required herein and certificates of such insurance 
have been filed with and approved by Fort Bend County. 

I 0.6 No cancellation of or changes to the certificates, or the policies, may be made 
without sixty (60) days prior, written notification to Fort Bend County. 

10. 7 Approval of the insurance by Fort Bend County shall not relieve or decrease the 
liability of the Contractor. 

I 0.8 Builder's Risk Insurance: Contractor is required to provide proof before a 
Purchase Order is issued for this project and keep in full force and effect until the 
Transfer Date, Builders Risk Insurance, subject to policy te1ms and conditions, of 
direct physical loss or damage to property, materials, equipment and supplies 
which are to become an integral part of the Project, whether owned by Contractor, 
or subcontractors of every tier, and in which one or more of same has an insurable 
interest, while in transit, while at the Constrnction Site awaiting construction, 
during construction, and until the Transfer Date. Such insurance shall be 
maintained to cover, as nearly as practicable, the insurable value of such property, 
materials, equipment and supplies at risk, and shall contain a waiver of 
subrogation in favor of Contractor, Architect, subcontractors of any tier and 
Owner for loss or damage occurring during the Work and shall name Contractor 
as the named insured and Owner as additional insureds. All Builder's Risk 
Insurance proceeds shall be paid directly to the Contractor. 

11.0 INDEMNIFICATION: 

Respondent shall save haimless County from and against all claims, liability, and expenses, 
including reasonable attorney's fees, arising from activities of respondent, its agents, servants or 
employees, performed under this agreement that result from the negligent act, error, or omission 
of respondent or any ofrespondent's agents, servants or employees. 

11.1 Respondent shall timely report all such matters to Fort Bend County and shall, 
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upon the receipt of any such claim, demand, suit, action, proceeding, lien or 
judgment, not later than the fifteenth day of each month; provide Fort Bend 
County with a written report on each such matter, setting forth the status of each 
matter, the schedule or planned proceedings with respect to each matter and the 
cooperation or assistance, if any, of Fort Bend County required by Respondent in 
the defense of each matter. 

11.2 Respondent's duty to defend, indemnify and hold Fort Bend County harmless 
shall be absolute. It shall not abate or end by reason of the expiration or 
termination of any contract unless otherwise agreed by Fo1t Bend County in 
writing. The provisions of this section shall survive the termination of the 
contract and shall remain in full force and effect with respect to all such matters 
no matter when they arise. 

11.3 In the event of any dispute between the parties as to whether a claim, demand, 
suit, action, proceeding, lien or judgment appears to have been caused by or 
appears to have arisen out of or in connection with acts or omissions of 
Respondent, Respondent shall never-the-less fully defend such claim, demand, 
suit, action, proceeding, lien or judgment until and unless there is a detem1ination 
by a court of competent jurisdiction that the acts and omissions of Respondent are 
not at issue in the matter. 

11.4 Respondent's indemnification shall cover, and Respondent agrees to indemnify 
Fort Bend County, in the event Fort Bend County is found to have been negligent 
for having selected Respondent to perform the work described in this request. 

11.5 The provision by Respondent of insurance shall not limit the liability of 
Respondent under an agreement. 

11.6 Respondent shall cause all trade contractors and any other contractor who may 
have a contract to perform construction or installation work in the area where 
work will be performed under this request, to agree to indemnify Fort Bend 
County and to hold it harmless from all claims for bodily injury and property 
damage that may arise from said Respondent's operations. Such provisions shall 
be in form satisfactory to Fort Bend County. 

11.7 Loss Deduction Clause - F01t Bend County shall be exempt from, and in no way 
liable for, any sums of money which may represent a deductible in any insurance 
policy. The payment of deductibles shall be the sole responsibility of Respondent 
and/or trade contractor providing such insurance. 

12.0 PREVAILING WAGES: 

This project is subject to the prevailing wage rate requirements of Chapter 2258 of the 
Government Code. All persons employed by Contractor shall be compensated at not less than 
the rates shown below. Contractor shall keep detailed records of each of its workers and said 
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records shall be made available to County for inspection at all reasonable times. The Contractor 
shall pay Fort Bend County sixty dollars ($60.00) for each worker employed by the Contractor 
for the provision of services described herein for each calendar day or pa11 of the day that the 
worker is paid less than the below stated rates. Contractors may also visit 
www.wdol.gov/dba.aspx. 

General Decision Number: TX2024024 7 01/05/2024 
Superseded General Decision Number: TX20230247 

State: Texas 
Construction Type: Building 

County: Fort_ Bend County in Texas. 

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or 
apartments up to and including 4 stories). 

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the 
applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered contracts entered into by the federal 
government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject 
only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5. l(a)(l ). 

If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended 
(e.g., an option is exercised) on or after January 30, 2022: Executive Order 14026 generally 
applies to the contract. The contractor must pay all covered workers at least $17 .20 per hour ( or 
the applicable wage rate listed on this wage determination, if it is higher) for all hours spent 
performing on the contract in 2024. 

If the contract was awarded onJor between January 1, 2015 and January 29, 2022, and the 
contract is not renewed or extended on or after JanuaryJ30, 2022: Executive Order 13658 
generally applies to the contract. The contractor must pay all covered workers at least $12.90 per 
hour ( or the applicable wage rate listed on this wage determination, if it is higher) for all hours 
spent performing on that contract in 2024. 

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is 
covered by one of the Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this wage determination, the contractor 
must still submit a conformance request. 
Additional info1mation on contractor requirements and worker protections under the Executive 
Orders is available at http://www.dol.gov/whd/govcontracts. 

Modification Number 
0 

Publication Date 
01/05/2024 

12 

Rates Fringes 
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ASBE0022-009 07/03/2023 

ASBESTOS WORKER/HEAT & FROST INSULATOR 
(Duct, Pipe and Mechanical System Insulation) 

BOIL0074-003 07/01/2023 

BOILERMAKER 

CARP0551-008 04/01/2021 

CARPENTER (Excludes Acoustical Ceiling Installation, Drywall 

$ 28.35 16.02 

$ 37.00 24.64 

Hanging, F01m Work and Metal Stud Installation) $ 25.86 9.08 

ELEC07 I 6-005 08/29/2023 

ELECTRICIAN (Excludes Low Voltage Wiring and 
Installation of Alarms) 

ELEV003 l-003 01/01/2023 

ELEV ATOR MECHANIC 
FOOTNOTES: 

$ 34.50 10.41 

$49.15 37.335+a+b 

A. 6% under 5 years based on regular hourly rate for all hours worked. 8% over 5 years based 
on regular hourly rate for all hours worked. 

B. Holidays: New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving 
Day; Friday after Thanksgiving Day; Christmas Day; and Veterans Day. 

ENGI0450-00204/01/20 14 

POWER EQUIPMENT OPERA TOR 

Cranes $ 34.85 9.85 

IRON0084-002 06/01 /2023 
IRONWORKER (ORNAMENTAL AND STRUCTURAL) $ 27 .5 1 8.13 

PLAS0783-001 04/0 l /2023 

PLASTERER $ 31.34 10.30 
PLUM0068-002 10/01/2023 

PLUMBER $ 34.86 11 .68 
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PLUM02 l l-O 10 10/01/2023 

PIPEFITTER (Including HV AC Pipe Installation) 

SHEE0054-003 04/01/2020 

SHEET MET AL WORKER (Excludes HV AC Duct and Unit 
Installation) 

S UTX2014-023 07/21/2014 

ACOUSTICAL CEILING MECHANIC 

BRICKLAYER 
CAULKER 

CEMENT MASON/CONCRETE FINISHER 

DRYWALL FINISHER/TAPER 

DRYWALL HANGER AND METAL STUD INSTALLER 

ELECTRICIAN (Alarm Installation Only) 

ELECTRICIAN (Low Voltage Wiring Only) 

FLOOR LA YER: Carpet 

FORM WORKER 

GLAZIER 

INSULATOR - BATT 

IRONWORKER, REINFORCING 

LABORER: Common or General 

LABORER: Mason Tender - Brick 

LABORER: Mason Tender - Cement/Concrete 

LABORER: Pipelayer 

LABORER: Roof Tearoff 

14 

$ 38.31 12.61 

$ 29.70 13.85 

$ 16.41 ** 3.98 

$ 19.86 0.00 
$ 15.36 ** 0.00 

$ 13.82 ** 0.00 

$ 16.30 ** 3.71 

$ 17.45 3.96 

$ 17.97 3.37 

$ 18.00 1.68 

$ 20.00 0.00 

$ 11.87 ** 0.00 

$ 19.12 4.41 

$ 14.87 ** 0.73 

$ 12.10 ** 0.00 

$ I 0.79 ** 0.00 

$ 13.37 ** 0.00 

$ 10.50 ** 0.00 

$ 12.94 ** 0.00 

$ 11.28 ** 0.00 
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LABORER: Landscape and hTigation 

LATHER 

OPERATOR: 
Backhoe/Excavator/Trackhoe 

OPERATOR: Bobcat/Skid Steer/Skid Loader 

OPERA TOR: Bulldozer 

OPERA TOR: Drill 

OPERA TOR: Forklift 
OPERA TOR: Grader/Blade 

OPERA TOR: Loader 

OPERA TOR: Mechanic 

OPERATOR: Paver (Asphalt, Aggregate, and Concrete) 

OPERA TOR: Roller 

PAINTER (Brush, Roller and Spray), Excludes Drywall 
Finishing/Taping 

ROOFER 

SHEET MET AL WORKER (HV AC Duct Installation Only) 

SHEET MET AL WORKER (HV AC Unit Installation Only) 

SPRINKLER FITTER (Fire Sprinklers) 

TILE FINISHER 

TILE SETTER 

TRUCK DRIVER: 1/Single Axle Truck 

TRUCK DRIVER: Dump Truck 

TRUCK DRIVER: Flatbed Truck 

TRUCK DRIVER: Semi-Trailer Truck 

15 

$ 9.49 ** 

$ 19.73 

$ 14. 10** 

$ 13.93 ** 

$ 20.77 

$ 16.22 ** 

$ 15.64 ** 
$ 13.37 ** 

$ 13.55 ** 

$ 17 .52 

$ 16.03 ** 

$ 16.00 ** 

$ 16.77 ** 

$ 15.40 ** 

$ 17.81 

$ 16.00 ** 

$ 22.17 

$ 12.00 ** 

$ 16. 17** 

$ 14.95 ** 

$ 12.39 ** 

$ 19.65 

$ 12.50 ** 

0.00 

0.00 

0.00 

0.00 

0.00 

0.34 

0.00 
0.00 

0.94 

3.33 

0.00 

0.00 

4.51 

0.00 

2.64 

1.61 

9.70 

0.00 

0.00 

5.23 

1. 18 

8.57 

0.00 
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TRUCK DRIVER: Water Trnck 

WATERPROOFER 

$ 12.00 ** 

$ 14.39 ** 

4.11 

0.00 

WELDERS - Receive rate prescribed for craft performing operation to which welding 1s 
incidental. 

** Workers in this classification may be entitled to a higher minimum wage under Executive 
Order 14026 ($17.20) or 13658 ($12.90). Please see the Note at the top of the wage 
determination for more information. Please also note that the minimum wage requirements of 
Executive Order 14026 are not currently being enforced as to any contract or subcontract to 
which the states of Texas, Louisiana, or Mississippi, including their agencies, are a party. 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, 
up to 56 hours of paid sick leave each year. Employees must be petmitted to use paid sick leave 
for their own illness, injury or other health-related needs, including preventive care; to assist a 
family member (or person who is like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons resulting from, or to assist a family 
member (or person who is like family to the employee) who is a victim of, domestic violence, 
sexual assault, or stalking. Additional infom1ation on contractor requirements and worker 
protections under the EO is available at https://www.dol.gov/agencies/whd/govemment­
contracts. 

Unlisted classifications needed for work not included within the scope of the classifications 
listed may be added after award only as provided in the labor standards contract clauses (29CFR 
5.5 (a) (1) (iii)). 

The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of constrnction in the area covered by the wage 
determination. The classifications are listed in alphabetical order of ""identifiers"" that indicate 
whether the particular rate is a union rate (current union negotiated rate for local), a survey rate 
(weighted average rate) or a union average rate (weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than ""SU"" or ""UA VG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 
an abbreviation identifier of the union which prevailed in the survey for this classification, which 
in this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local O 198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. 07 /0l /2014 is the effective date of 
the most current negotiated rate, which in this example is July 1, 2014. 

Initials of Bidder: 
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Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that classification. As this weighted average 
rate includes all rates reported in the survey, it may include both union and non-union rates. 
Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted 
average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 
is the year of survey on which these classifications and rates are based. The next number, 007 in 
the example, is an internal number used in producing the wage determination. 5/13/2014 
indicates the survey completion date for the classifications and rates under that identifier. 
Survey wage rates are not updated and remain in effect until a new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UA VG identifier indicate that no single majority rate prevailed 
for those classifications; however, 100% of the data reported for the classifications was union 
data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted 
union average rate. OH indicates the state. The next number, 0010 in the example, is an internal 
number used in producing the wage determination. 08/29/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

A UA VG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CEA rate of the union locals from which the rate is based. 

WAGE DETERMINATION APPEALS PROCESS 

I.) Has there been an initial decision in the matter? This can be: 
* an existing published wage detetmination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a position on a wage determination matter 
* a conformance (additional classification and rate) rnling 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour National Office because National Office has responsibility for the 
Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the 
process described in 2.) and 3.) should be followed. 

With regard to any other matter not yet ripe for the fonnal process described here, initial contact 
should be with the Branch of Constrnction Wage Determinations. Write to: 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Depa1tment of Labor 

17 
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200 Constitution Avenue, N.W. 
Washington, DC 20210 

2.) If the answer to the question in I.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator (See 29 
CFR Pati 1.8 and 29 CFR Part 7). Write to: 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to 
the Administrative Review Board (formerly the Wage Appeals Board). Write to: 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

13.0 PERMITS: 

It shall be the sole responsibility of the successful bidder to obtain all required permits in the 
name of Fo1i Bend County. 

14.0 CONTRACTOR'S RESPONSIBILITY FOR WORK: 

14.1 Preconstruction Work. Contractor shall do ( or cause to be done) the following as 
preconstruction work: 

14.1.1 On written demand as requested by Fort Bend County, cause the 
Contractor' s personnel to meet with Fo1i Bend County and the Engineer to 
discuss the status of the Project. 

14.1.2 On written demand as requested by Foti Bend County, review drawings 
and specifications with the Engineer to permit the Contractor and the 
Engineer to determine the compliance of the proposed facility with 
applicable building codes. 

Initials of Bidder: Jtv 
18 



Fort Bend County Bid 24-052 

14.2 Constmction Work. Contractor shall do ( or cause to be done) the following as 
construction work: 

14.2.1 Perform ( or cause to be performed) all preparatory work at the 
construction site required herein, including (without limitation) soil and 
concrete testing and demolition of improvements existing at the 
construction site and all actions necessary for compliance with all laws 
and regulations as to actions to be taken by owners or contractors before 
construction begins, including without limitation those in regard to 
archaeological and environmental requirements. 

14.2.2 Construct and install ( or cause to be constructed and installed) the Project 
on the construction site in accordance with this Contract and the drawings 
and specifications approved by Fort Bend County. 

14.2.3 Furnish (or cause to be furnished) all materials, supplies, equipment, tools, 
labor, supervision, utilities, transportation, and other materials and 
services necessary to complete the Project described herein. 

14.2.4 Mate1ials testing necessary for the Project and required by laws and 
regulations, construction industry standards as approved by Fort Bend 
County and this Contract; the frequency of testing shall be approved by 
Fort Bend County. It is the contractor's responsibility to engage a 
material testing laboratory to perform testing on the structural 
concrete to be used for foundation work in this project. The cost of 
testing shall be incidental to bid item for drill shaft foundation. 
Testing of concrete shall comply with current TXDOT criteria. 
Contractor has to submit the name of the testing laboratory, intended 
to be used by the contractor for this project, for County's approval. 

14.3 Standards for Review and Approval. Fort Bend County acknowledges that in 
order to meet the deadlines for the completion of the Project, and in order to 
accomplish the efficient completion of the Project, the Contractor may submit 
matters to Fort Bend County in stages for approval or consent. Upon receipt of 
any matter submitted by the Contractor for review and approval, Fort Bend 
County shall review the same and shall diligently and promptly (but in any event 
within 14 calendar days for any such matter, other than a proposed change order, 
and within 28 calendar days for a proposed change order) give the Contractor 
notice of Fo1t Bend County's approval or disapproval, setting forth in detail all 
reasons for any disapproval. Fort Bend County's right to disapprove any such 
matter submitted (other than a proposed change order) shall be limited to the 
elements thereof (a) which do not conform substantially to matters previously 
approved, (b) which are new elements not previously presented and approved and 
the Contractor is unable to demonstrate that such new element is reasonably 
necessary for completion of the Project, or ( c) which depict matters that are 
violations of this Contract or applicable laws and regulations. 
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14.3. l If Fort Bend County disapproves of a particular matter or Proposed 
Change Order, the Contractor shall have the right to resubmit such matter 
or Proposed Change Order to Fort Bend County, altered to satisfy Fort 
Bend County's basis for disapproval. Any resubmission shall be subject to 
review and approval by Fort Bend County. 

14.3.2 Fort Bend County and the Contractor shall attempt in good faith to resolve 
any disputes concerning the approval of any aspect of the Project 
expeditiously, so as not to delay the completion of the Project in 
accordance with this Contract. 

14.3.3 Expedited Approvals. Fort Bend County recognizes the importance of 
expeditious action upon all matters submitted to Fort Bend County for 
review and approval and of expeditious response to those aspects of the 
Project requiring approval by governmental authorities having jurisdiction 
there over. Fort Bend County agrees to exercise its rights of review and 
approval hereunder with due diligence, reasonableness, and good faith. 
Fort Bend County shall use its reasonable efforts to expedite any required 
review of the Project or other matters by any governmental authority. 

14.4 Changes. 

14.4.1 General. Fort Bend County may make changes to the Project by altering, 
adding to, or deducting from the Project. All changes in the Project which 
(a) require an adjustment in the contract sum or an adjustment in the final 
completion date or (b) involve a material change in the overall scope or 
function of the Project shall be requested and authorized before 
commencing such changes by use of written change order notices, 
Proposed Change Orders and Change Orders, which change order 
procedure shall be the exclusive means to effect such changes in the 
Project. 

14.4.2 Change Order Procedure. If at any time Fort Bend County desires to make 
any change in the Project requiring the issuance of a Change Order, Fort 
Bend County shall so advise the Contractor in writing by delivery to the 
Contractor of a written notice describing the change. Upon receipt of such 
notice initiated by Fort Bend County, the Contractor shall within a 
reasonable period of time advise Fort Bend County of the Contractor's 
proposal for the adjustments, if any, in the contract sum, the schedule of 
values, and the final completion date attributable to such change by 
delivering a written notice thereof (the "Proposed Change Order") to Fort 
Bend County. Such Proposed Change Order shall contain a description of 
the proposed change and shall set fo11h the Contractor's estimate of the 
increase or decrease, if any, in the contract sum and the change, if any, in 
the schedule of values and the final completion date attributable to such 
change. If the Contractor desires to make a change in the Project requi1ing 
the issuance of a change order, the Contractor shall deliver to Fordtl'~ 
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County a Proposed Change Order. Upon execution by Fort Bend County, 
a Proposed Change Order shall constitute (and be defined herein as) a 
"Change Order" for purposes of this Contract. The Contractor shall 
fo1thwith perform the work as changed in accordance with such Change 
Order. All work performed pursuant to a Change Order shall be performed 
in accordance with the terms of this Contract. All Proposed Change Orders 
shall be submitted for approval by Fort Bend County. No action, 
acquiescence or inaction by Fo1t Bend County or any representative of 
Fort Bend County shall be construed to be a waiver of requirements set 
fo1th in this Contract in regard to Change Orders or ratification of a 
violation of such requirements, and all acts in violation of this provision 
shall be considered void. 

14.4.3 Change Order Authorization. Each Change Order shall be signed by Fort 
Bend County and an authorized representative of the Contractor. 

14.4.4 Contract Sum Adjustments. The contract sum and the schedule of values 
shall be adjusted only as a result of a Change Order requiring such 
adjustment. Any extra work performed without a proper Change Order 
shall be considered voluntary and not subject to additional compensation. 
The Contractor shall not be entitled to an adjustment in the contract sum 
(or a Change Order permitting such adjustment) or to damages as a result 
of any delays in the Project caused by the acts or omissions of Fort Bend 
County, provided that this sentence is not applicable to delays that 
constitute more than 90 days in any 365-day period or cause the Project to 
be intenupted for a continuous period of 45 days through no fault of the 
Contractor. 

14.4.5 When Fort Bend County and the Contractor agree upon the adjustments in 
the contract sum, the schedule of values, and the final completion date 
attributable to such adjustment, such agreement will be documented by 
preparation and if approved by the Fort Bend County Commissioners 
Court, execution of an appropriate Change Order. 

14.5 Site Access. Prior to the transfer date, Fo1t Bend County and the Contractor shall 
have uninterrupted access to the construction site. Subsequent to the transfer date, 
F01t Bend County will permit the Contractor, the Engineer, and their 
representatives and subcontractors to enter upon the Project at times reasonably 
necessary to complete the punch list items. 

14.6 Applicable Laws and Regulations. Contractor shall in its performance of the 
Project comply with all applicable laws and regulations. Any delays in the 
prosecution of the Project caused by any changes in the laws and regulations or 
the application or enforcement of the laws and regulations may entitle the 
Contractor to an extension of time. 

14.7 Familiarity with Project. 
visited the property(ies ), 

The Contractor represents and accepts that it has: (a) 
(b) taken such other steps as may be neces~sa y to 
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ascertain the nature and location of the Project and the general and local 
conditions which affect the Project or the cost thereof, (c) investigated the labor 
situation as regards to the Project, (d) examined the property(ies), the obstacles 
which may be encountered and all other observable conditions having a bearing 
upon the performance of the Project, the superintendence of the Project, the time 
of completion and all other relevant matters, and ( e) reported to Fo11 Bend County 
the results of all of the foregoing. The Contractor represents that it is familiar 
with all phases of the Project and the matters that may affect the Project or its 
prosecution under this Contract. 

14.8 Standard of Performance. The Contractor shall prosecute (or cause to be 
prosecuted) the Project in accordance with the best efforts for the construction and 
development of projects similar to the Project in the State of Texas, using 
qualified, careful, and efficient contractors and workers and in confo1mity with 
the provisions of this Contract. The Contractor shall perform the work in a good 
and workmanlike manner. 

14.9 Warranty of Contractor. The Contractor warrants to Fort Bend County that: (i) 
the Contractor possesses the skill and knowledge ordinarily possessed by well­
informed members of its trade or profession and the Contractor will use its best 
efforts to ensure that the services provided under this Contract will be performed, 
delivered, and conducted in accordance with the best professional standards and 
in accordance with industry standards, and (ii) the Contractor is fully experienced 
and properly qualified to perform the class of work provided for herein, and that it 
is properly equipped, organized and financed to perform such work, and (iii) 
following the date of acceptance of this Contract, the services provided by the 
Contractor to Fort Bend County will conform to the representations contained in 
this Contract, including all attachments, schedules and exhibits. All warranties 
provided by the Contractor in this Contract shall be cumulative, shall be deemed 
consistent and not in conflict, are intended to be given full force and effect and to 
be interpreted expansively to give the broadest warranty protection to Fort Bend 
County. 

14. l O Contractor's Personnel. Contractor shall employ only competent, skilled personnel 
for the Project. Prior to the final completion date, the Contractor shall maintain a 
superintendent who shall be authorized to act on behalf of the Contractor and with 
whom Fort Bend County may consult at all reasonable times. The superintendent 
shall not be transferred from the Project without Fort Bend County's consent 
(which shall not be unreasonably withheld or delayed); provided, however, the 
superintendent shall not be assigned solely to the Project and shall be entitled to 
spend reasonable time working on matters unrelated to the Project so long as such 
work on other matters does not render the superintendent unavailable to the 
Project or unavailable to Fort Bend County. However, such obligation to furnish 
the superintendent and such staff personnel shall not be construed (a) to preclude 
the promotion within the Contractor's organization of any person assigned to the 
Project or (b) to give rise to any liability of the Contractor if any person assigned 
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to the Project (including, without limitation, the superintendent) leaves the 
Contractor's employment. If the superintendent is transfe1Ted from the Project, 
Fort Bend County shall have the right to approve the replacement superintendent 
(which approval will not be unreasonably withheld or delayed). The Contractor, 
the Architect, and the other subcontractors shall comply with all applicable health, 
safety, and loss prevention rules of applicable governmental authorities. The 
Contractor shall, at its own expense, remove from the Project any person who 
fails to comply with such rules and instructions. The Contractor shall at all times 
enforce strict discipline and good order among its employees and shall not employ 
on the Project any unfit person or anyone not skilled in the work assigned to him. 
Fort Bend County may, upon written notice to the Contractor, require the 
Contractor to remove an individual immediately from providing services for the 
following reasons: violation of the terms and conditions of this Contract; violation 
of Fort Bend County's or the Contractor's work rules and regulations; criminal 
activity; or violation of state, federal, or municipal statutes. Fort Bend County 
may, upon thirty (30) days written notice to the Contractor, require the removal of 
any individual from providing services without cause. 

14.11 Inspection. The Project and all parts thereof shall be subject to inspection from 
time to time by inspectors designated by Fo1i Bend County. No such inspections 
shall relieve The Contractor of any of its obligations hereunder. Neither failure to 
inspect nor failure to discover or reject any of the work as not in accordance with 
the drawings and specifications or any provision of this Contract shall be 
construed to imply an acceptance of such work or to relieve the Contractor of any 
of its obligations hereunder. Fort Bend County agrees that its right of inspection 
shall be used reasonably and in a timely manner so as not to delay orderly 
completion of the Project. 

14.12 Protection Against Risks. The Contractor shall take all precautions which are 
necessary and adequate, against conditions created during the progress of the 
Project which involve a risk of bodily harm to persons or a risk of damage or loss 
to any property. The Contractor shall regularly inspect all work, materials and 
equipment to discover and determine any such conditions and shall be responsible 
for discovery, determination, and correction of any such conditions. The 
Contractor shall comply with all federal , state, and local occupational hazard and 
safety standards, codes and regulations applicable in the jurisdiction where the 
Project is being performed. The Contractor shall include the substance of this 
clause in its entirety in all subcontracts for any work to be performed at the 
construction site. 

14.13 Equipment. Except as expressly provided herein to the contrary, the Contractor 
shall furnish ( or cause to be furnished) all construction, transportation, 
installation, tools, and other equipment and facilities required for the performance 
of the Project within the times specified herein. Such equipment and facilities 
shall be serviceable and kept fit for the uses intended. Defective items shall be 
removed from the construction site promptly and at the Contractor's cost. The 
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Contractor shall schedule (or cause to be scheduled) its other operations so as to 
not interfere with its duty to timely furnish the necessary equipment and facilities 
and personnel to operate the same at the times necessary for the orderly 
completion of the Project. 

14.14 Materials. Except as may be specifically provided otherwise in the Contract or 
approved in advance by Fort Bend County, the Contractor shall provide Fort Bend 
County with copies of material testing reports and to cause all materials, 
equipment, and fabricated items incorporated in the Project to be new and of a 
suitable grade of their respective kinds for their intended use. 

14. 15 Delay, Disrnption or Hindrance Damages. Contractor and the County contemplate 
that Contractor's performance may be delayed, disrupted or interfered with by 
unanticipated causes including but not limited to the following: 

a) Severe and unavoidable natural disasters such as fires, floods, epidemics and 
earthquakes; 

b) Abnormal weather conditions; 
c) Acts or failures to act of the County , third party utility owners or other third -

party entities; and 
d) Acts of war or terrorism. 

Contractor and the County agree and stipulate that an extension of the Contract 
Time shall be the sole remedy of Contractor for delays in performance of the 
Work, whether or not such delays are foreseeable, except for delays caused solely 
by acts of the County that constitute fraud, intentional misrepresentation, gross 
negligence, intentional arbitrary or capricious acts and/or omissions or intentional 
interference with Contractor 's performance of the Work and then only to the 
extent such acts continue after Contractor notifies Owner in writing of such 
conduct. For delays caused by any act(s) other than fraud, intentional 
misrepresentation, gross negligence, intentional arbitrary or capricious acts and/or 
omissions or intentional interference with Contractor's performance of the Work 
Contractor shall not be entitled to any compensation or recovery of any damages 
including, without limitation, those damages prohibited or limited in Sections 
14.15.1 - 14.15.8 below. The County's exercise of any of its rights or remedies 
under the Contract including, without limitation, ordering changes in the Work or 
directing suspension, rescheduling, or correction of the Work, in response to any 
breach or failure by the Contractor to comply with the terms of the Contract 
Documents or the Contractor's obligations arising therefrom, shall not be 
construed as intentional interference with Contractor's performance of the Work 
regardless of the extent or frequency of the County's exercise of such rights or 
remedies. 

Without limiting the foregoing, except as otherwise expressly provided in this 
Agreement in calculating the amount of any claim recoverable by Contractor, the 
following limitations on the recovery of damages shall apply: 
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14.15 .1 No indirect or consequential damages will be allowed. 

14.15 .2 No recovery shall be based on a comparison of planned expenditures to 
total actual expenditures, or on estimated losses of labor efficiency, or on 
a comparison of pla1med manloading to actual manloading, or any other 
analysis that is used to show damages indirectly. 

14.15.3 Damages, to the extent recoverable, are limited to the additional, actual 
costs specifically shown to have been directly incurred by the Contractor 
and solely caused by the proven wrong. 

14.15.4 No damages will be allowed for home office overhead or other home 
office charges. 

14.15.5 No exemplary damages or unjust enrichment damages shall be 
recoverable. 

14.15.6 No recovery of attorney's fees shall be recoverable except as expressly 
permitted under the Agreement. 

14.15.7 No profit will be allowed on any damage claim, except as expressly 
recoverable under the Agreement as Fee on Cost of the Work incurred. 

14.15.8 Notwithstanding any other damage limitation herein the County and the 
Contractor recognize the delays, expense, and difficulties involved in 
proving in a legal or arbitration proceeding the actual loss suffered by the 
Contractor if the County is found to have intentionally interfered with 
Contractor's performance of the Work by fraud, misrepresentation, gross 
negligence, or intentional arbitrary or capricious acts and/or omissions. 
Accordingly, instead of requiring any such proof, the County and the 
Contractor agree that as liquidated damages (in lieu of any other remedy 
or damages) for delay, disruption or hindrance (but not as a penalty) the 
County shall pay the Contractor $250.00 for each day that a comt of 
competent jurisdiction finds the County's conduct referenced in Section 
14.15 (above) is the sole cause of Contractor's delay in completing the 
Work. 

15.0 TERMINATION: 

15 .1 Fort Bend County may terminate the Contract for cause if the Contractor: 

15 .1.1 Persistently or repeatedly refuses or fails to supply enough properly skilled 
workers or proper materials. 
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15.1.2 Fails to make payment to Subcontractors for materials or labor in 
accordance with the respective agreements between the Contractor and the 
Subcontractor. 

15.1.3 Persistently disregards laws, ordinances, or mies, regulations or orders of 
a public authority having jurisdiction. 

15 .1.4 Othe1wise commits substantial breach of a provision of the Contract 
Documents. 

15.2 When any of the above reasons exists, Fo11 Bend County may, without prejudice 
to any other tights or remedies of Fort Bend County and after giving the 
Contractor and the Contractor's surety, if any, seven days' written notice, 
terminate employment of the Contractor and may, subject to any prior rights of 
the surety: 

15.2.1 Take possession of the site and of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor. 

15.2.2 Finish the Project by whatever reasonable method Fort Bend County may 
deem expedient. 

15.2.3 When Fort Bend County terminates the Contract for one of the reasons 
stated in this section, the Contractor shall not be entitled to receive further 
payment until the Project is finished. Therefore, the Contractor shall be 
promptly paid for all work actually and satisfactorily completed. 

15.3 Te1mination for Convenience of Fort Bend County 

Fort Bend county reserves the right, without breach, to terminate the Contract 
prior to, or during the performance of the Work, for any reason. Upon such an 
occurrence, the following shall apply. 

15.3. l The County will notify Contractor in writing of the county's determination 
to terminate the contract for convenience and the effective date of the 
Contract termination. The notice may also contain instructions necessary 
for the protection, storage or decommissioning of incomplete work or 
systems, and for safety. 

15.3.2 Upon receipt of the notice of termination, Contractor shall immediately 
proceed with the following obligations, regardless of any dispute in 
determining or adjusting any amounts due at that point in the Contract: 

15.3.2.1 Stop all work. 

15.3.2.2 Place no further subcontracts or orders for materials or services. 

26 
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15.3.2.3 Terminate all subcontracts for convenience. 

15.3.2.4 Cancel all materials and equipment orders as applicable. 

15.3.2.5 Take appropriate action that is necessary to protect and preserve 
all property related to the Contract which is in the possession of 
Contractor. 

15.3.2.6 When the Contract is terminated for Owner's convemence, 
Contractor may recover from Owner payment for all Work 
executed. Contractor may not claim lost profits or lost business 
opportunities. 

15 .4 Settlement on Te1mination. When the Contract is terminated by the County under 
15.3, at any time p1ior to one hundred eighty (180) days after the effective date of 
termination, Contractor shall submit a final te1mination settlement proposal to the 
County based upon recoverable costs as provided under the Contract. If 
Contractor fails to submit the proposal within the time allowed, the County may 
unilaterally detennine the amount due to Contractor because of the tennination 
and pay the determined amount to Contractor. 

16.0 COMPLETION, TRANSFER, & ACCEPTANCE: 

16.1 Final Completion. Upon the occurrence of the final completion date, the punch 
list items shall be promptly commenced and thereafter completed within thirty 
(30) days after final completion. 

16.2 Transfer and Acceptance. Upon the occurrence of final completion, care, custody 
and control of the Project shall pass to Fort Bend County. As referenced herein, 
the "Transfer Date" shall mean the date on which the care, custody and control of 
the Project passes to Fort Bend County. Subsequent to the Transfer Date all risk 
of loss with respect to the Project shall be by Fort Bend County and the 
Contractor shall be thereafter obligated to cover the Project with their Insurance. 

17.0 SUSPENSION BY FORT BEND COUNTY FOR CONVENIENCE: 

17. l Fort Bend County may, without cause, order the Contractor in writing to suspend, 
delay or interrupt the Project in whole or in part for such period of time as Fort 
Bend County may dete1mine. 

I 7 .2 An adjustment shall be made for increase in the cost of perfotmance, caused by 
suspension, delay or inte1n1ption. No adjustment shall be made to the extent: 

17.2. l That performance is, was or would have been so suspended, delayed or 
intenupted by another cause for which the Contractor is responsible. 
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17 .2.2 That an equitable adjustment is made or denied under another provision of 
this Contract. 

17 .3 Adjustments made in the cost of performance may have a mutually agreed fixed 
or percentage fee. 

18.0 INDEPENDENT CONTRACTOR: 

The Contractor shall be an independent contractor and any provisions of this Contract that may 
appear to give F01t Bend County the right to direct the Contractor as to the details of the manner 
of doing the Project shall be deemed to mean that the Contractor shall follow the desires of Fo1t 
Bend County in the results of the Project only and not in the means whereby the Project is to be 
accomplished. The Contractor shall be responsible as to the details of completing the Project. 
Neither the agents, representatives, nor employees of the Contractor, shall be deemed to be the 
agents, representatives, or employees of Fort Bend County. The Contractor further represents 
that it accepts a fiduciary role and responsibility with respect to Fort Bend County and will, to its 
best abilities, act in the best interests of Fort Bend County and the timely completion of the 
Project. The Contractor agrees and understands that neither it nor any of its agents or employees 
may act in the name of Fort Bend County except and unless specifically authorized in writing by 
Fort Bend County to do so. The Contractor shall furnish constrnction administration and 
management services and use the Contractor's best efforts to complete the Project in an 
expeditious and economical manner consistent with the interests of Fort Bend County. 

19.0 NOTICE 

19 .1 All written notices, demands, and other papers or documents to be delivered to 
Fort Bend County under this Contract shall be delivered to the Facilities 
Management and Planning Department, 301 Jackson, Richmond, Texas 77469, or 
at such other place or places as Fort Bend County may from time to time 
designate by written notice delivered to the Contractor. For purposes of notice 
under this Contract, a copy of any notice or communication hereunder shall also 
be forwarded to the following address: Fott Bend County, 301 Jackson Street, 
Richmond, Texas 77469, Attention: County Judge. 

19.2 All written notices, demands, and other papers or documents to be delivered to the 
Contractor under this Contract shall be delivered to the Authorized Representative 
identified in the Contract documents or such other place or places as the 
Contractor may designate by written notice delivered to Fort Bend County. 

20.0 RECORDS: 

20.1 Fort Bend County shall be the absolute and unqualified owner of all drawings, 
preliminary layouts, record drawings, sketches and other documents prepared 
pursuant to the Contract by Contractor. 
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20.2 The Contractor agrees to maintain and preserve for a period of at least five years 
after the earlier of the expiration of the defects period or termination of this 
Contract, accurate and complete records relating to the performance of the 
Project. The Contractor agrees to, upon request, provide Fo1t Bend County with 
such records. 

21.0 SUCCESSORS & ASSIGNS: 

21. l Fort Bend County and the Contractor bind themselves and their successors, 
executors, administrators and assigns to the other party of this Contract and to the 
successors, executors, administrators and assigns of such other party, in respect to 
all covenants of this Contract. 

21.2 Neither Fort Bend County nor the Contractor shall assign, sublet or transfer its 
interest in this Contract without the prior written consent of the other. 

21.3 Nothing herein shall be constmed as creating any personal liability on the part of 
any officer or agent of any public and/or governmental body that may be a party 
hereto. 

22.0 PUBLIC CONT ACT: 

Contact with the news media, citizens of Fort Bend County or governmental agencies shall be 
the sole responsibility of Fo1t Bend County. Under no circumstances, whatsoever, shall 
Contractor release any material or information developed in the performance of its services 
hereunder without the express written permission of Fort Bend County, except where required to 
do so by law. 

23.0 MODIFICATIONS: 

This instrument contains the entire Contract between the parties relating to the rights herein 
granted and obligations herein assumed. Any oral or written representations or modifications 
concerning this instrument shall be of no force and effect excepting a subsequent written 
modification signed by both parties hereto. 

24.0 SILENCE OF SPECIFICATIONS: 

The apparent silence of specifications as to any detail, or the apparent omission from it of a 
detai led description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and that only material and workmanship of the finest quality 
are to be used. All interpretations of specifications shall be made on the basis of this statement. 
The items furnished under this contract shall be new, unused of the latest product in production 
to commercial trade and shall be of the highest quality as to materials used and workmanship. 
Manufacturer furnishing these items shall be experienced in design and construction of such 
items and shall be an established supplier of the item bid. 
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25.0 SEVERABILITY: 

In the event one or more of the provisions contained in these requirements or the specifications 
shall for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity, 
illegality, or unenforceability shall not affect any other provision hereof and these requirements 
or the specifications shall be construed as if such invalid, illegal, or unenforceable provision had 
never been contained herein. 

26.0 GOVERNING FORMS: 

In the event of any conflict between the terms and provisions of these requirements and the 
specifications, the specifications shall govern. In the event of any conflict of interpretation of 
any part of this overall document, Fo1t Bend County's interpretation shall govern. 

27.0 TAX EXEMPT: 

Fort Bend County is exempt from state and local sales and use taxes under Section 151.309 of 
the Texas Tax Code. This Contract is deemed to be a separate contract for Texas tax purposes, 
and as such, Fort Bend County hereby issues its Texas Exemption for the purchase of any items 
qualifying for exemption under this Contract. Contractor is to issue its Texas Resale Ce1tificate 
to vendors and subcontractors for such items qualifying for this exemption, and further, 
contractor should state these items at cost. 

28.0 ENTIRE AGREEMENT: 

The Parties agree that this Contract contains all of the terms and conditions of the understanding 
of the parties relating to the subject matter hereof. All prior negotiations, discussions, 
con-espondence and preliminary understandings between the parties and others relating hereto 
are superseded by this Contract. By entering into this Contract, the parties do not intend to 
create any obligations, express or implied, other than those specifically set out in this Contract. 

29.0 APPLICABLE LAW & VENUE 

This Contract shall be constrned under and in accord with the laws of the State of Texas, and all 
obligations of the parties created hereunder are perfo1mable in Fort Bend County, Texas, and that 
venue for any litigation arising out of or related to this Contract shall lie solely in the court of 
appropriate jurisdiction located in Fort Bend County, Texas. 

30.0 AWARD: 

This contract will be awarded to the overall lowest and best bid. 
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31.0 TEXAS ETHICS COMMISSION FORM 1295: 

31. l Effective January 1, 2016 all contracts executed by Commissioners Court, 
regardless of the dollar amount, will require completion of Form 1295 "Certificate 
of Interested Parties", per the new Government Code Statute §2252.908. All 
vendors submitting a response to a formal Bid, RFP, SOQ or any contracts, 
contract amendments, renewals or change orders are required to complete the 
Form 1295 online through the State of Texas Ethics Commission website. Please 
visit: https://www.ethics.state.tx.us/filinginfo/ 1295/ 

31.2 On-line instructions: 

31.2.1 Name of governmental entity is to read: Fort Bend County. 

31.2.2 Identification number used by the governmental entity is: B24-052. 

31.2.3 Description is the title of the solicitation: Constrnction of Fresno 
Community Center. 

31.3 Apparent low bidder(s) will be required to provide the Fonn 1295 within three (3) 
calendar days from notification; however, if your company is publicly traded you 
are not required to complete this form. 

32.0 ST ATE LAW REQUIREMENTS FOR CONTRACTS: 

The contents of this section are required by Texas Law and are included by County regardless of 
content. 

32.1 Agreement to Not Boycott Israel Chapter 2271 Texas Government Code: 
Contractor verifies that if Contractor employs ten (10) or more full-time 
employees and this Agreement has a value of $100,000 or more, Contractor does 
not boycott Israel and will not boycott Israel during the term of this Agreement. 

32.2 Texas Government Code Section 2251.152 Acknowledgment: By signature on 
vendor fotm, Contractor represents pursuant to Section 2252.152 of the Texas 
Government Code, that Contractor is not listed on the website of the Comptroller 
of the State of Texas concerning the listing of companies that are identified under 
Section 806.051 , Section 807.051 or Section 2253 .153. 

33.0 HUMAN TRAFFICKING: 

By acceptance of this contract, Contractor acknowledges that Fort Bend County is opposed to 
human trafficking and that no County funds will be used in support of services or activities that 
violate human trafficking laws 
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34.0 INDEMNITY FOR BODILY INJURY OR DEATH CLAIMS 

Indemnity for certain bodily injury or death claims. To the fullest extent permitted by law, 
contractor shall indemnify, defend and hold harmless the county from and against all claims, 
losses, expenses, costs, demands, suits, causes of action, and damages, including without 
limitation, attorneys' fees and expenses, for bodily injury or death of any employee of contractor, 
its agents, or its subcontractors of every tier, even if the bodily injury or death is caused by or 
alleged to have been caused by the sole or partial negligence, fault or strict liability of any 
indemnitee. 

Indemnity for all other claims. For all claims not addressed in the preceding section or section 
11.0 above , including, without limitation, claims for damage to or loss of use of property and 
claims for bodily injury to or death of any person other than that addressed in the immediately 
preceding section, to the fullest extent permitted by law, contractor shall indemnify, defend and 
hold hatmless the county from and against all claims, losses, expenses, costs, demands, suits, 
causes of action, and damages, including without limitation, attorneys' fees and expenses, of any 
nature whatsoever arising out of or related to this contract or the work to be performed under this 
contract, but only to the extent of the negligence or other fault of the contractor, its agents, 
representatives, employees or subcontractors of any tier. 

35.0 AGREEMENT TO ARBITRATE UNDER THE FEDERAL ARBITRATION ACT 

To the maximum extent allowed by law, any controversy or claim arising out of or relating to 
this contract, or the breach thereof, shall be settled by arbitration under the Federal Arbitration 
Act, 9 U.S.C. § 1, et seq. administered by the American Arbitration Association under its 
Constrnction Industry Arbitration Rules, and judgment on the award rendered by the arbitrator(s) 
may be entered in any court having jurisdiction thereof. For cases in which the amount in 
controversy is less than $250,000, there shall be no discovery other than an expeditious and 
complete exchange of documents relative to the dispute. For cases in which the amount in 
controversy is between $250,000 and $1,000,000, there shall be no discovery except for an 
expeditious and complete exchange of such documentary information and up to three (3) 
depositions per side (including expert depositions, if any). For cases in which the amount in 
controversy exceeds $1 ,000,000, there shall be no discovery except for an expeditious and 
complete exchange of such documentary information up to five (5) depositions per side 
(including expert depositions, if any). No formal inten-ogatories, request for admissions or 
formal request for production of documents shall be allowed in the arbitration process. The 
hearing on the merits will be completed no later than ninety (90) days after the initial demand for 
arbitration is made for disputes involving amounts in controversy of up to $250,000; no later 
than no later than one hundred twenty ( 120) days after the initial demand for arbitration is made 
for disputes involving amounts in controversy of between $250,000 and $1,000,000; and, no 
later than three hundred sixty five (365) days after the initial demand for arbitration is made for 
disputes involving amounts in controversy of over $1,000,000. 
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36.0 ADDITIONAL REQUIRED FORMS: 

All vendors submitting are required to complete and return with submission 

36. 1 Required Proof of Insurance 

36.2 Vendor Form 

36.3 W9 Form 

36.4 Tax Form/Debt/Residence Certification 

36.5 Contractor Acknowledgement of Stormwater Management Program 

36.6 Pricing Sheet, as stated in Exhibit I. 

37.0 EXHIBIT: 

Exhibit I: 

Exhibit II: 

Exhibit III: 

Pricing· 

Project Manual 

Plans 
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14 24May 

14 May 24

THE STATE OF TEXAS 
COUNTY OF FORT BEND 

Contract Sheet 
Bid 24-052 

This memorandum of agreement made and entered into on the ___ day of ________ , 20 __ , 

by and between Fort Bend County in the State of Texas (hereinafter designated County), acting herein by 

County Judge KP George, by virtue of an order of Fort Bend County Commissioners Court, and 

TEAL CONSTRUCTION COMPANY 
______________________ (hereinafter designated Contractor). 

(company name) 

WITNESSETH: 

The Contractor and the County agree that the bid and specifications for the Construction of Fresno Community 

Center which are hereto attached and made a part hereof, together with this instrument and the bond (when 

required) shall constitute the full agreement and contract between parties and for furnishing the items set out and 

described; the County agrees to pay the prices stipulated in the accepted bid. 

It is further agreed that th is contract shall not become binding or effective until signed by the parties hereto and a 

purchase order authorizing the items desired has been issued. 

Executed at Richmond, Texas this _____ day of ________________ 20 _ __ _ 

Fort Bend County, Texas 

By, (f0@7f 
County Judge, KP George 

By, ~ 
Signature of Contractor 

Signature of Contractor 

By : JASON HOGUE, SENIOR VICE PRESIDENT 

34 Printed Name and Title 



COUNTY PURCHASING AGENT 
Fort Bend County, Texas 

Jaime Kovar 
County Purchasing Agent 

April 4, 2024 

TO: All Prospective Bidders 

(281) 341-8640 
Fax (28 1) 341 -8645 

RE: Addendum No. 1 - Foti Bend County BID 24-052 - Construction of Fresno Community 
Center for Fort Bend County 

Addendum 1: 

Attached is addendum 1. Vendors are to utilize Addendum 1 document while preparing their 
solicitation response. Changes include bid due date extension to April 23, 2024. 

****************************************************************************** 
Immediately upon your receipt of this addendum, please fill out the following information and 
email this page to Brooke Lindemann at brooke.lindemann@fortbendcountytx.gov 

TEAL CONSTRUCTION COMPANY 

Company Name 

Signature of person receiving addendum 

If you have any questions, please contact this office. 

Sincerely, 

Brooke Lindemann 
Senior Buyer 

301 Jackson, Suite 201 • Richmond, TX 77469 

04/22/2024 

Date 



COUNTY PURCHASING AGENT 
Fort Bend County, Texas 

Jaime Kovar 
County Purchasing Agent 

April 16, 2024 

TO: All Prospective Bidders 

(28 1) 341-8640 
Fax (281) 34 1-8645 

RE: Addendum No. 2 - Fo11 Bend County BID 24-052 - Constrnction of Fresno Community 
Center for Fort Bend County 

Addendum 2: 

Attached is addendum 2. Vendors are to utilize Addendum 2 document while preparing their 
solicitation response. Changes include revised specifications, drawing sheets, and Q&A# l 
provided by architect. 

****************************************************************************** 
Immediately upon your receipt of this addendum, please fill out the following information and 
email this page to Brooke Lindemann at brooke. li11dema11n@fo1tbendcountytx.gov 

TEAL CONSTRUCTION 

Company Name 

Signature of person receiving addendum 

If you have any questions, please contact this office. 

Sincerely, 

Brooke Lindemann 
Senior Buyer 

301 Jackson, Suite 201 • Richmond, TX 77469 

04/22/2024 

Date 



Form W-9 Request for Taxpayer Give Form to the 
(Rev. November 2017) Identification Number and Certification requester. Do not 
Department of the Treasury 
Internal Revenue Service ► Go to www.irs.gov/FormW9 for instructions and the latest in formation. 

send to the IRS. 

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. 

Teal Construction Company 
2 Business name/disregarded entity name. if different from above 

C') 
3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 4 Exemptions (codes apply only to Q) 

Cl following seven boxes. certain entities, not individuals; see co 
a. instructions on page 3): 
C □ Individual/sole proprietor or D C Corporation 0 S Corporation 0 Partnership D TrusVestate 0 . (/) single-member LLC Exempt payee code (if any) QJ C 

0. 0 
□ ;, .:; Limited liability company. Enter the tax classification (C=C corporation, S=S corporation. P=Partnership) ► 

0 
I..:, Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check Exemption from FATCA reporting 0 I.. 

1:~ LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
code (if any) •- C another LLC that is not disregarded from the owner for U.S. federal lax purposes. OlherNise, a single-member LLC that I.. -

0.. 0 is disregarded from the owner should check the appropriate box for the tax classification of its owner . .:: ·o □ Other (see instructions) ► (ADplies to iJCCO!/nlS maintained Ou I side Ille u. S.) Q) 
0. 5 Address (number, street, and apt. or suite no.) See instructions. Requester's name and address (optional) (/) 
Q) 1335 Brittmoore Rd Q) 

(/) 
6 City, state, and ZIP code 

Houston, TX 77043 
7 List account number(s) here (optional) 

ma Taxpayer Identification Number (TIN) 
Enter your TIN in the appropriate box. The Tl N provided must match the name given on line 1 to avoid I Social security number I . . . . . . . 
backup wIthhold1ng. For 1nd1v1duals, this Is generally your social security number ($SN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer ident ificat ion number (EIN). If you do not have a number, see How to get a 
TIN, later. 

ITIJ -[I] -I I I I I 
or 

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter. 

I Employer identification number 

74 - 1467034 

Certification 
Under penalties of perjury, I certify that: 

1. The number shown on this form is my correct taxpayer identification number {or I am waiting for a number to be issued to me); and 
2. I am not subject to backup withholding because: {a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 

Service {IRS) that I am subject to backup w ithholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to backup withholding; and 

3. I am a U.S. citizen or other U.S. person (defined below); and 

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct. 

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the InstructIons for Part II, later. 

Sign Signature of ~/,& ~ ~ -- 1-3Q-2Q24 
Here U.S. person ► ~ I'~ Date ► 

f 

General Instructions 
Section references are to the Internal Revenue Code unless otherwise 
noted. 

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9. 

Purpose of Form 
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN). individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following. 

• Form 1099-INT (interest earned or paid) 

Cat. No. 10231X 

• Form 1099-DIV (dividends, including those from stocks or mutual 
funds) 

• Form 1099-MISC (various types of income, prizes, awards, or gross 
proceeds) 

• Form 1099-B (stock or mutual fund sales and certain other 
transactions by brokers) 

• Form 1099-S (proceeds from real estate transactions) 

• Form 1099-K (merchant card and third party network transactions) 

• Form 1098 (home mortgage interest), 1098-E (student loan interest), 
1098-T (tuition) 

• Form 1099-C (canceled debt) 

• Form 1099-A (acquisition or abandonment of secured property) 

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later. 

Form W-9 (Rev. 11 -2017) 



Job No.: _____ _ 

TAX FORM/DEBT/ RESIDENCE CERTIFICATION 
(for Advertised Projects) 

Taxpayer Identification Number (T.I.N.): _7_4_-_1 _4_6_7_0_3_4 _ _ __________ _____ ____ _ 

Company Name submitting Bid/Proposal: _T_E_A_L_C_O_N_S_T_R_U_C_T_IO_ N_C_O_M_PA_Y _ ______________ _ 

Mailing Address: 1335 BRITTMOORE RD, HOUSTON, TX 77043 

Are you registered to do business in the State of Texas? ✓ Yes No 

If you are an individual, list the names and addresses of any partnership of which you are a general partner or any 
assumed name(s) under which you operate your business 

I. Property: List all taxable property in Fort Bend County owned by you or above partnerships as well as any d/b/a 
names. Include real and personal prope1ty as well as mineral interest accounts. (Use a second sheet of paper if 
necessary.) 

Fort Bend County Tax Acct. No.* Property address or location** 

* This is the property account identification number assigned by the Fort Bend County Appraisal District. 
** For real property, specify the property address or legal description. For business personal property, specify the 

address where the property is located. For example, office equipment will normally be at your office, but inventory 
may be stored at a warehouse or other location. 

II. 

Ill. 

Fort Bend County Debt - Do you owe any debts to Fort Bend County (taxes on properties listed in I above, 
tickets, fines, to lls, court judgments, etc.)? 

Yes ✓ No If yes, attach a separate page explaining the debt. 

Residence Certification - Pursuant to Texas Government Code §2252.001 et seq., as amended, Fo,t Bend County 
requests Residence Certification. §2252.001 et seq. of the Government Code provides some restrictions on the 
awarding of governmental contracts; pertinent provisions of §2252.001 are stated below: 

(3) "Nonresident bidder" refers to a person who is not a resident. 

( 4) "Resident bidder" refers to a person whose principal place of business is in this state, including a 
contractor whose ultimate parent company or majority owner has its principal place of business in 
this state. 

✓ J ce1tify that TEAL CONSTRUCTION 

[Company Name] 
§2252.001. 

is a Resident Bidder of Texas as defined in Government Code 

I ce,tify that _ _ ___ ______ is a Nonresident Bidder as defined in Government Code 
[Company Name] 

§2252.00 I and our principal place of business is ________ ____ _ 
[City and State] 

Created 05/12 



Mandatory Form 

Contractor Acknowledgement of Storm Water Management Program 

I hereby acknowledge that I am aware of the stormwater management program and standard operating 

procedures developed by Fort Bend County in compliance with the TPDES General Permit No. 
TXR040000. I agree to comply with all applicable best management practices and standard operating 

procedures while conducting my services for Fort Bend County. I agree to conduct all services in a 
manner that does not introduce illicit discharges of pollutants to streets, stormwater inlets, drainage 

ditches or any portion of the drainage system. The following materials and/or pollutant sources must not 
be discharged to the drainage system as a result of any services provided: 

I. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from 

landscaping activities, (except those materials resulting from ditch mowing or maintenance 
activities) 

2. Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use) 

3. Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids, 

4. Other hazardous materials including paints, thinners, chemicals or related waste materials, 
5. Uncontrolled dewatering discharges, equipment and/or vehicle wash waters, 

6. Sanitary waste, trash, deb1is, or other waste products 
7. Wastewater from wet saw machinery, 

8. Other pollutants that degrade water quality or pose a threat to human health or the environment. 

Furthermore, I agree to notify Fort Bend County immediately of any issue caused by or identified by: 

TEAL CONSTRUCTION COMPANY 
(Company/Contractor) 

that is believed to be an immediate threat to human health or the environment. 

~ 04/23/24 
Date 

JENNIFER KING 
Printed Name 

VICE PRESIDENT 
Title 



TEAL REFERENCES 
Klein ISO - Danny Phillips 
832.249.4012, dphillips3@kleinisd.net 

Projects: 

North Flex School 

Northampton Elementary School Renovation & Acldition -

GYMNASIUM AND FINE ARTS WING 

PBK Architects, Jeff Chapman 
713.965.0608, jeff.chapman@pbk.com 
Projects: 

Klein ISO North Flex School 

Klein ISO Northampton Elementary School Renovation -

GYMNASIUM AND FINE ARTS WING 

Magnolia ISO Conference Center 

Alief ISO - Glenn Jarrett 
713.305.2871, glenn.jarrett@aliefisd.net 

Projects : 

OUTLEY ELEMENTARY SCHOOL CLASSROOM & GYM ADDITION 

ALBRIGHT, KILLOUGH, O'DONNELL MIDDLE SCHOOL GYM ADDITIONS 

Security Vestibule Upgrades to 7 schools 

Galveston ISO - James Ramirez 

409.692.3940, jamesramirez@gisd.org 

Projects : 

Parker Elementary GYMNASIUM 

PBK Architects, Manny Torres 
713.965.0608, manuel.torres@pbk.com 

Projects: 

Parker Elementary GYMNASIUM 

Huckabee Architects - Charles Griffith, Marcelino Perez 
281.520.4995, cgriffith@huckabee-inc.com 

281.520.4995, marcelino.perez@huckabee-inc.com 

Projects: 

Katy ISO Transportation Center 

ALBRIGHT, KILLOUGH, O'DONNELL MIDDLE SCHOOL GYM ADDITIONS 



GALVESTON ISD 

Parker Elementary Gymnasium 
New construction on a greenfield site of a gymnasium for Galveston 
Independent School District connected to the existing elementary school. The 
project included demolition of the existing gymnasium, replacement of all 
canopies and handicap ramps. Most work was conducted whi le the school 
was in operation and all work had to coordinated as to not disturb school 
activities or disturb any access to the school. Tie-in to the school's util it ies 
had to be done after hours and the connection of the new gymnasium to the 
existing school had to be completed in a matter to maintain weathertight 
conditions throughout the construction process. With careful planning and 
coordination, Teal was able to deliver a high quality gymnasium while keeping 
the existing school operational and everyone safe. The gymnasium was built 
to meet ASDE-7 wind requirements due to its proximity to the Gulf. 

PROJECT INFORMATION 

Owner: 

Galveston ISO 

Architect: 

PBK Architects 

Location: 

Galveston, TX 

Building Size: 

18,000 SF 
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ALIEF ISD 

O'Donnell Middle School Gymnasium* 
The 11,895 square foot gymnasium building was an addition to O'Donnell 

Elementary School campus. The project consisted of a new stand-alone 

gymnasium, multiple locker rooms, faculty offices, storage, and covered 

sidewalks connecting the building back to the main campus. The gymnasium 

has a ful l court basketball court with multiple other retractable goals on the 

perimeter, fu ll height curtain to separate the gymnasium into private courts, 

and retractable bleachers. The interior of the gymnasium sports the color red 

for the school's colors. The exterior envelope is brick with t he signature red 

roof that is the District 's aesthetic. 

* This is one (1) of four (4) gym additions that was part of a multi-school 
contract w/ Alief ISO. 

PROJECT INFORMATION 

Owner: 

Alief ISD 

Architect: 

Huckabee 

Location: 

Houston, TX 

Building Size: 

11,895 SF 



Aransas County ISD Competition Gym 
The Aransas County Competition Gym was a re-build for the school district. 

The original gym was lost in the destruction of Hurricane Harvey. The 18,000 

square foot gym has CMU structural walls, brick exterior and steel structure. 

The interior layout includes the gymnasium, lobby, concessions, restrooms, 

and storage spaces. Through a thorough preconstruction and buyout, Teal was 

able to return approximately two hundred thousand back to the District at the 

end of the project. This was a special project for the District and was featured 

on the Ellen DeGeneres Show. 

PROJECT INFORMATION 

Owner: 

Aransas County ISD 

Architect: 

WKMC Architects 

Location: 

Rockport, TX 

Building Size: 

18,000 SF 



LONDON ISD 

London Middle School Gym & Band Hall Addition 
The Fine Arts addition included a new gymnasium and band hall to London 

Middle School. The building was built out of Insulated Concrete Forms (!CF) 

and CMU block with a structural steel secondary frame. Brick veneer, plaster, 

and glazing were used on the exterior envelope. The gymnasium interior has 

a concession with serving kitchen, custom trophy built ins, and other school 

pride logos to show their Pirate Pride. The band hall which was accessed 

through the gymnasium hobby and foyer included the main practice room, 

repair shop, sheet music library, ensemble rooms, multiple individual pract ice 

suites, and multiple storage areas with built-in for instrument and uniform 

storage. 

PROJECT INFORMATION 

Owner: 

London !SD 

Architect: 

CLK 

Location: 

Corpus Christi, TX 

Size: 

27,245 SF 



Bid 24-052 
Construction of Fresno Community Center 

Exhibit l: Pricing 

Total Bid 

Calendar days for completion 

Acknowledgement of Receipt of Addendum(s), if issued by Purchasing, to the Request for 
Proposal Document. 

Addendum No I dated 04/04/2024 
---------

Addendum No 2 dated 04/16/2024 
---------

Addendum No 3 dated ---------

Received 04/04/2024 
---------

Received 04/16/2024 
---------

Received ---- -----

TEAL CONSTRUCTION COMPANY 

Name of Respondent 

~d Representative 

JENNIFER KING 

Printed Name of Representative 



Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 05/01/2024

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
Teal Construction Company
Houston, TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

Fort Bend County

Construction of Fresno Community Center
B24-052

2024-1155523

05/14/2024

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

Teal Construction Company XHouston, TX United States

6

Signature of authorized agent of contracting business entity

My name is _______________________________________________________________,

UNSWORN DECLARATION

Check only if there is NO Interested Party.5

My address is _______________________________________________, _______________________,

and my date of birth is _______________________.

Executed in ________________________________________County,

I declare under penalty of perjury that the foregoing is true and correct.

(street) (state) (zip code) (country)

(year)(month)

 _______, ______________, _________.

State of ________________, on the _____day of ___________, 20_____.

(city)

(Declarant)

Version V3.5.1.5b35d027www.ethics.state.tx.usForms provided by Texas Ethics Commission

□ 
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