

Fort Bend County Tabulation
Bid 24-079
Construction of Huggins Drive from FM 359 to Fulshear Katy Road
for Fort Bend County Mobility Bond Project No. 13313

Recommended: R Construction Civil, LLC \$6,587,411.60
Funding: Mobility Bonds

Company	Bid Price	Completion Time in Calendar Days
R Construction Civil, LLC Buffalo, TX	\$6,587,411.60	365
Northtex Construction, LLC Houston, TX	\$7,148,015.22	365
Environmental Allies, LLC Houston, TX	\$7,487,114.05	320
Texas Materials Group, Inc. Baytown, TX	\$8,205,978.05	365
Texas Sterling Construction Co. Houston, TX	\$9,262,479.07	365



Funding available totaling \$6,587,411.60

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	R Construction Cvil, LLC.		Northex Construction, LLC.		Environmental ABies, LLC.		Texas Materials Group, Inc.		Texas Sterling Construction, Inc.	
					Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
A. SITE PREPARATION AND EARTHWORK ITEMS														
1	100	CLEARING & GRUBBING	LS	1	\$ 25,000.00	\$ 25,000.00	\$ 25,848.07	\$ 25,848.07	\$ 42,000.00	\$ 42,000.00	\$ 585,000.00	\$ 585,000.00	\$ 50,000.00	\$ 50,000.00
2	105	REMOVING AND DISPOSING EXISTING ASPHALTIC SURFACE AND BASE MATERIAL, FULL DEPTH.	SY	7565	\$ 2.40	\$ 18,156.00	\$ 9.40	\$ 71,111.00	\$ 10.00	\$ 75,650.00	\$ 17.00	\$ 128,605.00	\$ 4.18	\$ 31,621.70
3	110	ROADWAY EXCAVATION INCLUDING 3" OF TOPSOIL STRIPPING	CY	667	\$ 18.50	\$ 12,339.50	\$ 9.88	\$ 6,589.96	\$ 22.00	\$ 14,674.00	\$ 47.00	\$ 31,349.00	\$ 95.00	\$ 63,465.00
4	108	REMOVE AND DISPOSE OF EXISTING CONCRETE PIPE (ALL SIZES 18", 24" 30")	LF	359	\$ 25.00	\$ 8,975.00	\$ 21.72	\$ 7,797.48	\$ 20.00	\$ 7,180.00	\$ 41.00	\$ 14,719.00	\$ 26.00	\$ 9,334.00
5	108	REMOVE AND DISPOSE OF EXISTING CONCRETE PIPE (ALL SIZES 18", 24" 30")	LF	18	\$ 10.00	\$ 1,800.00	\$ 29.40	\$ 535.20	\$ 21.00	\$ 378.00	\$ 60.00	\$ 1,080.00	\$ 37.00	\$ 666.00
6	108	REMOVE AND DISPOSE EXISTING STRUCTURES-HEADWALL FOR 12" PIPE	EA	2	\$ 900.00	\$ 1,800.00	\$ 5,462.07	\$ 10,924.14	\$ 1,500.00	\$ 3,000.00	\$ 3,700.00	\$ 7,400.00	\$ 990.00	\$ 1,980.00
7	105	MILL AND DISPOSAL OF EXISTING ASPHALTIC SURFACE (2" DEPTH) AT TRANSITIONS LOCATIONS, INCLUDES SAW CUT AND HAULING, AS DIRECTED BY ENGINEER	SY	267	\$ 30.00	\$ 8,010.00	\$ 8.65	\$ 2,309.55	\$ 7.00	\$ 1,869.00	\$ 26.00	\$ 6,942.00	\$ 11.00	\$ 2,937.00
8	502	REMOVE AND DISPOSE TRAFFIC SIGNS, AND ROADWAY SIGNS.REMOVE AND RELOCATE MAIL BOXES	LS	1	\$ 3,000.00	\$ 3,000.00	\$ 1,672.32	\$ 1,672.32	\$ 1,900.00	\$ 1,900.00	\$ 1,600.00	\$ 1,600.00	\$ 1,400.00	\$ 1,400.00
9	140	REMOVE 4" SOLID DOUBLE YELLOW PAVEMENT MARKINGS	LF	1800	\$ 0.75	\$ 1,350.00	\$ 2.39	\$ 4,302.00	\$ 0.75	\$ 1,350.00	\$ 0.80	\$ 1,440.00	\$ 0.70	\$ 1,260.00
10	Drawing	FURNISH, INSTALL, AND REMOVE FORTBEND COUNTY PROJECT SIGN	EA	2	\$ 1,300.00	\$ 2,600.00	\$ 1,445.36	\$ 2,890.72	\$ 1,250.00	\$ 2,500.00	\$ 1,400.00	\$ 2,800.00	\$ 1,210.00	\$ 2,420.00
11	303	REMOVE AND DISPOSE OF EXISTING FENCE (ALL TYPES)	LF	2000	\$ 1.50	\$ 3,000.00	\$ 2.39	\$ 4,780.00	\$ 25.00	\$ 50,000.00	\$ 7.00	\$ 14,000.00	\$ 5.00	\$ 10,000.00
SUBTOTAL SITE PREPARATION AND EXCAVATION ITEMS						\$ 85,370.50	\$ 139,342.44	\$ 200,921.00	\$ 200,921.00	\$ 796,135.00	\$ 796,135.00	\$ 174,923.70	\$ 174,923.70	
B. PAVING ITEMS														
12	250	MANIPULATION OF LIME STABILIZED SUBGRADE: 8-INCH THICK (2% LIME)	SY	14999	\$ 4.85	\$ 72,745.15	\$ 7.18	\$ 107,692.82	\$ 7.00	\$ 104,993.00	\$ 14.00	\$ 209,986.00	\$ 14.00	\$ 209,986.00
13	265	7% LIME SLURRY FOR SUBGRADE STABILIZATION, COMPLETE IN PLACE	TON	347	\$ 425.00	\$ 147,475.00	\$ 426.26	\$ 147,912.22	\$ 340.00	\$ 117,980.00	\$ 385.00	\$ 133,595.00	\$ 380.00	\$ 131,860.00
14	265	ASSUMED 3% FLY ASH (DRY WEIGHT BASIS) FOR SUBGRADE STABILIZATION, COMPLETE IN PLACE	TON	156	\$ 225.00	\$ 35,100.00	\$ 155.29	\$ 24,225.24	\$ 140.00	\$ 21,840.00	\$ 134.00	\$ 20,904.00	\$ 180.00	\$ 28,080.00
15	360	8" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE	SY	13567	\$ 74.00	\$ 1,003,958.00	\$ 74.91	\$ 1,016,303.97	\$ 82.00	\$ 1,112,494.00	\$ 66.00	\$ 895,422.00	\$ 113.00	\$ 1,533,071.00
16	340	3" HMAc TYPE "D" SURFACE COURSE	TON	563	\$ 185.00	\$ 104,155.00	\$ 292.69	\$ 164,784.47	\$ 175.00	\$ 98,525.00	\$ 206.00	\$ 115,978.00	\$ 165.00	\$ 92,985.00
17	292	8" HOT MIX ASPHALTIC CONCRETE BASE COURSE (BLACK BASE), MULTIPLE LIFTS WITH MAX. THICKNESS OF 4" PER LIFT	TON	1501	\$ 165.00	\$ 247,665.00	\$ 218.97	\$ 328,673.97	\$ 145.00	\$ 217,645.00	\$ 147.00	\$ 220,647.00	\$ 145.00	\$ 217,645.00
18	314	PRIME CDAT AT (0.3 GAL/ SY FOR ROADWAY LOCATED ON TOP OF SUBGRADE	GAL	1024	\$ 2.80	\$ 2,867.20	\$ 41.85	\$ 42,854.40	\$ 11.00	\$ 11,264.00	\$ 2.00	\$ 2,048.00	\$ 2.50	\$ 2,560.00
19	312	TACK COAT AT (0.15 GAL/SY FOR ROADWAY LOCATED BETWEEN LIFTS FOR BOTH BLACKBASE AND SURFACE	GAL	512	\$ 5.00	\$ 2,560.00	\$ 53.54	\$ 27,412.48	\$ 13.00	\$ 6,656.00	\$ 4.00	\$ 2,048.00	\$ 4.50	\$ 2,304.00
20	530	REINFORCED CONCRETE DRIVEWAYS, COMPLETE IN PLACE	SY	603	\$ 95.00	\$ 57,285.00	\$ 78.29	\$ 47,208.87	\$ 95.00	\$ 57,285.00	\$ 142.00	\$ 85,626.00	\$ 130.00	\$ 78,290.00
21	530	6" REINFORCED CONCRETE CURB AT MIDBLOCK CROSSING, COMPLETE IN PLACE	LF	126	\$ 3.95	\$ 497.70	\$ 5.15	\$ 648.90	\$ 5.50	\$ 693.00	\$ 6.00	\$ 756.00	\$ 27.00	\$ 3,402.00
22	538	RAISED CONCRETE MEDIAN	SY	56	\$ 130.00	\$ 7,280.00	\$ 192.83	\$ 10,798.48	\$ 165.00	\$ 9,240.00	\$ 265.00	\$ 14,895.00	\$ 140.00	\$ 7,840.00
23	528	YELLOW CONCRETE MEDIAN	SY	56	\$ 120.00	\$ 6,720.00	\$ 277.07	\$ 15,515.92	\$ 47.50	\$ 2,660.00	\$ 9.00	\$ 504.00	\$ 85.00	\$ 4,760.00
24	530	6" CONCRETE SIDEWALK 4.5" THICK, COMPLETE IN PLACE	SY	2050	\$ 70.00	\$ 143,500.00	\$ 74.52	\$ 152,766.00	\$ 75.00	\$ 153,750.00	\$ 84.00	\$ 172,200.00	\$ 103.00	\$ 211,150.00
25	530	FURNISH AND INSTALL STANDARD WHEEL CHAIR RAMPS, COMPLETE IN PLACE	EA	4	\$ 2,300.00	\$ 9,200.00	\$ 1,748.19	\$ 6,992.76	\$ 2,000.00	\$ 8,000.00	\$ 3,700.00	\$ 14,800.00	\$ 2,500.00	\$ 10,000.00
26	530	DETECTABLE WARNING MATS	EA	2	\$ 300.00	\$ 600.00	\$ 1,375.16	\$ 2,750.32	\$ 300.00	\$ 600.00	\$ 720.00	\$ 1,440.00	\$ 230.00	\$ 460.00
27	420	RETAINING WALL	CY	300	\$ 1,160.00	\$ 348,000.00	\$ 1,043.94	\$ 313,182.00	\$ 1,150.00	\$ 345,000.00	\$ 2,000.00	\$ 600,000.00	\$ 2,050.00	\$ 615,000.00
28	450	PEDESTRIAN RAILS ALONG THE NORTH SIDE OF RETAINING WALL	LF	494	\$ 165.00	\$ 81,510.00	\$ 192.84	\$ 95,262.96	\$ 260.00	\$ 128,440.00	\$ 165.00	\$ 81,510.00	\$ 192.00	\$ 94,848.00
29	162	FURNISH, INSTALL AND MAINTAIN BLOCK SODDING (12" STRIP)	LF	15,260	\$ 0.52	\$ 8,335.20	\$ 0.66	\$ 10,071.60	\$ 1.50	\$ 22,890.00	\$ 0.70	\$ 10,682.00	\$ 0.90	\$ 13,734.00
30	164	HYDRO-MULCH SEEDING, COMPLETE IN PLACE	AC	5.6	\$ 1,600.00	\$ 9,000.00	\$ 2,986.38	\$ 16,723.17	\$ 1,750.00	\$ 9,800.00	\$ 1,550.00	\$ 8,680.00	\$ 5,340.00	\$ 29,044.00
SUBTOTAL PAVING ITEMS						\$ 2,287,911.05	\$ 2,531,780.55	\$ 2,429,755.00	\$ 2,429,755.00	\$ 2,591,722.00	\$ 2,591,722.00	\$ 3,287,889.00	\$ 3,287,889.00	
C. DRAINAGE ITEMS														
31	110	CHANNEL EXCAVATION	CY	3400	\$ 18.50	\$ 62,900.00	\$ 9.88	\$ 33,592.00	\$ 26.00	\$ 88,400.00	\$ 28.00	\$ 95,200.00	\$ 55.00	\$ 187,000.00
32	464	19"x30" ELLIPTICAL CONCRETE PIPE-C76 WITH RUBBER GASKET, CLASS IV, COMPLETE IN PLACE	LF	93	\$ 330.00	\$ 30,690.00	\$ 224.55	\$ 20,883.15	\$ 245.00	\$ 22,785.00	\$ 435.00	\$ 40,455.00	\$ 405.00	\$ 37,665.00
33	464/482	12" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, CLASS III, or POLYPROPYLENE TYPE S, COMPLETE IN PLACE	LF	31	\$ 45.00	\$ 1,395.00	\$ 180.79	\$ 5,604.49	\$ 80.00	\$ 2,480.00	\$ 137.00	\$ 4,247.00	\$ 215.00	\$ 6,665.00
34	464/482	18" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, CLASS IV, COMPLETE IN PLACE	LF	36	\$ 78.00	\$ 2,808.00	\$ 205.39	\$ 7,394.04	\$ 190.00	\$ 6,840.00	\$ 173.00	\$ 6,156.00	\$ 221.00	\$ 7,956.00
35	464/482	24" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, or POLYPROPYLENE TYPE S, CLASS III, COMPLETE IN PLACE	LF	709	\$ 83.00	\$ 58,847.00	\$ 105.10	\$ 74,515.90	\$ 100.00	\$ 70,900.00	\$ 149.00	\$ 105,641.00	\$ 207.00	\$ 146,763.00
36	464	24" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, CLASS IV, COMPLETE IN PLACE	LF	78	\$ 97.00	\$ 7,566.00	\$ 173.27	\$ 13,515.06	\$ 145.00	\$ 11,310.00	\$ 166.00	\$ 12,948.00	\$ 243.00	\$ 18,954.00
37	464/482	30" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, or POLYPROPYLENE TYPE S,	LF	445	\$ 125.00	\$ 55,625.00	\$ 151.90	\$ 67,595.50	\$ 132.00	\$ 58,740.00	\$ 164.00	\$ 72,980.00	\$ 253.00	\$ 112,585.00
38	464/482	60" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, or POLYPROPYLENE TYPE S,	LF	73	\$ 315.00	\$ 22,995.00	\$ 445.41	\$ 32,514.93	\$ 330.00	\$ 24,090.00	\$ 467.00	\$ 34,091.00	\$ 673.00	\$ 49,129.00
39	Drawing	METAL PLATE RETRICTOR	EA	2	\$ 2,850.00	\$ 5,700.00	\$ 2,436.79	\$ 4,873.58	\$ 3,500.00	\$ 7,000.00	\$ 3,220.00	\$ 6,440.00	\$ 3,200.00	\$ 6,400.00
40	420	STRUCTURAL CONCRETE (HEADWALLS WITH PARALLEL WINGS)	CY	34.2	\$ 1,400.00	\$ 47,880.00	\$ 1,840.61	\$ 62,948.86	\$ 1,350.00	\$ 46,170.00	\$ 1,470.00	\$ 50,274.00	\$ 3,090.00	\$ 105,678.00
41	466	TYPE AA INLETS, COMPLETE IN PLACE	EA	8	\$ 2,250.00	\$ 18,000.00	\$ 4,180.45	\$ 33,443.60	\$ 4,000.00	\$ 32,000.00	\$ 3,400.00	\$ 27,200.00	\$ 7,100.00	\$ 56,800.00
42	465	MANHOLE RISER ON RCB WITH AN INLETS TOP, COMPLETE IN PLACE	EA	8	\$ 3,700.00	\$ 29,600.00	\$ 5,267.27	\$ 42,138.16	\$ 3,000.00	\$ 24,000.00	\$ 3,360.00	\$ 26,880.00	\$ 6,700.00	\$ 53,600.00
43	465	MANHOLE RISER ON RCB, COMPLETE IN PLACE	EA	4	\$ 2,250.00	\$ 9,000.00	\$ 5,381.38	\$ 21,525.52	\$ 3,000.00	\$ 12,000.00	\$ 3,700.00	\$ 14,800.00	\$ 5,900.00	\$ 23,600.00
44	466	MODIFIED TYPE "E" INLET, FLOW CONTROL STRUCTURE WITH ORIFICE OPENING AT THE DITCH	EA	6	\$ 2,500.00	\$ 15,000.00	\$ 4,523.15	\$ 27,138.90	\$ 4,750.00	\$ 28,500.00	\$ 3,000.00	\$ 18,000.00	\$ 5,200.00	\$ 31,200.00
45	465	PRECAST CONCRETE MANHOLES	EA	4	\$ 3,450.00	\$ 13,800.00	\$ 6,080.20	\$ 24,320.80	\$ 5,500.00	\$ 22,000.00	\$ 4,900.00	\$ 19,600.00	\$ 7,200.00	\$ 28,800.00
46	HCFCO 02376	5" CONCRETE CHANNEL LINING DITCH AT CULVERT (D/S)	SY	122	\$ 135.00	\$ 16,470.00	\$ 229.86	\$ 28,042.92	\$ 150.00	\$ 18,300.00	\$ 181.00	\$ 22,082.00	\$ 181.00	\$ 22,082.00
47	HCFCO 02378	18" CONCRETE/STONE RIPRAP AT 60" CULVERT (D/S)	SY	19	\$ 158.00	\$ 3,002.00	\$ 139.02	\$ 2,641.38	\$ 175.00	\$ 3,325.00	\$ 212.00	\$ 4,028.00	\$ 420.00	\$ 7,980.00
48	467	SAFETY END TREATMENT FOR 30" RCP, COMPLETE IN PLACE	EA	4	\$ 2,350.00	\$ 9,400.00	\$ 4,883.81	\$ 18,735.24	\$ 3,750.00	\$ 15,000.00	\$ 2,600.00	\$ 10,400.00	\$ 3,100.00	\$ 12,400.00
49	467	SAFETY END TREATMENT FOR 24" RCP, COMPLETE IN PLACE	EA	4	\$ 2,100.00	\$ 8,400.00	\$ 4,438.94	\$ 17,755.76	\$ 3,250.00	\$ 13,000.00	\$ 2,400.00	\$ 9,600.00	\$ 2,400.00	\$ 9,600.00
50	467	SAFETY END TREATMENT FOR 18" RCP, COMPLETE IN PLACE	EA	2	\$ 1,700.00	\$ 3,400.00	\$ 4,026.83	\$ 8,053.66	\$ 2,750.00	\$ 5,500.00	\$ 1,950.00	\$ 3,900.00	\$ 1,900.00	\$ 3,800.00
51	467	SAFETY END TREATMENT FOR 19x30" ELLIPTICAL RCP, COMPLETE IN PLACE	EA	2	\$ 5,400.00	\$ 10,800.00	\$ 7,753.71	\$ 15,507.42	\$ 3,500.00	\$ 7,000.00	\$ 2,600.00	\$ 5,200.00	\$ 3,100.00	\$ 6,200.00
52	402	INSTALL AND MAINTAIN TRENCH SAFETY SYSTEM (5' TO 10'), COMPLETE IN PLACE	LF	2903	\$ 1.00	\$ 2,903.00	\$ 0.87	\$ 2,525.61	\$ 1.00	\$ 2,903.00	\$ 17.00	\$ 49,351.00	\$ 1.00	\$ 2,903.00
53	402	INSTALL AND MAINTAIN TRENCH SAFETY SYSTEM (10' TO 20'), COMPLETE IN PLACE	LF	830	\$ 1.00	\$ 830.00	\$ 0.87	\$ 722.10	\$ 2.00	\$ 1,660.00	\$ 14.00	\$ 11,620.00	\$ 1.00	\$ 830.00
SUBTOTAL DRAINAGE ITEMS						\$ 437,911.00	\$ 566,912.58	\$ 521,743.00	\$ 521,743.00	\$ 655,413.00	\$ 655,413.00	\$ 938,590.00	\$ 938,590.00	
D. SWOMP/DETENTION (INLINE DETENTION) ITEMS														
54	462	6' x 3' PRECAST REINFORCED CONCRETE BOX SEWER (ASTM C-1433), COMPLETE IN PLACE WITH JUNCTION BOX	LF	3695	\$ 518.00	\$ 1,914,010.00	\$ 555.72	\$ 2,053,385.40	\$ 725.00	\$ 2,678,875.00</				

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	R Construction Civil, LLC.		Northtex Construction, LLC.		Environmental Allies, LLC.		Texas Materials Group, Inc.		Texas Sterling Construction, Inc.	
					Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
E. PERMANENT TRAFFIC CONTROL DEVICES ITEMS														
61	636/644	ROADSIDE - FURNISH & INSTALL "ALUMINUM TRAFFIC SIGNS (TRAFFIC AND STREET)"	EA	22	\$ 395.00	\$ 8,690.00	\$ 537.53	\$ 11,825.66	\$ 700.00	\$ 15,400.00	\$ 400.00	\$ 8,800.00	\$ 350.00	\$ 7,700.00
62	685	Solar School Zone Flasher System	EA	2	\$ 5,600.00	\$ 11,200.00	\$ 5,960.61	\$ 11,921.22	\$ 11,000.00	\$ 22,000.00	\$ 5,700.00	\$ 11,400.00	\$ 5,000.00	\$ 10,000.00
63	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I (THERMOPLASTIC) 12" SOLID WHITE	LF	90	\$ 4.50	\$ 405.00	\$ 4.78	\$ 430.20	\$ 6.00	\$ 540.00	\$ 4.50	\$ 405.00	\$ 4.00	\$ 360.00
64	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I (THERMOPLASTIC) 24" SOLID WHITE	LF	215	\$ 8.50	\$ 1,827.50	\$ 8.96	\$ 1,926.40	\$ 10.00	\$ 2,150.00	\$ 9.00	\$ 1,935.00	\$ 7.50	\$ 1,612.50
65	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I 4" WIDE SOLID WHITE STRIPE	LF	8570	\$ 0.65	\$ 5,570.50	\$ 0.72	\$ 6,170.40	\$ 0.85	\$ 7,284.50	\$ 0.75	\$ 6,427.50	\$ 0.58	\$ 4,970.60
66	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I 4" WIDE DASHED YELLOW STRIPE	LF	3754	\$ 0.85	\$ 3,190.90	\$ 0.96	\$ 3,603.84	\$ 1.50	\$ 5,631.00	\$ 0.85	\$ 3,190.90	\$ 0.75	\$ 2,815.50
67	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I 4" WIDE SOLID YELLOW STRIPE	LF	6236	\$ 0.80	\$ 4,988.80	\$ 0.84	\$ 5,238.24	\$ 0.85	\$ 5,300.60	\$ 0.80	\$ 4,988.80	\$ 0.70	\$ 4,365.20
68	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I 4" WIDE SOLID DOUBLE YELLOW STRIPE	LF	1003	\$ 1.70	\$ 1,705.10	\$ 1.79	\$ 1,795.37	\$ 1.65	\$ 1,654.95	\$ 1.65	\$ 1,654.95	\$ 1.75	\$ 1,756.25
69	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I 8" SOLID WHITE STRIPE	LF	448	\$ 1.70	\$ 761.60	\$ 1.79	\$ 801.92	\$ 2.25	\$ 1,008.00	\$ 1.70	\$ 761.60	\$ 1.48	\$ 663.04
70	666	REFLECTORIZED PAVEMENT MARKINGS 24" SOLID YELLOW STRIPE	LF	466	\$ 7.90	\$ 3,681.40	\$ 9.56	\$ 4,454.96	\$ 8.50	\$ 3,961.00	\$ 8.00	\$ 3,728.00	\$ 7.00	\$ 3,262.00
71	672	REFLECTORIZED PAVEMENT MARKINGS, YELLOW, TYPE II, PAINTED 6" CURB	LF	135	\$ 5.00	\$ 675.00	\$ 5.25	\$ 708.75	\$ 5.75	\$ 776.25	\$ 5.00	\$ 675.00	\$ 4.45	\$ 600.75
72	672	REFLECTORIZED PAVEMENT MARKERS (TY, II A-A), FURNISHED AND APPLIED	EA	1465	\$ 5.65	\$ 8,277.25	\$ 5.97	\$ 8,746.05	\$ 5.25	\$ 7,691.25	\$ 6.00	\$ 8,790.00	\$ 5.00	\$ 7,325.00
73	672	REFLECTORIZED PAVEMENT MARKERS (TY, C), FURNISHED AND APPLIED	EA	90	\$ 5.65	\$ 508.50	\$ 5.97	\$ 537.30	\$ 5.50	\$ 495.00	\$ 6.00	\$ 540.00	\$ 5.00	\$ 450.00
74	672	NON-REFLECTORIZED 4" DIAMETER WHITE BASED BUTTONS	EA	90	\$ 3.40	\$ 306.00	\$ 3.97	\$ 357.30	\$ 3.50	\$ 315.00	\$ 3.50	\$ 315.00	\$ 3.00	\$ 270.00
75	668	PREFABRICATED WORD SYMBOL PAVEMENT MARKING, FURNISHED AND APPLIED	EA	4	\$ 425.00	\$ 1,700.00	\$ 453.91	\$ 1,815.64	\$ 400.00	\$ 1,600.00	\$ 450.00	\$ 1,800.00	\$ 380.00	\$ 1,520.00
76	668	PREFABRICATED ARROW SYMBOL PAVEMENT MARKING, FURNISHED AND APPLIED	EA	14	\$ 300.00	\$ 4,200.00	\$ 322.52	\$ 4,515.28	\$ 300.00	\$ 4,200.00	\$ 300.00	\$ 4,200.00	\$ 268.00	\$ 3,752.00
SUBTOTAL PERMANENT TRAFFIC CONTROL DEVICES ITEMS						\$ 57,687.55		\$ 65,046.08		\$ 78,310.55		\$ 59,712.05		\$ 51,171.09
F. TEMPORARY TRAFFIC CONTROL DEVICES ITEMS														
77	697	CONSTRUCTING DETOURS TO MAINTAIN TWO-WAY TRAFFIC - 6" HOT MIX ASPHALTIC CONCRETE BASE COURSE (BLACK BASE), MULTIPLE LIFTS WITH MAX. THICKNESS OF 4" PER LIFT	TON	1069	\$ 180.00	\$ 192,420.00	\$ 366.47	\$ 391,756.43	\$ 150.00	\$ 160,350.00	\$ 160.00	\$ 171,040.00	\$ 238.00	\$ 254,422.00
78	130	BORROW FOR CONSTRUCTING DETOURS	CY	6080	\$ 6.50	\$ 39,520.00	\$ 18.11	\$ 110,108.80	\$ 25.00	\$ 152,000.00	\$ 38.00	\$ 231,040.00	\$ 1.00	\$ 6,080.00
79	662	WORK ZONE PAVEMENT MARKING - REMOVE (1/2" ISL)	LF	4450	\$ 0.50	\$ 2,225.00	\$ 0.60	\$ 2,670.00	\$ 0.75	\$ 3,337.50	\$ 0.50	\$ 2,225.00	\$ 0.45	\$ 2,002.50
80	662	WORK ZONE PAVEMENT MARKING - REMOVE (1/2" ISL)	LF	6200	\$ 0.85	\$ 5,270.00	\$ 1.19	\$ 7,378.00	\$ 1.00	\$ 6,200.00	\$ 1.00	\$ 6,200.00	\$ 0.75	\$ 4,650.00
81	694	TRAFFIC CONTROL INCLUDING BARRICADES, BARRIERS, BARRELS, CONES, SIGNS, ETC., COMPLETE IN PLACE	MO	12	\$ 2,650.00	\$ 31,800.00	\$ 2,488.57	\$ 29,862.84	\$ 2,000.00	\$ 24,000.00	\$ 1,100.00	\$ 13,200.00	\$ 7,246.77	\$ 86,961.24
82	694	TEMPORARY DRIVEWAY FOR SCHOOL ACCESS	EA	3	\$ 3,800.00	\$ 11,400.00	\$ 3,237.60	\$ 9,712.80	\$ 5,000.00	\$ 15,000.00	\$ 1,500.00	\$ 4,500.00	\$ 15,767.18	\$ 47,301.54
83	697	CONSTRUCTING DETOURS FOR MAINTAINING TWO WAY TRAFFIC - ROADSIDE DITCH RELOCATION	LF	1750	\$ 6.50	\$ 11,375.00	\$ 28.31	\$ 49,542.50	\$ 20.00	\$ 35,000.00	\$ 16.00	\$ 28,000.00	\$ 106.00	\$ 185,500.00
84	697	TEMPORARY 24"RCF DRIVEWAY CULVERT	LF	30	\$ 105.00	\$ 3,150.00	\$ 250.93	\$ 7,527.90	\$ 175.00	\$ 5,250.00	\$ 150.00	\$ 4,500.00	\$ 245.00	\$ 7,350.00
85	698	LOW PROFILE CONCRETE BARRIER (FURNISH AND INSTALL)	FT	1000	\$ 43.00	\$ 43,000.00	\$ 81.63	\$ 81,630.00	\$ 50.00	\$ 50,000.00	\$ 20.00	\$ 20,000.00	\$ 23.00	\$ 23,000.00
86	698	LOW PROFILE CONCRETE BARRIER (RELOCATION)	FT	1000	\$ 10.00	\$ 10,000.00	\$ 12.19	\$ 12,190.00	\$ 15.00	\$ 15,000.00	\$ 10.00	\$ 10,000.00	\$ 17.00	\$ 17,000.00
87	698	LOW PROFILE CONCRETE BARRIER (REMOVE)	FT	1000	\$ 12.00	\$ 12,000.00	\$ 29.49	\$ 29,490.00	\$ 15.00	\$ 15,000.00	\$ 20.00	\$ 20,000.00	\$ 23.00	\$ 23,000.00
SUBTOTAL TEMPORARY TRAFFIC CONTROL DEVICES ITEMS						\$ 362,160.00		\$ 731,869.27		\$ 481,137.50		\$ 510,705.00		\$ 657,267.28
G. STORM WATER POLLUTION PREVENTION ITEMS														
88	591	REINFORCED FILTER FABRIC BARRIER (60% UNIT COST FOR FURNISHED AND INSTALLATION, AND 40 % UNIT COST FOR REMOVAL)	LF	8860	\$ 2.40	\$ 21,264.00	\$ 1.49	\$ 13,201.40	\$ 2.00	\$ 17,720.00	\$ 2.00	\$ 17,720.00	\$ 3.10	\$ 27,466.00
89	591	PLACE, MAINTAIN AND REMOVE REINFORCED FILTER DAM (TYPE III - ROCK)	LF	150	\$ 120.00	\$ 18,000.00	\$ 30.09	\$ 4,513.50	\$ 35.00	\$ 5,250.00	\$ 98.00	\$ 14,700.00	\$ 165.00	\$ 24,750.00
90	591	INLET PROTECTION BARRIER (STAGE I WITH REINFORCED FILTER FABRIC FENCE, 60 % OF UNIT COST FOR FURNISH AND INSTALLATION, AND 40 % OF UNIT COST FOR REMOVAL)	EA	24	\$ 55.00	\$ 1,320.00	\$ 77.64	\$ 1,863.36	\$ 75.00	\$ 1,800.00	\$ 69.00	\$ 1,656.00	\$ 90.00	\$ 2,160.00
91	591	INLET PROTECTION BARRIER (FOR STAGE II INLET, GRAVEL BAGS; 60% OF UNIT COST FOR FURNISH AND INSTALLATION, AND 40 % OF UNIT COST FOR REMOVAL, COMPLETE IN PLACE	EA	24	\$ 55.00	\$ 1,320.00	\$ 89.59	\$ 2,150.16	\$ 35.00	\$ 840.00	\$ 69.00	\$ 1,656.00	\$ 60.00	\$ 1,440.00
92	591	STABILIZED CONSTRUCTION ACCESS (TYPE I-ROCK, 60% OF UNIT COST FOR FURNISH AND INSTALLATION, AND 40 % OF UNIT COST FOR REMOVAL)	SY	267	\$ 1,600.00	\$ 427,200.00	\$ 37.94	\$ 10,129.98	\$ 22.00	\$ 5,874.00	\$ 6.00	\$ 1,602.00	\$ 47.00	\$ 12,549.00
93	591	CONCRETE TRUCK WASHOUT STRUCTURES (60% OF UNIT COST FOR FURNISH AND INSTALLATION, AND 40 % OF UNIT COST FOR REMOVAL)	LS	1	\$ 550.00	\$ 550.00	\$ 1,548.57	\$ 1,548.57	\$ 500.00	\$ 500.00	\$ 1,700.00	\$ 1,700.00	\$ 10,000.00	\$ 10,000.00
94	590	TPDES GENERAL PERMIT NO. TXR 150000 NOTICE OF INTENT (NOI) APPLICATION FEES (CONTRACTOR'S NOI FEE & COUNTY'S NOI FEE)	EA	2	\$ 400.00	\$ 800.00	\$ 597.26	\$ 1,194.52	\$ 230.00	\$ 460.00	\$ 225.00	\$ 450.00	\$ 350.00	\$ 700.00
95	591	SWPPP INSPECTION AND MAINTENANCE (MIN BID \$6,000.00/MD)	MO	12	\$ 6,000.00	\$ 72,000.00	\$ 6,000.00	\$ 72,000.00	\$ 6,000.00	\$ 72,000.00	\$ 6,000.00	\$ 72,000.00	\$ 560.00	\$ 6,720.00
SUBTOTAL STORM WATER POLLUTION PREVENTION ITEMS						\$ 542,454.00		\$ 1,066,619.49		\$ 104,444.00		\$ 111,484.00		\$ 85,785.00
H. WATERLINE & SANITARY ADJUSTMENT ITEMS														
96	COH 02511	10" WATER LINE (OPEN CUT) INCLUDING, TEES, 45 DEGREE& 221/2 DEGREE RESTRAINED MECHANICAL JOINT FUSION BONDED EPOXY COATED BENDS WITH STAINLESS STEEL ALLTHREAD RODS AND WET CONNECTIONS, COMPLETE IN PLACE	LF	2435	\$ 130.00	\$ 316,550.00	\$ 114.94	\$ 279,878.90	\$ 150.00	\$ 365,250.00	\$ 138.00	\$ 336,030.00	\$ 79.00	\$ 192,365.00
97	COH 02511	10" WATER LINE OFFSET INCLUDING 221/2 DEGREE RESTRAINED MECHANICAL JOINT FUSION BONDED EPOXY COATED BENDS WITH STAINLESS STEEL ALLTHREAD RODS AND WET CONNECTIONS, COMPLETE IN PLACE	LF	1116	\$ 57.00	\$ 63,612.00	\$ 62.83	\$ 70,118.28	\$ 90.00	\$ 100,440.00	\$ 86.00	\$ 95,976.00	\$ 57.00	\$ 63,612.00
98	COH 02520	FIRE HYDRANT AND VALVE FOR 10" WATERLINE	EA	5	\$ 7,500.00	\$ 37,500.00	\$ 8,679.40	\$ 44,395.50	\$ 7,000.00	\$ 35,000.00	\$ 11,000.00	\$ 55,000.00	\$ 11,800.00	\$ 59,000.00
99	COH 02520	FIRE HYDRANT AND VALVE FOR 10" WATERLINE	EA	3	\$ 6,400.00	\$ 19,200.00	\$ 7,513.37	\$ 22,540.11	\$ 7,000.00	\$ 21,000.00	\$ 8,600.00	\$ 25,800.00	\$ 9,150.00	\$ 27,450.00
100	COH 02513/02525	10" TAPPING SLEEVE AND VALVE - WET CONNECTION TO RELOCATE 10" WATER LINE, COMPLETE IN PLACE	EA	5	\$ 8,500.00	\$ 42,500.00	\$ 1,643.75	\$ 13,218.75	\$ 5,500.00	\$ 27,500.00	\$ 10,500.00	\$ 52,500.00	\$ 8,300.00	\$ 41,500.00
101	COH 02501	10" WATERLINE END PLUG AND CLAMP COMPLETE IN PLACE	EA	1	\$ 1,250.00	\$ 1,250.00	\$ 1,895.32	\$ 1,895.32	\$ 700.00	\$ 700.00	\$ 2,250.00	\$ 2,250.00	\$ 3,400.00	\$ 3,400.00
102	COH 2502	16" PVC WATERLINE WITH 24" STEEL CASING OPEN CUT COMPLETE IN PLACE WITH JOINTS	EA	57	\$ 230.00	\$ 13,110.00	\$ 321.13	\$ 18,304.41	\$ 165.00	\$ 9,405.00	\$ 350.00	\$ 19,950.00	\$ 275.00	\$ 15,675.00
103	COH 02502	16" PVC REDUCER	EA	1	\$ 1,100.00	\$ 1,100.00	\$ 1,433.41	\$ 1,433.41	\$ 900.00	\$ 900.00	\$ 2,200.00	\$ 2,200.00	\$ 4,000.00	\$ 4,000.00
104	COH 02520	REMOVE AND SALVAGE EXISTING FIRE HYDRANT, COMPLETE IN PLACE	EA	2	\$ 350.00	\$ 700.00	\$ 2,809.67	\$ 3,199.34	\$ 650.00	\$ 1,300.00	\$ 1,250.00	\$ 2,500.00	\$ 3,400.00	\$ 6,800.00
105	COH 02260	TRENCH SAFETY	LF	4090	\$ 1.00	\$ 4,090.00	\$ 0.53	\$ 2,167.70	\$ 1.00	\$ 4,090.00	\$ 9.00	\$ 36,810.00	\$ 23.00	\$ 94,070.00
106	COH 02516	CUT PLUG, ABANDONED/REMOVE, EX 10" WATERLINE, COMPLETE IN PLACE	LS	1	\$ 2,400.00	\$ 2,400.00	\$ 8,099.43	\$ 8,099.43	\$ 11,500.00	\$ 11,500.00	\$ 20,000.00	\$ 20,000.00	\$ 3,500.00	\$ 3,500.00
107	COH 02086	ADJUSTING FIRE HYDRANT & VALVE AND 6" LEAD	EA	2	\$ 700.00	\$ 1,400.00	\$ 2,173.85	\$ 4,347.70	\$ 500.00	\$ 1,000.00	\$ 1,250.00	\$ 2,500.00	\$ 4,250.00	\$ 8,500.00
108	COH 02086	ADJUST EX WATER VALVE	EA	2	\$ 500.00	\$ 1,000.00	\$ 1,299.92	\$ 2,599.80	\$ 500.00	\$ 1,000.00	\$ 1,250.00	\$ 2,500.00	\$ 3,850.00	\$ 7,700.00
109	COH 02086	ADJUSTING SAN MANHOLE RIM	EA	6	\$ 550.00	\$ 3,300.00	\$ 1,282.97	\$ 7,697.82	\$ 800.00	\$ 4,800.00	\$ 1,450.00	\$ 8,700.00	\$ 3,005.00	\$ 18,030.00
110	COH 02531	10" PVC SDR 26 SANITARY SEWER	LF	539	\$ 60.00	\$ 32,340.00	\$ 64.46	\$ 34,743.94	\$ 82.00	\$ 44,198.00	\$ 112.00	\$ 60,368.00	\$ 54.00	\$ 29,106.00
111	COH 02321/02323	REMOVE SANITARY SEWER MANHOLE AND ABANDON SANITARY SEWER	EA	1	\$ 1,500.00	\$ 1,500.00	\$ 1,500.01	\$ 1,500.01	\$ 1,500.00	\$ 1,500.00	\$ 2,900.00	\$ 2,900.00	\$ 4,750.00	\$ 4,750.00
112	COH 02082	PRECAST SANITARY SEWER MANHOLE	EA	3	\$ 2,700.00	\$ 8,100.00	\$ 7,105.17	\$ 21,315.51	\$ 5,500.00	\$ 16,500.00	\$ 5,500.00	\$ 16,500.00	\$ 6,800.00	\$ 20,400.00
SUBTOTAL WATERLINE & SANITARY ADJUSTMENT ITEMS						\$ 549,652.00		\$ 937,875.97		\$ 646,083.00		\$ 742,484.00		\$ 599,858.00
I. EXTRA WORK ITEMS														
113	695	UNIFORMED PEACE OFFICERS, AS DIRECTED BY THE ENGINEER (MIN BID \$40.00/HR)	HR	720	\$ 65.00	\$ 46,800.00	\$ 83.62	\$ 60,206.40	\$ 40.00	\$ 28,800.00	\$ 75.00	\$ 54,000.00	\$ 79.00	\$ 56,880.00
114	162	MOWING PROJECT SITE AS DIRECTED BY THE ENGINEER	CYCLE	12	\$ 600.00	\$ 7,200.0								



COUNTY PURCHASING AGENT

Fort Bend County, Texas

Vendor Information

Jaime Kovar
Purchasing Agent

Office (281-341-8640)

Legal Company Name (top line of W9)	R Construction Civil, LLC		
Business Name (if different from legal name)			
Federal ID # or S.S. #	47-3232019	DUNS #	
Type of Business	<input checked="" type="checkbox"/> Corporation/LLC	<input type="checkbox"/> Partnership	Age in Business?
	<input type="checkbox"/> Sole Proprietor/Individual	<input type="checkbox"/> Tax Exempt Organization	
Publicly Traded Business	<input type="checkbox"/> No <input type="checkbox"/> Yes Ticker Symbol _____		
Remittance Address	P.O. Box 189		
City/State/Zip	Buffalo, TX 75831		
Physical Address	P.O. Box 189		
City/State/Zip	Buffalo, TX 75831		
Phone/Fax Number	Phone: 713-334-5757	Fax: _____	
Contact Person	Brody Maedgen		
E-mail	contracts@rconstructioninc.com		
Check all that apply to the company listed above and provide certification number.	DBE-Disadvantaged Business Enterprise <input type="checkbox"/>	Certification # _____	<u>Cert Date</u> _____
	SBE-Small Business Enterprise <input type="checkbox"/>	Certification # _____	<u>Exp Date</u> _____
	HUB-Texas Historically Underutilized Business <input type="checkbox"/>	Certification # _____	_____
	WBE-Women's Business Enterprise <input type="checkbox"/>	Certification # _____	_____
		Certification # _____	_____
Company's gross annual receipts	<\$500,000 _____	\$500,000-\$4,999,999 _____	
	\$5,000,000-\$16,999,999 _____	\$17,000,000-\$22,399,999 _____	
	>\$22,400,000 _____		
NAICs codes (Please enter all that apply)			
Signature of Authorized Representative			
Printed Name	Brody Maedgen		
Title	EVP/COO		
Date	10-8-2024		

THIS FORM MUST BE SUBMITTED WITH THE SOLICITATION RESPONSE



COUNTY PURCHASING AGENT

Fort Bend County, Texas

Jaime Kovar
County Purchasing Agent

(281) 341-8640
Fax (281) 341-8645

September 30, 2024

TO: All Prospective Bidders

RE: Addendum No. 1 – Fort Bend County BID 24-079 – Construction of Huggins Drive from FM 359 to Fulshear Katy Road for Fort Bend County Mobility Bond Project No. 13313

Addendum 1:

Attached is addendum 1. Vendors are to utilize Addendum 1 documents while preparing their solicitation response. Changes include Q&A #1, revised Index of Technical Specifications, additional drawing sheets, and revised bid pricing form provided by engineer.

Immediately upon your receipt of this addendum, please fill out the following information and email this page to LeAnn Cernoch at leann.cernoch@fortbendcountytexas.gov

R Construction Civil, LLC
Company Name

[Signature] 10-8-2024
Signature of person receiving addendum Date

If you have any questions, please contact this office.

Sincerely,

LeAnn Cernoch

LeAnn Cernoch
Senior Buyer

**Contract Sheet
Bid 24-079**

**THE STATE OF TEXAS
COUNTY OF FORT BEND**

This memorandum of agreement made and entered into on the 12 day of November, 2024,
by and between Fort Bend County in the State of Texas (hereinafter designated County), acting herein by
County Judge KP George, by virtue of an order of Fort Bend County Commissioners Court, and
R Construction Civil, LLC (hereinafter designated Contractor).

(company name)


WITNESSETH:


The Contractor and the County agree that the bid and specifications for the **Construction of Huggins Drive from FM 359 to Fulshear Katy Road for Fort Bend County Mobility Bond Project No. 13313**, which are hereto attached and made a part hereof, together with this instrument and the bond (when required) shall constitute the full agreement and contract between parties and for furnishing the items set out and described; the County agrees to pay the prices stipulated in the accepted bid.

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a purchase order authorizing the items desired has been issued.

Executed at Richmond, Texas this 12 day of November 2024.

Fort Bend County, Texas

By: _____ 
County Judge, KP George

By: _____ 
Signature of Contractor

By: _____ **Brody Maedgen, EVP/COO**
Printed Name and Title

Request for Taxpayer Identification Number and Certification

Give Form to the
 requester. Do not
 send to the IRS.

▶ Go to www.irs.gov/FormW9 for instructions and the latest information.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

R Construction Civil, LLC

2 Business name/disregarded entity name, if different from above

R Construction Company

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes.

Individual/sole proprietor or single-member LLC C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ▶ S

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) ▶

4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):

Exempt payee code (if any) NA

Exemption from FATCA reporting code (if any) NA

(Applies to accounts maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.

PO Box 189

6 City, state, and ZIP code

Buffalo, TX 75831

7 List account number(s) here (optional)

Requester's name and address (optional)

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Social security number										
or										
Employer identification number										
4	7		-	3	2	3	2	0	1	9

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Here	Signature of U.S. person ▶	Date ▶ 03/27/2024
------------------	----------------------------	-------------------

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
 - Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
 - Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
 - Form 1099-S (proceeds from real estate transactions)
 - Form 1099-K (merchant card and third party network transactions)
 - Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
 - Form 1099-C (canceled debt)
 - Form 1099-A (acquisition or abandonment of secured property)
- Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.
- If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.*

Mandatory Form



Contractor Acknowledgement of Storm Water Management Program

I hereby acknowledge that I am aware of the stormwater management program and standard operating procedures developed by Fort Bend County in compliance with the TPDES General Permit No. TXR040000. I agree to comply with all applicable best management practices and standard operating procedures while conducting my services for Fort Bend County. I agree to conduct all services in a manner that does not introduce illicit discharges of pollutants to streets, stormwater inlets, drainage ditches or any portion of the drainage system. The following materials and/or pollutant sources must not be discharged to the drainage system as a result of any services provided:

1. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from landscaping activities, (except those materials resulting from ditch mowing or maintenance activities)
2. Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use)
3. Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids,
4. Other hazardous materials including paints, thinners, chemicals or related waste materials,
5. Uncontrolled dewatering discharges, equipment and/or vehicle wash waters,
6. Sanitary waste, trash, debris, or other waste products
7. Wastewater from wet saw machinery,
8. Other pollutants that degrade water quality or pose a threat to human health or the environment.

Furthermore, I agree to notify Fort Bend County immediately of any issue caused by or identified by:

R Construction Civil, LLC

(Company/Contractor)

that is believed to be an immediate threat to human health or the environment.

Contractor Signature

A handwritten signature in black ink, appearing to be "B Maedgen", written over a horizontal line.

10/8/24
Date

Brody Maedgen
Printed Name

EVP/COO
Title

References:

1. Melony Gay - LJA Engineering - 713-953-5200
 - RCC #71811 - Tamarron 31
 - RCC #72026 - Tamarron Phase VI
 - RCC #72038 - Tamarron 21
 - RCC #72039 - Tamarron Phase IV
 - RCC #72047 - Tamarron 28
 - RCC #721002 - Tamarron Phase VII
 - RCC #721011 – Tamarron 60
 - RCC #721016 – Tamarron 41
 - RCC #721015 – Tamarron Phase VIII
 - RCC #722026 – Tamarron 54

2. Amanda Carriage – LJA Engineering – 713-953-5230
 - RCC #71926 – Sienna 17B and 17C
 - RCC #72004 – Sienna 27
 - RCC #72031 - Sienna 33B
 - RCC #72023 - Sienna 35A
 - RCC #72014 - Sienna 34A
 - RCC #722012 – Sienna Parkway Phase 5
 - RCC #722016 – Heritage Park
 - RCC #722017 – Crescent Springs
 - RCC #722022 – Waters Lake Blvd

3. Everett J. Deao – LJA Engineering
– 713-953-5017
 - RCC #71723 - Southlake 12
 - RCC #71905 - Shadow Creek
 - RCC#721032 – Del Webb 1
 - RCC# 722038 – Del Webb 2 & 3

4. Jonathan White – Jones I Carter – 713-777-5337
 - RCC #71722 – Lakewood Pines 6
 - RCC #71628 – Lakewood Pines 7
 - RCC #71721 - Lakewood Pines 8 & 9
 - RCC #71832 – Lakewood Pines 10
 - RCC #72016 - Ladera Clearing
 - RCC #72017 - Ladera 10
 - RCC #72035 - Ladera 1
 - RCC #722011 – Woodson’s 22
 - RCC #721057 – Woodson’s 23

5. David Doran – Elevation Land – 832-823-2204
 - RCC #71914 - Harrington Trails Detention
 - RCC #71903 - Imperial Forest 2/3/Crossing
 - RCC #721039 – Harrington 8
 - RCC# 721052 – Harrington 7
 - RCC #722034 – Caney Mills

6. Dane Kendall – EHRA – 713-337-7431
 - RCC #: 722021: Meridiana 52
 - RCC #: 722028: Meridiana 54A
 - RCC #: 722069: South Inspiration Way Phase 3
 - RCC #: 722070: Meridiana 37A
 - RCC #: 722071: Meridiana 37B
 - RCC #: 722075: Meridiana 34B

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures
A. SITE PREPARATION AND EARTHWORK ITEMS						
1	100	CLEARING & GRUBBING	LS	1	\$25,000.00	\$25,000.00
2	105	REMOVING AND DISPOSING EXISTING ASPHALTIC SURFACE AND BASE MATERIAL, FULL DEPTH.	SY	7565	\$2.40	\$18,156.00
3	110	ROADWAY EXCAVATION INCLUDING 3" OF TOPSOIL STRIPPING	CY	667	\$18.50	\$12,339.50
4	108	REMOVE AND DISPOSE OF EXISTING CONCRETE PIPE (ALL SIZES 18", 24" 30")	LF	359	\$25.00	\$8,975.00
5	108	REMOVE AND DISPOSE OF EXISTING CMP PIPES (60")	LF	38	\$30.00	\$1,140.00
6	108	REMOVE AND DISPOSE EXISTING STRUCTURES – HEADWALL FOR 12" PIPE	EA	2	\$900.00	\$1,800.00
7	105	MILL AND DISPOSAL OF EXISTING ASPHALTIC SURFACE (2" DEPTH) AT TRANSITIONS LOCATIONS, INCLUDES SAW CUT AND HAULING, AS DIRECTED BY ENGINEER	SY	267	\$30.00	\$8,010.00
8	502	REMOVE AND DISPOSE TRAFFIC SIGNS, AND ROADWAY SIGNS.REMOVE AND RELOCATE MAIL BOXES	LS	1	\$3,000.00	\$3,000.00
9	140	REMOVE 4" SOLID DOUBLE YELLOW PAVEMENT MARKINGS	LF	1800	\$0.75	\$1,350.00
10	Drawing	FURNISH, INSTALL, AND REMOVE FORTBEND COUNTY PROJECT SIGN	EA	2	\$1,300.00	\$2,600.00
11	103	REMOVE AND DISPOSE OF EXISTING FENCE (ALL TYPES)	LF	2000	\$1.50	\$3,000.00
SUBTOTAL SITE PREPARATION AND EXCAVATION ITEMS						\$85,370.50
B. PAVING ITEMS						
12	260	MANIPULATION OF LIME STABILIZED SUBGRADE: 8-INCH THICK (7% LIME)	SY	14999	\$4.85	\$72,745.15
13	265	7% LIME SLURRY FOR SUBGRADE STABILIZATION, COMPLETE IN PLACE	TON	347	\$425.00	\$147,475.00
14	265	ASSUMED 3% FLY ASH (DRY WEIGHT BASIS) FOR SUBGRADE STABILIZATION, COMPLETE IN PLACE	TON	156	\$225.00	\$35,100.00
15	360	8" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE	SY	13567	\$74.00	\$1,003,958.00
16	340	3" HMAC TYPE "D" SURFACE COURSE	TON	563	\$185.00	\$104,155.00
17	292	8" HOT MIX ASPHALTIC CONCRETE BASE COURSE (BLACK BASE), MULTIPLE LIFTS WITH MAX. THICKNESS OF 4" PER LIFT	TON	1501	\$165.00	\$247,665.00
18	314	PRIME COAT AT (0.3 GAL/ SY) FOR ROADWAY LOCATED ON TOP OF SUBGRADE	GAL	1024	\$2.80	\$2,867.20
19	312	TACK COAT AT (0.15 GAL/SY) FOR ROADWAY LOCATED BETWEEN LIFTS FOR BOTH BLACKBASE AND SURFACE	GAL	512	\$5.00	\$2,560.00
20	530	REINFORCED CONCRETE DRIVEWAYS, COMPLETE IN PLACE	SY	603	\$95.00	\$57,285.00
21	530	6" REINFORCED CONCRETE CURB AT MIDBLOCK CROSSING, COMPLETE IN PLACE	LF	126	\$3.95	\$497.70
22	536	RAISED CONCRETE MEDIAN	SY	56	\$120.00	\$6,720.00
23	528	YELLOW CONCRETE MEDAIN	SY	56	\$120.00	\$6,720.00
24	530	6' CONCRETE SIDEWALK 4.5" THICK, COMPLETE IN PLACE	SY	2050	\$70.00	\$143,500.00
25	530	FURNISH AND INSTALL STANDARD WHEEL CHAIR RAMPS, COMPLETE IN PLACE	EA	4	\$2,300.00	\$9,200.00
26	530	DETECTABLE WARNING MATS	EA	2	\$300.00	\$600.00
27	420	RETAINING WALL	CY	300	\$1,160.00	\$348,000.00
28	450	PEDESTRIAN RAILS ALONG THE NORTH SIDE OF RETAINING WALL	LF	494	\$165.00	\$81,510.00
29	162	FURNISH, INSTALL AND MAINTAIN BLOCK SODDING (12" STRIP)	LF	15260	\$0.55	\$8,393.00
30	164	HYDRO-MULCH SEEDING, COMPLETE IN PLACE	AC	5.6	\$1,600.00	\$8,960.00
SUBTOTAL PAVING ITEMS						\$2,287,911.05
C. DRAINAGE ITEMS						
31	110	CHANNEL EXCAVATION	CY	3400	\$18.50	\$62,900.00
32	464	19"X30" ELLIPTICAL CONCRETE PIPE-C76 WITH RUBBER GASKET, CLASS IV, COMPLETE IN PLACE	LF	93	\$330.00	\$30,690.00

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures
33	464/482	12" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, CLASS III, or POLYPROPYLENE TYPE S, COMPLETE IN PLACE	LF	31	\$45.00	\$1,395.00
34	464/482	18" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, CLASS IV, COMPLETE IN PLACE	LF	36	\$78.00	\$2,808.00
35	464/482	24" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, or POLYPROPYLENE TYPE S, CLASS III, COMPLETE IN PLACE	LF	709	\$83.00	\$58,847.00
36	464	24" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, CLASS IV, COMPLETE IN PLACE	LF	78	\$97.00	\$7,566.00
37	464/482	30" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, or POLYPROPYLENE TYPE S,	LF	445	\$125.00	\$55,625.00
38	464/482	60" DIAMETER REINFORCED CONCRETE PIPE-C76 WITH RUBBER GASKET, or POLYPROPYLENE TYPE S,	LF	73	\$315.00	\$22,995.00
39	Drawing	METAL PLATE RESTRICTOR	EA	2	\$2,850.00	\$5,700.00
40	420	STRUCTURAL CONCRETE (HEADWALLS WITH PARALLEL WINGS)	CY	34.2	\$1,400.00	\$47,880.00
41	466	TYPE AA INLETS, COMPLETE IN PLACE	EA	8	\$2,250.00	\$18,000.00
42	465	MANHOLE RISER ON RCB WITH AA INLETS TOP, COMPLETE IN PLACE	EA	8	\$3,700.00	\$29,600.00
43	465	MANHOLE RISER ON RCB, COMPLETE IN PLACE	EA	4	\$2,250.00	\$9,000.00
44	466	MODIFIED TYPE "E" INLET, FLOW CONTROL STRUCTURE WITH ORIFICE OPENING AT THE DITCH	EA	6	\$2,500.00	\$15,000.00
45	465	PRECAST CONCRETE MANHOLES	EA	4	\$3,450.00	\$13,800.00
46	HCPCD 02376	5" CONCRETE CHANNEL LINING DITCH AT CULVERT (D/S)	SY	122	\$135.00	\$16,470.00
47	HCPCD 02378	18" CONCRETE/STONE RIPRAP AT 60" CULVERT (D/S)	SY	19	\$158.00	\$3,002.00
48	467	SAFETY END TREATMENT FOR 30" RCP, COMPLETE IN PLACE	EA	4	\$2,350.00	\$9,400.00
49	467	SAFETY END TREATMENT FOR 24" RCP, COMPLETE IN PLACE	EA	4	\$2,100.00	\$8,400.00
50	467	SAFETY END TREATMENT FOR 18" RCP, COMPLETE IN PLACE	EA	2	\$1,700.00	\$3,400.00
51	467	SAFETY END TREATMENT FOR 19x30" ELLIPTICAL RCP, COMPLETE IN PLACE	EA	2	\$5,400.00	\$10,800.00
52	402	INSTALL AND MAINTAIN TRENCH SAFETY SYSTEM (5' TO 10'), COMPLETE IN PLACE	LF	2903	\$1.00	\$2,903.00
53	402	INSTALL AND MAINTAIN TRENCH SAFETY SYSTEM (10' TO 20'), COMPLETE IN PLACE	LF	830	\$1.00	\$830.00

SUBTOTAL DRAINAGE ITEMS

\$437,011.00

D. SWQMP/DETENTION (INLINE DETENTION) ITEMS

54	462	6' x 3' PRECAST REINFORCED CONCRETE BOX SEWER (ASTM C-1433), COMPLETE IN PLACE WITH JUNCTION BOX	LF	3695	\$518.00	\$1,914,010.00
55	465	9" BRICK PLUG (6'X3'RCB)	EA	3	\$1,700.00	\$5,100.00
56	465	JUNCTION BOX 17'X5' AT STA 25+96	EA	1	\$30,500.00	\$30,500.00
57	465	JUNCTION BOX 10'X5' AT STA 16+48, 23+16, 24+48	EA	4	\$24,000.00	\$96,000.00
58	465	JUNCTION BOX 7'X5' WITH SANITARY CONFLICT AT STA 25+73	EA	1	\$16,500.00	\$16,500.00
59	465	JUNCTION BOX 10'X5' WITH SANITARY CONFLICT AT INTERSECTION OF HUGGINS AND HOUSTON DIXON RD	EA	1	\$23,000.00	\$23,000.00
60	465	JUNCTION BOX 10'X10' AT STA 23+37,23+47	EA	2	\$57,000.00	\$114,000.00

SUBTOTAL SWQMP/DETENTION (INLINE DETENTION) ITEMS

\$2,199,110.00

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures
----------	-----------	------------------	--------------	---------------	------------	------------------

E. PERMANENT TRAFFIC CONTROL DEVICES ITEMS

61	636/644	ROADSIDE - FURNISH & INSTALL "ALUMINUM TRAFFIC SIGNS (TRAFFIC AND STREET)"	EA	22	\$395.00	\$8,690.00
62	685	Solar School Zone Flasher System	EA	2	\$5,600.00	\$11,200.00
63	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I (THERMOPLASTIC) 12" SOLID WHITE	LF	90	\$4.50	\$405.00
64	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I (THERMOPLASTIC) 24" SOLID WHITE	LF	215	\$8.50	\$1,827.50
65	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I 4" WIDE SOLID WHITE STRIPE	LF	8570	\$0.65	\$5,570.50
66	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I 4" WIDE DASHED YELLOW STRIPE	LF	3754	\$0.85	\$3,190.90
67	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I 4" WIDE SOLID YELLOW STRIPE	LF	6236	\$0.80	\$4,988.80
68	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I 4" WIDE SOLID DOUBLE YELLOW STRIPE	LF	1003	\$1.70	\$1,705.10
69	666	REFLECTORIZED PAVEMENT MARKINGS TYPE I 8" SOLID WHITE STRIPES	LF	448	\$1.70	\$761.60
70	666	REFLECTORIZED PAVEMENT MARKINGS 24" SOLID YELLOW STRIPES	LF	466	\$7.90	\$3,681.40
71	672	REFLECTORIZED PAVEMENT MARKINGS, YELLOW, TYPE II, PAINTED 6" CURB	LF	135	\$5.00	\$675.00
72	672	REFLECTORIZED PAVEMENT MARKERS (TY. II A-A), FURNISHED AND APPLIED	EA	1465	\$5.65	\$8,277.25
73	672	REFLECTORIZED PAVEMENT MARKERS (TY. I C), FURNISHED AND APPLIED	EA	90	\$5.65	\$508.50
74	672		EA	90	\$3.40	\$306.00
75	668	PREFABRICATED WORD SYMBOL PAVEMENT MARKING, FURNISHED AND APPLIED	EA	4	\$425.00	\$1,700.00
76	668	PREFABRICATED ARROW SYMBOL PAVEMENT MARKING, FURNISHED AND APPLIED	EA	14	\$300.00	\$4,200.00
SUBTOTAL PERMANENT TRAFFIC CONTROL DEVICES ITEMS						\$57,687.55

F. TEMPORARY TRAFFIC CONTROL DEVICES ITEMS

77	697	CONSTRUCTING DETOURS TO MAINTAIN TWO-WAY TRAFFIC - 6" HOT MIX ASPHALTIC CONCRETE BASE FURNISH (BLACK BASE), MULTIPLE LIFTS WITH MAX. THICKNESS OF 4" PER LIFT	TON	1069	\$180.00	\$192,420.00
78	130	BORROW FOR CONSTRUCTING DETOURS	CY	6080	\$6.50	\$39,520.00
79	662	WORK ZONE PAVEMENT MARKING - REMOVE (Y)4"(SLD)	LF	4450	\$0.50	\$2,225.00
80	662	WORK ZONE PAVEMENT MARKING - REMOVE (W)4"(SLD)	LF	6200	\$0.85	\$5,270.00
81	694	TRAFFIC CONTROL INCLUDING BARRICADES, BARRIERS, BARRELS, CONES, SIGNS, ETC., COMPLETE IN PLACE	MO	12	\$2,650.00	\$31,800.00
82	694	TEMPORARY DRIVEWAY FOR SCHOOL ACCESS	EA	3	\$3,800.00	\$11,400.00
83	697	CONSTRUCTING DETOURS FOR MAINTAINING TWO WAY TRAFFIC - ROADSIDE DITCH RELOCATION	LF	1750	\$6.50	\$11,375.00
84	697	TEMPORARY 24"RCP DRIVEWAY CULVERT	LF	30	\$105.00	\$3,150.00
85	698	LOW PROFILE CONCRETE BARRIER (FURNISH AND INSTALL)	FT	1000	\$43.00	\$43,000.00
86	698	LOW PROFILE CONCRETE BARRIER (RELOCATION)	FT	1000	\$10.00	\$10,000.00
87	698	LOW PROFILE CONCRETE BARRIER (REMOVE)	FT	1000	\$12.00	\$12,000.00
SUBTOTAL TEMPORARY TRAFFIC CONTROL DEVICES ITEMS						\$362,160.00

G. STORM WATER POLLUTION PREVENTION ITEMS

88	591	REINFORCED FILTER FABRIC BARRIER (60% UNIT COST FOR FURNISHED AND INSTALLATION, AND 40 % UNIT COST FOR REMOVAL)	LF	8860	\$2.40	\$21,264.00
89	591	PLACE, MAINTAIN AND REMOVE REINFORCED FILTER DAM (TYPE III - ROCK)	LF	150	\$120.00	\$18,000.00
90	591	INLET PROTECTION BARRIER (STAGE I, WITH REINFORCED FILTER FABRIC FENCE, 60 % OF UNIT COST FOR FURNISH AND INSTALLATION, AND 40 % OF UNIT COST FOR REMOVAL)	EA	24	\$55.00	\$1,320.00
91	591	INLET PROTECTION BARRIER (FOR STAGE II INLET, GRAVEL BAGS; 60% OF UNIT COST FOR FURNISH AND INSTALLATION, AND 40 % OF UNIT COST FOR REMOVAL, COMPLETE IN PLACE	EA	24	\$55.00	\$1,320.00

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures
92	591	STABILIZED CONSTRUCTION ACCESS (TYPE I-ROCK, 60% OF UNIT COST FOR FURNISH AND INSTALLATION, AND 40 % OF UNIT COST FOR REMOVAL)	SY	267	\$1,600.00	\$427,200.00
93	591	CONCRETE TRUCK WASHOUT STRUCTURES (60% OF UNIT COST FOR FURNISH AND INSTALLATION, AND 40 % OF UNIT COST FOR REMOVAL)	LS	1	\$550.00	\$550.00
94	590	TPDES GENERAL PERMIT NO. TXR 150000 NOTICE OF INTENT (NOI) APPLICATION FEES (CONTRACTOR'S NOI FEE & COUNTY'S NOI FEE)	EA	2	\$400.00	\$800.00
95	591	SWPPP INSPECTION AND MAINTENANCE (MIN BID \$6,000.00/MO)	MO	12	\$6,000.00	\$72,000.00
SUBTOTAL STORM WATER POLLUTION PREVENTION ITEMS						\$542,454.00

H. WATERLINE & SANITARY ADJUSTMENT ITEMS

96	COH 02511	16" WATER LINE (OPEN CUT) INCLUDING, TEES, 45 DEGREE& 221/2 DEGREE RESTRAINED MECHANICAL JOINT FUSION BONDED EPOXY COATED BENDS WITH STAINLESS STEEL ALLTHREAD RODS AND WET CONNECTIONS, COMPLETE IN PLACE	LF	2435	\$130.00	\$316,550.00
97	COH 02511	10" WATER LINE OFFSET INCLUDING 221/2 DEGREE RESTRAINED MECHANICAL JOINT FUSION BONDED EPOXY COATED BENDS WITH STAINLESS STEEL ALLTHREAD RODS AND WET CONNECTIONS, COMPLETE IN PLACE	LF	1116	\$57.00	\$63,612.00
98	COH 02520	FIRE HYDRANT AND VALVE FOR 16" WATERLINE	EA	5	\$7,500.00	\$37,500.00
99	COH 02520	FIRE HYDRANT AND VALVE FOR 10" WATERLINE	EA	3	\$6,400.00	\$19,200.00
100	COH 02513/02525	10" TAPPING SLEEVE AND VALVE – WET CONNECTION TO RELOCATE 10" WATER LINE, COMPLETE IN PLACE	EA	5	\$8,500.00	\$42,500.00
101	COH 02501	16" WATERLINE END PLUG AND CLAMP, COMPLETE IN PLACE	EA	1	\$1,250.00	\$1,250.00
102	COH 2502	16" PVC WATERLINE WITH 24" STEEL CASING OPEN CUT COMPLETE IN PLACE WITH JOINTS	EA	57	\$230.00	\$13,110.00
103	COH 02502	16"X6" REDUCER	EA	1	\$1,100.00	\$1,100.00
104	COH 02520	REMOVE AND SALVAGE EXISTING FIRE HYDRANT, COMPLETE IN PLACE	EA	2	\$350.00	\$700.00
105	COH 02260	TRENCH SAFETY	LF	4090	\$1.00	\$4,090.00
106	COH 02516	CUT, PLUG, ABANDONED/REMOVE EX 10" WATERLINE, COMPLETE IN PLACE	LS	1	\$2,400.00	\$2,400.00
107	COH 02086	ADJUSTING FIRE HYDRANT & VALVE AND 6" LEAD	EA	2	\$700.00	\$1,400.00
108	COH 02086	ADJUST EX WATER VALVE	EA	2	\$500.00	\$1,000.00
109	COH 02086	ADJUSTING SAN MANHOLE RIM	EA	6	\$550.00	\$3,300.00
110	COH 02531	10" PVC SDR 26 SANITARY SEWER	LF	539	\$60.00	\$32,340.00
111	COH 02221/02222	REMOVE SANITARY SEWER MANHOLE AND ABANDON SANITARY SEWER	EA	1	\$1,500.00	\$1,500.00
112	COH 02082	PRECAST SANITARY SEWER MANHOLE	EA	3	\$2,700.00	\$8,100.00
SUBTOTAL WATERLINE & SANITARY ADJUSTMENT ITEMS						\$549,652.00

I. EXTRA WORK ITEMS

113	695	UNIFORMED PEACE OFFICERS, AS DIRECTED BY THE ENGINEER (MIN BID \$40.00/HR)	HR	720	\$65.00	\$46,800.00
114	162	MOWING PROJECT SITE-AS DIRECTED BY THE ENGINEER	CYCLE	12	\$600.00	\$7,200.00
115	556	ORANGE CONSTRUCTION SAFETY FENCE-AS DIRECTED BY THE ENGINEER	LF	100	\$6.50	\$650.00
116	432	CONCRETE RIPRAP	SY	20	\$155.00	\$3,100.00
117	432	GRAVEL DRIVEWAYS	SY	84	\$32.00	\$2,688.00
118	160	3" TOPSOIL	SY	1605	\$3.50	\$5,617.50
SUBTOTAL EXTRA WORK ITEMS						\$66,055.50

TOTAL BID PRICE (ITEM A THROUGH ITEM I)						\$6,587,411.60
--	--	--	--	--	--	-----------------------

CERTIFICATE OF INTERESTED PARTIES

FORM **1295**

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
 Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

**OFFICE USE ONLY
 CERTIFICATION OF FILING**

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.
 R Construction Civil,LLC
 Buffalo, TX United States

Certificate Number:
 2024-1232432

Date Filed:
 10/29/2024

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.
 Fort Bend County

Date Acknowledged:
 11/12/2024

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.
 B24-079
 B24-079 Constructions of Huggins Drive from FM 359 to Fulshear Katy Road

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.

6 UNSWORN DECLARATION

My name is _____, and my date of birth is _____.

My address is _____, _____, _____, _____, _____.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in _____ County, State of _____, on the _____ day of _____, 20____.
(month) (year)

 Signature of authorized agent of contracting business entity
 (Declarant)