
Company Base Bid    Completion Time in 
Calendar Days

Environmental Allies, LLC    
Houston, TX $2,390,090.00 175

Texas Dewatering, LLC
Houston, TX $3,131,377.00 300

TWL Construction
Tomball, TX $3,148,640.00 240

Consta Build, LLC
Katy, TX $3,298,395.00 334

Wilson Building Services, Inc.
Stafford, TX $3,320,915.00 334

Teamwork Construction Services, Inc.
Houston, TX $3,343,100.00 334

Carter Construction, LLC
Baytown, TX $3,551,520.00 300

ARS Construction, LLC
Houston, TX

Funding: Drainage Certificates of Obligation and Mobility Bonds

Withdrew Bid

Fort Bend County Tabulation
Bid 26-016

Construction of Kitty Hollow Dam Improvements and Park Trail
 for Fort Bend County 

Recommended: Environmental Allies, LLC      $2,390,090.00

DD9

11/25/2025 Original (e) sent to Olivia Zanzen, Purchasing



Description Quantity Unit Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost

1 Mobilization 1 LS $175,000.00 $175,000.00 $165,000.00 $165,000.00 $50,000.00 $50,000.00 $160,000.00 $160,000.00 $155,000.00 $155,000.00 $100,000.00 $100,000.00 $150,000.00 $150,000.00

2 Care and Control of Water 1 LS $15,000.00 $15,000.00 $30,000.00 $30,000.00 $25,000.00 $25,000.00 $29,500.00 $29,500.00 $15,000.00 $15,000.00 $15,500.00 $15,500.00 $40,000.00 $40,000.00

3 Stormwater Pollution Prevention Plan 1 LS $140,000.00 $140,000.00 $305,000.00 $305,000.00 $30,000.00 $30,000.00 $92,500.00 $92,500.00 $100,000.00 $100,000.00 $52,000.00 $52,000.00 $80,000.00 $80,000.00

4 Clearing and Grubbing 10 AC $20,000.00 $200,000.00 $23,500.00 $235,000.00 $9,500.00 $95,000.00 $3,350.00 $33,500.00 $3,000.00 $30,000.00 $2,150.00 $21,500.00 $12,000.00 $120,000.00

5 Traffic Control 1 LS $5,000.00 $5,000.00 $12,000.00 $12,000.00 $1,500.00 $1,500.00 $8,000.00 $8,000.00 $10,000.00 $10,000.00 $1,200.00 $1,200.00 $15,000.00 $15,000.00

6 Stabilized Construction Access 2 EA $4,500.00 $9,000.00 $3,500.00 $7,000.00 $2,000.00 $4,000.00 $2,950.00 $5,900.00 $5,000.00 $10,000.00 $2,070.00 $4,140.00 $7,500.00 $15,000.00

7 Site Restoration (Final Grading, Hydro-mulch, Clean up) 16 AC $7,000.00 $112,000.00 $6,500.00 $104,000.00 $6,250.00 $100,000.00 $4,950.00 $79,200.00 $2,200.00 $35,200.00 $4,000.00 $64,000.00 $3,500.00 $56,000.00

8 Removal and Disposal of Trash Rack 1 LS $4,500.00 $4,500.00 $8,000.00 $8,000.00 $975.00 $975.00 $9,500.00 $9,500.00 $9,500.00 $9,500.00 $2,400.00 $2,400.00 $1,500.00 $1,500.00

9 Removal and Disposal of 60-in Diameter CMPs (Risers and Outfall Pipes) 260 LF $41.00 $10,660.00 $50.00 $13,000.00 $22.00 $5,720.00 $39.00 $10,140.00 $56.50 $14,690.00 $36.00 $9,360.00 $100.00 $26,000.00

10 Removal and Disposal of Timber Bent Headwall Structures 2 EA $8,000.00 $16,000.00 $6,000.00 $12,000.00 $950.00 $1,900.00 $2,750.00 $5,500.00 $4,800.00 $9,600.00 $1,300.00 $2,600.00 $2,500.00 $5,000.00

11 Installation of 8-ft-wide by 6-ft-tall Reinforced Concrete Box (RCB) 105 LF $1,300.00 $136,500.00 $1,125.00 $118,125.00 $1,100.00 $115,500.00 $1,100.00 $115,500.00 $1,000.00 $105,000.00 $1,850.00 $194,250.00 $1,600.00 $168,000.00

12 Reinforced Concrete Intake Structure - Horizontal Concrete 11 CY $2,900.00 $31,900.00 $1,700.00 $18,700.00 $1,400.00 $15,400.00 $3,835.00 $42,185.00 $3,900.00 $42,900.00 $1,750.00 $19,250.00 $2,000.00 $22,000.00

13 Reinforced Concrete Intake Structure  - Vertical Concrete 10 CY $2,900.00 $29,000.00 $1,875.00 $18,750.00 $1,400.00 $14,000.00 $3,575.00 $35,750.00 $6,800.00 $68,000.00 $2,080.00 $20,800.00 $2,000.00 $20,000.00

14 Installation of Trash Rack for Reinforced Concrete Intake Structure 1 LS $17,000.00 $17,000.00 $22,000.00 $22,000.00 $12,000.00 $12,000.00 $21,750.00 $21,750.00 $28,500.00 $28,500.00 $9,250.00 $9,250.00 $10,000.00 $10,000.00

15 18-in Rock Riprap Erosion Protection (Surrounding Intake Structure) 170 SY $180.00 $30,600.00 $40.00 $6,800.00 $163.00 $27,710.00 $124.00 $21,080.00 $130.00 $22,100.00 $104.00 $17,680.00 $150.00 $25,500.00

16 18-in Rock Riprap Erosion Protection (At and Beyond Discharge Structure) 650 SY $130.00 $84,500.00 $40.00 $26,000.00 $163.00 $105,950.00 $154.00 $100,100.00 $130.00 $84,500.00 $104.00 $67,600.00 $150.00 $97,500.00

17 Geotextile Fabric 3380 SY $3.25 $10,985.00 $6.50 $21,970.00 $1.50 $5,070.00 $5.50 $18,590.00 $2.40 $8,112.00 $4.50 $15,210.00 $3.00 $10,140.00

18 Reinforced Concrete Headwall Structure (Discharge Structure) - Horizontal Concrete 30 CY $1,800.00 $54,000.00 $1,175.00 $35,250.00 $1,400.00 $42,000.00 $1,690.00 $50,700.00 $3,900.00 $117,000.00 $1,100.00 $33,000.00 $2,000.00 $60,000.00

19 Reinforced Concrete Headwall Structure (Discharge Structure) - Vertical Concrete 10 CY $2,900.00 $29,000.00 $1,850.00 $18,500.00 $1,400.00 $14,000.00 $3,575.00 $35,750.00 $6,800.00 $68,000.00 $2,250.00 $22,500.00 $2,000.00 $20,000.00

20 Galvanized Steel Safety Railing 65 LF $120.00 $7,800.00 $180.00 $11,700.00 $125.00 $8,125.00 $228.00 $14,820.00 $225.00 $14,625.00 $180.00 $11,700.00 $200.00 $13,000.00

21 Sand Filter Diaphragm and Sand Drain 55 CY $275.00 $15,125.00 $150.00 $8,250.00 $115.00 $6,325.00 $242.00 $13,310.00 $80.00 $4,400.00 $240.00 $13,200.00 $200.00 $11,000.00

22 Excavation and On-Site Reuse 8700 CY $12.00 $104,400.00 $12.00 $104,400.00 $14.00 $121,800.00 $15.50 $134,850.00 $7.00 $60,900.00 $27.50 $239,250.00 $15.00 $130,500.00

23 Compacted Fill (Imported Fill) 12200 CY $44.00 $536,800.00 $45.00 $549,000.00 $23.75 $289,750.00 $32.50 $396,500.00 $35.00 $427,000.00 $51.00 $622,200.00 $40.00 $488,000.00

24 Compacted Fill (Imported Fill) 400 CY $45.00 $18,000.00 $72.00 $28,800.00 $30.00 $12,000.00 $32.50 $13,000.00 $35.00 $14,000.00 $51.00 $20,400.00 $50.00 $20,000.00

25 10-ft-wide Reinforced Concrete Trail 13900 SY $122.00 $1,695,800.00 $97.00 $1,348,300.00 $86.85 $1,207,215.00 $132.00 $1,834,800.00 $115.00 $1,598,500.00 $104.00 $1,445,600.00 $115.00 $1,598,500.00

26 Trail Signage 7 EA $500.00 $3,500.00 $500.00 $3,500.00 $450.00 $3,150.00 $495.00 $3,465.00 $400.00 $2,800.00 $475.00 $3,325.00 $500.00 $3,500.00

27 Turf Establishment - Sodding 9200 SY $6.00 $55,200.00 $7.00 $64,400.00 $8.00 $73,600.00 $6.00 $55,200.00 $8.00 $73,600.00 $12.75 $117,300.00 $12.00 $110,400.00

28 Pavement Markings and Signage for ADA Accessible Parking 1 LS $3,800.00 $3,800.00 $2,200.00 $2,200.00 $1,950.00 $1,950.00 $1,635.00 $1,635.00 $2,000.00 $2,000.00 $3,200.00 $3,200.00 $4,000.00 $4,000.00

29 4-inch Traffic Striping 75 LF $6.00 $450.00 $10.00 $750.00 $6.00 $450.00 $5.00 $375.00 $6.00 $450.00 $3.00 $225.00 $5.00 $375.00

Texas Dewatering, LLC

$3,131,377.00$2,390,090.00 $3,343,100.00Totals $3,551,520.00 $3,298,395.00 $3,148,640.00

BID TABULATION

Kitty Hollow Dam Improvements

Bid Date: 10/14/2025

Carter Construction, LLC TWL Construction, LLCConsta Build, LLC Environmental Allies, LLC Teamwork Construction Services, Inc. Wilson Building Services, Inc.

$3,320,915.00

General Civil

Demolition

Principal Spillway Replacement

Earthwork

Pedestrian Trail
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9730 Windfern                                     www.environmentalallies.com 
Houston, TX 77064  
Ph # 281-442-4112  
Fax # 281-442-4117 
 

Contractor Statement of Qualifications 
 

Environmental Allies, LLC 
 
Federal ID #: 92-1469950 
 
Organizational Background: 
 
Date of Incorporation: March 6, 2002 

Dunn & Bradstreet Number: 080305784 

Principal Place of Business: 9730 Windfern Road, Houston, TX 77064 

Partners:  Steven Guinn, Amanda Mayberry, Steven Crianza, Cameron Friess, Jimmy King, Steven Hamilton 

Officers:  President/CEO: Cameron Friess   Secretary:  Steve Guinn   Vice President: Amanda Mayberry    
Treasurer:  Steve Guinn 
Years operating under present name: 26 Years 

Has the business ever defaulted, declared bankruptcy, or undergone reorganization procedures? No 

Has a predecessor of the business defaulted, declared bankruptcy, or undergone reorganization? No 

Are there presently any outstanding claims pending against the business? No 

Has the business been involved in litigation within the past 5 years or is it currently involved in litigation? No 

Principal Individuals:  
 
Name Current Position Years with Company Years Experience 

Steve Guinn Chairman 26 26 

Amanda Mayberry Board of Directors 26 26 

Cameron Friess CEO 10 10 

Steven Crianza Principal HTX 11 18 

Jimmy King Principal CTX 20 20 

Murrah Mayberry Chief Estimator 15 30 

Steven Hamilton Principal HTX 9 9 

 
 
 
 
 
 
 
 
Construction Experience: 



 
Years of Experience as a Subcontractor: 26 Years 

Years of Experience as a General Contractor: 23 Years 

Types of Work Performed: Civil Construction and Erosion Control 

Has the business or any owner, officer, partner or member of the business: 
 
*Ever failed to complete a construction contract, forfeited a bid bond/proposal guaranty, had liquidated 

damages withheld from its total compensation due on a contract, or refused to enter into contract for work 

awarded to it? No 

*Ever been cited or convicted for violation of any OSHA or State safety law/regulation? No 

Completed Projects: 

Please See Attached List 
 
Projects In Progress: 
 
Please See Attached List 
 
Banking Reference: 
 
Trustmark National Bank 
945 Bunker Hill 
Houston, TX 77024 
Michael Londono; First vice President CFA, CMA ERP; 713-827-3795 (O); 281-387-8748 (C) 
 
Surety Reference: 
 
Euler Hermes North America Insurance Company 
100 International Drive, 22nd Floor 
Baltimore, MD 21202 
NAIC #20516 
Authorized to do Business in Texas: Yes 
Maximum Amount of Bond Authorized to Issue: $33,597,000.00 
Rating: A+ 
Agent Name and Address: Keenan Lehmann 
USI Insurance Services  
7600C North Capital of Texas Hwy.,  
Austin, TX 78731 
Phone: 512-434-9470 
Authorized to sign bonds? Yes



Projects Completed 
 
City of La Porte-Northside Neighborhood Drainage Improvements Phase 2 
a. Amount - $3,083,414.61 
b. Type of Work – Demo and disposal of existing concrete roadway, driveways an structures; install concrete 
roadway and driveways; Remove RCP; Install PPP; Traffic Control; SWPPP; Site Restoration 
c. Date Completed – June 2025 
d. Location (city, county, state) Harris County, TX 
e. Engineer: Shuo Qu, squ@lan-inc.com; 713-821-0355; 2925 Briarpark Drive, Suite 400, Houston, TX 77042 
f. Percentage of Work Self Performed: 95% 
 
City of Hempstead CDBG-MIT Citywide Drainage Improvements 
a. Amount - $7,644,930 
b. Type of Work- Site Clearing; Excavation; Ditch Regrading; Remove and dispose of existing roadway; 
Installation of concrete pavement; Remove and dispose of pipe; Pipe installation; Junction Box installation; 
Remove and relocate existing power poles; Tree removal; SWPPP; Remove and dispose of chain link fence; 
Remove and dispose of concrete ditch; Construction Staking; Construction Materials testing; Restoration and 
seeding 
c.  Date Completed- June 2025 
d. Location (city, county, state) Hempstead, Waller County, TX 
e. Engineer: Strand Associates; Jared Engelke, PE; jared.engelke@strand.com; 979-836-7937 ext. 6203; 1906 
Niebuhr St., Brenham, TX 77833 
f. Percentage of Work Self Performed: 95% 

 
City of Missouri City-Street Reconstruction Projects Cave Run Drive 
a. Amount - $874,410.00 
b. Type of Work – Demo and disposal of existing concrete roadway; install concrete roadway, curbs, sidewalks, 
and driveways; Install pavement markings; Traffic Control; SWPPP; Sodding 
c. Date Completed –April 2025  
d. Location (city, county, state) Missouri City, TX  
e. Engineer:  Vincent Silva; Vincent.silva@missouricitytx.gov; 281-403-8567; 1522 Texas Parkway, Missouri 
City, TX 77489 
f. Percentage of Work Self Performed: 100% 
 
City of Missouri City-Street Reconstruction Projects Valley Manor Drive 
a. Amount - $1,671,509.01 
b. Type of Work – Demo and disposal of existing concrete roadway; install concrete roadway, curbs, sidewalks, 
and driveways; Install pavement markings; Install RCP; Adjust water lines and fire hydrant; Remove and replace 
sprinklers; Traffic Control; SWPPP; Sodding 
c. Date Completed –April 2025  
d. Location (city, county, state) Missouri City, TX  
e. Engineer:  Vincent Silva; Vincent.silva@missouricitytx.gov; 281-403-8567; 1522 Texas Parkway, Missouri 
City, TX 77489 
f. Percentage of Work Self Performed: 100% 
 
SW Houston Redevelopment Authority-TIRZ 20-2023 Panel Replacement and Rehabilitation 
a. Amount - $2,147,924.00 
b. Type of Work – Replacement of damaged roadway panels at 36 locations throughout the Southwest Houston 
area 
c. Date Completed –May 2024  
d. Location (city, county, state) Harris County, TX  

mailto:squ@lan-inc.com
mailto:Vincent.silva@missouricitytx.gov
mailto:Vincent.silva@missouricitytx.gov


e. Engineer:  Cobb Fendley & Associates; Thomas Artz- 13430 Northwest Fwy, Suite 1100, Houston, TX 
77040; 713-462-3242; tartz@cobbfendley.com 
f. Percentage of Work Self Performed: 100% 
 
HC 23/0041-Drainage Improvements in the Bear Creek Village Subdivision – Stage A (2018) for Harris 
County Precinct 4 
a. Amount - $7,857,222.00 
b. Type of Work – Site Prep and Earthwork; Subgrade and Paving, Drainage, Waterlines, SWPPP, Traffic 
Control 
c. Date Completed –December 2024 
d. Location (city, county, state) Harris County, Houston, TX 
e. Engineer: Harris County; Luis Bermudez; 281-678-5733; 1111 Fannin Street, 12th Floor, Houston, TX 77002 
f. Percentage of Work Self Performed: 90% 

HC 22/0430-Construction of Sidewalks at East Meyer Avenue for Harris County Precinct 2 
a. Amount - $664,484.16 
b. Type of Work – Clearing and Grubbing; Removal of concrete driveways, roadway paving, sidewalks, curbs, 
and ramps, asphaltic surface and base material; Sodding; Relocation of traffic signs, mailboxes, roadway signs; 
Install concrete roadway, driveway, sidewalks, curbs; Pavement Markings; Pipe Installation 
c. Date Completed – August 2023 
d. Location (city, county, state) Harris County, Seabrook, TX 
e. Engineer: InfraTech Engineers; Zahidul Siddique; zahidul.siddique@infratech-us.com; 832-701-3224 (C); 
832-991-8164 (O) 
f. Percentage of Work Self Performed: 96% 

Esperanza Apartments-Keith Harrow 
a. Amount- $3,716,000.00 
b. Type of Work- Concrete Paving; Curbs; Sidewalks; Site Utilities 
c. Date Completed- May 2022 
d. Date Completed- May 2022 
e. Location (city, county, state)-Harris County, Katy, Texas 
f. Developer- SG@Keith Harrow LLC; Joe Valle; 281-839-6656; jvalle@sgpropertymgmt.com 
g. Percentage of Work Self Performed: 100% 

Esperanza Apartments-Queenston Blvd 
a. Amount- $2,130,000.00 
b. Type of Work- Concrete Paving; Curbs; Sidewalks; Site Utilities 
c. Date Completed- June 2021 
d. Location (city, county, state)-Harris County, Houston, Texas 
e. Developer- SG@Queenston LLC; Joe Valle; 281-839-6656; jvalle@sgpropertymgmt.com 
f. Percentage of Work Self Performed: 100% 

 

mailto:tartz@cobbfendley.com
mailto:zahidul.siddique@infratech-us.com
mailto:jvalle@sgpropertymgmt.com
mailto:jvalle@sgpropertymgmt.com


Projects in Progress 
 

Gulfgate Redev Auth.-TIRZ 8-Multiple Street Improvements – Phase III 
a. Amount - $3,827,359.00 
b. Type of Work – Replacement of damaged roadway panels, sidewalks, and curbs at multiple locations 
throughout the South Central Houston area 
c. Percentage Completed – 90%  
d. Scheduled Completion – June 2025 
e. Location (city, county, state) Harris County, Houston, TX  
f. Engineer:  Lockwood Andrews & Newman; Mark Woodward; mhwoodward@lan-inc.com; 713-821-0269; 
2925 Briarpark Dr, Houston, TX 77042 
g. Percentage of Work Self Performed: 100% 
 
HC Job No. 19/0115-Storm Sewer Outfall Repairs 
a. Amount- $1,697,301.00 
b. Type of Work- Excavation; 4 Year contract for on demand storm sewer services within the county and 
jurisdiction of Harris County Flood Control. 
Work Scope: 
 15514 Garret Road-Demo, Remove, Dispose of asphalt; Install new asphalt; Guardrail install with roadway 

striping and signage 
 16431 North Shore Drive-Demo, Remove, Dispose of asphalt, Install new asphalt; Guardrail install with 

roadway striping and signage 
 907 Indian Shores- Demo, Remove, Dispose of asphalt, Install new asphalt; Guardrail install with roadway 

striping and signage 
 Foley Road-RCP Pipe removal with asphalt demo and disposal 
c. Percentage Completed- 90% 
d. Scheduled Completion- June 2025 
e. Location (city, county, state)- Harris County, Texas 
f. Engineer:  Paul Fries; 713-274-4002; paul.fries@eng.hctx.net 
g. Percentage of Work Self Performed: 95% 
 
HC 24/0359-North Forest Subdivision-2018-Drainage Improvements for Harris County Precinct 1 
(CDBG-MIT/GLO) 
a. Amount - $18,424,579.00 
b. Type of Work –Site Preparation and Earthwork; Demo and remove old concrete; Install Concrete Pavement, 
Curbs, Sidewalks and Driveways; Install RCP; Jack and Bore Tunneling; Install Manholes and Junction Boxes; 
Install Culvert Boxes; Detention Basin Excavation; Installation of Clay Liners; Install CMP, permanent 
barricade, and floatable collection screen; Landscaping; Traffic Control; Signing and pavement markings; 
SWPPP 
c. Percentage Completed – 15%  
d. Scheduled Completion – July 2026 
e. Location (city, county, state) Harris County, TX  
f. Engineer: Niranjan Reddy; Niranjan.reddy@harriscountytx.gov; 713-274-3592; 1111 Fannin, 12th Floor, 
Houston, TX 77002 
g. Percentage of Work Self Performed: 90% 
 
HC 24/0415-Dowdell Woods Subdivision-Drainage Improvements for Harris County Precinct 3 
(CDBG/MIT/GLO) 
a. Amount - $6,950,954.00 
b. Type of Work –Site Prep & Earthwork, Subgrade & Paving, Storm Sewer, Traffic Control, Signing & 
Pavement Markings, SWPPP 
c. Percentage Completed – 35%  

mailto:mhwoodward@lan-inc.com
mailto:paul.fries@eng.hctx.net
mailto:Niranjan.reddy@harriscountytx.gov


d. Scheduled Completion – January 2026 
e. Location (city, county, state) Harris County, TX  
f. Engineer: Aaron Moore.; amoore@dccm.com; (713) 874-9162; 1800 Post Oak Blvd Suite 450, Houston, TX 
77056 
g. Percentage of Work Self Performed: 95% 
 
City of La Porte-Bayside Terrace Subdivision Drainage Improvements Project 
a. Amount - $9,756,122.45 
b. Type of Work – Demo and disposal of existing concrete roadway; install concrete roadway, curbs, sidewalks, 
and driveways; Install pavement markings; Remove RCP; Install PPP; Traffic Control; SWPPP; Install Fencing; 
Relocate Signs and Mailboxes; Sodding 
c. Percentage Completed – 90%  
d. Scheduled Completion – July 2025 
e. Location (city, county, state) Harris County, TX  
f. Engineer: Kennard Givens; givensk@laportetx.gov; 281-470-5110; 604 W Fairmont Parkway, LaPorte, TX 
77571 
g. Percentage of Work Self Performed: 95% 
 

https://www.google.com/search?gs_ssp=eJzj4tVP1zc0LC6wLKzMK6o0YLRSNaiwMDMxSDY0MbQwSjWzNLKwtDKoMDYySbY0NzJKTkuxSDFLNvJiSUlOzgUA_n4QrQ&q=dccm&oq=dccm&gs_lcrp=EgZjaHJvbWUqEAgBEC4YrwEYxwEYgAQYjgUyCggAEAAY4wIYgAQyEAgBEC4YrwEYxwEYgAQYjgUyBwgCEAAYgAQyBwgDEAAYgAQyBwgEEAAYgAQyBwgFEAAYgAQyBwgGEAAYgAQyDQgHEC4YrwEYxwEYgAQyBwgIEAAYgAQyBwgJEAAYgATSAQk1MDU0ajBqMTWoAgiwAgHxBYignm1FvcbE&sourceid=chrome&ie=UTF-8
mailto:givensk@laportetx.gov


 
Environmental Allies, Inc.  
Schedule of Tools and Equipment  
As of June, 2025 

Date 
Acquired 

Description 

 Dozers: 
1/1/2022 Deere 1050 K 
9/22/2021 Komatsu D65PC-18 SN 92172 
7/1/2021 2021 Komatsu D51PC-24 Dozer SN 15139 
9/01/2021 Mustang CAT D6N Ripper SN S9B01014 
5/07/2021 Komatsu D85PX-18 Dozer VIN 23417 
5/01/2021 CAT Track Type Tractor Model D6K2LGP-EL703516 
1/25/2021 CAT D6 Dozer SN LGP-KMT00423 

12/27/2020 1-CAT D6 Dozer with GPS 
12/27/2020 1-CAT D5 Dozer with GPS 
12/27/2020 1 CAT D6K Dozer SN LGP-KMT00423 with GPS 
11/16/2020 CAT D5Dozer SN Z6A00238 
12/27/2016 CAT D3 Dozer K2 HRC S/N KL20254 
3/22/2025 Komatsu D39PX-24 Crawler Dozer SN 102108 

  
 Excavators: 

4/1/2022 380 Volvo Excavator-VIN 314850 
3/1/22 530 Volvo Excavator-ECR88D-SN 217425 

10/1/2021 CAT 313  
4/01/2021 John Deere 300G Excavator TN731455 VIN 1FF300GXCK731455 
2/10/2021 Komatsu PC 490 Excavator  

10/20/2020 CAT 305 SN H5M13051 
3/12/2020 CAT Model 305E2 HEXMN ‐ H5M11263 
2/12/2020 CAT Model 308 36" Bucket Serial No: A419BBK20513 
2/10/2020 CAT 326FL Excavator Serial No: FBR20944 
1/17/2020 CAT 308‐07A Mini Excavator 
4/9/2019 CAT 305E2 SN HEXMN‐H5M08640 

12/27/2016 CAT Model 313F 
4/12/2024 2023 Volvo ECR88D SN 219429 
8/15/2024 Monk JCB Used 55Z Mini Excavator SN 3374381 

  
 Loaders: 

2/10/2021 Komatsu WA 320 – Wheel Loader  
1/13/2020 249 D3 CAT Compact Track Loader SN: P9C00681 
2/12/2020 Cat Skid Steer Loader Serial No: ZB201793 
6/19/2018 249D CAT Track Loader for Dallas 0GWR02196 
2/27/2019 249D CAT Track Loader 0GWR02254 
2/27/2019 249D CAT Track Loader 0GWR01815 
11/9/2018 249D CAT Track Loader 0GWR02510 
3/31/2019 249D CAT Track Loader GWR02908 
3/31/2019 249D CAT Track Loader GWR02911 
3/24/2016 246 D CAT Track Loader Serial #OBYF02815 
3/24/2016 246 D CAT Track Loader Serial # OBYF02005 

10/31/2020 2010 Bobcat T300 Skid Steer Loader SN A5GU35907 
4/11/2017 289D w/Grapple Bucket & Skid Steer Brom Attachment 



4/29/2015 287B CAT Skid Steer 
6/30/2014 2007 277B Skid Steer VIN (CAT0277BPMDH04824) 
8/4/2023 CC6561GK Self Propelled Kubota Gas 61hp SN 168047 
9/1/2024 Komatsu WA270-8 Wheel Loader SN A30717 
9/13/2024 Kubota SVL75-3W SN KBCZ053CHR1F26649 
3/19/2025 2024 Used 544P Wheel Loader SN 1DW544PAVRLX21359 
3/19/2025 2024 Used 544P Wheel Loader SN 1DW544PAERLX22291 

  
 Compactors: 

4/01/2021 Dyna Pac CA1300PD Roller VIN 10000159EKA023787 
2/10/2021 Dyna Pac C8 1300 – 54” Pad Foot Compactor  
7/31/2020 Trench Roller BMP8500 SN: 101720132183 – Walk Behind 
4/23/2020 Bomag 8500 Mll Compactor SN 101720132116 
10/9/2024 2024 Volvo AD45D SN 230628 

12/24/2024 Dynapac CC900 SN 10000303LRA040305 
3/12/2025 Case Single Drum Vibrator SV207E SN DDDS207ENM3012290 
3/24/2025 2024 Volvo SD75B SN VCE0S75BJ0S241786 
4/10/2025 2023 Volvo DD35B SN 273564 
4/25/2025 CASE PT240 SN DDDP240DNLNTJ2142 
5/9/2025 Volvo D110B Double Drum Vibrating Roller SN VCED110BE0S285191 

  
 End Dumps / Haul Tractors: 

1/1/2022 2022 International Truck 
12/20/2021 2022 International Tractor Fuel Truck VIN 3HAEKTAT5NL264833 
9/10/2021 Peterbilt heavy haul tractor & Kaufman heavy haul trailer 
6/01/2021 Volvo Dump Truck VHD64B300 VIN 4V5KC9EJ4LN251472 
11/9/2020 2020 Freightliner 114 Super Dump SN 3ALWG3DV0LDZ5584 
8/7/2020 2020 Freightliner 114 Super Dump SN 1FVHG3DV5LHLX4913 
7/21/2020 2019 Freightliner 114 Super Dump SN 1FVHG3DV8KHKT2828 
6/24/2013 2006 Peterbilt Convention 335 Dump Truck 2NPLLZ0X26M891866 
5/25/2010 2006 International FB9400I 
3/31/2005 Freight Liner 
8/25/2022 2015 Peterbilt 365 VIN 1XPSD79X6FD263759 
7/1/2024 2021 Western Star 49X VIN 5KKWBWD18MLMU8807 
7/19/2024 2025 Mack Anthem 64T SN 1M1AN3GY4SM048616 

  
 Water Trucks: 

11/1/2021 Ford F-750 Water Truck 2000 gal 
4/19/2021 Kenworth T300 2000 Gallon water truck SN 2XKMAZ7X85M084069 
2/4/2016 Magnum Water Trailer 
3/19/2025 2024 JD 85P Excavator SN 1FF085PACRJ002083 

  
 GPS / Coordinate Equipment: 

11/1/2021 Hiper VR Base/rover 915+ 
5/13/2021 Topcon Base Rover FC-500 #6 
5/10/2021 Topcon GPS 3DMC2 for Komatsu D51PX-24 Dozer 
5/10/2021 Topcon Base Rover FC-500 #5 
4/21/2021 Topcon Hiper VR Base/Rover FH915 w/ pocket 3D Software 
4/15/2021 Topcon 3D MC2 Single Dozer system FH915 VIN 534-3498 
4/08/2021 Topcon Laser RL-H5A SN 1A022668 
1/28/2021 HiPer BR Rover SN 1449-12846 



1/07/2021 GPS Rover Dozer for Steiger ZLF321945 
9/22/2022 Topcon 2D-MCx Max Dozer GPS system 
3/21/2024 Wingtroane Package 
7/22/2024 GX55 Rover GPS SN 1555-00559 
7/24/2024 Topcon GT Robotic Total Station & RC5 
2/1/2025 2023 Volvo ECR235EL SN 316230 

2/12/2025 2023 John Deere 250P Excavator SN 1FF250PALPF000214 with bucket 5020812-19 
8/15/2024 Monk JCB Used Backhoe SN 300319 
9/13/2024 Kubota SVL75-3W SN KBCZ053CTR1E25745 
9/14/2024 Kubota SVL75-3W SN KBCZ053CPR1F26835 
9/14/2024 Kubota SVL75-3W SN KBCZ053CTR1F27322 
9/14/2024 Kubota SVL75-3W SN KBCZ053CTR1F26462 
9/14/2024 Kubota SVL75-3W SN KBCZ053CLR1F26343 

  
 Miscellaneous / Support Equipment: 

9/20/2021 Case IH Framall 75A Tractor SN ELRFA75ATLAY00956 
8/18/2021 Liftmore Model 3612REE Crane for mechanic truck 
6/01/2021 2020 Case Magnum 310 VIN#JJAMG310CLRK02051 
6/01/2021 Dynapac Single Drum Vibratory Compactor CA2500PD Vin 10000167JKA023678 
6/01/2021 Rome Plow SN 6TRCW-B1-231 
5/20/2021 John Deere M15 Flex Wing Rotary Cutter VIN 1P00M15CPMA003535 
5/17/2021 Rome RLS 12 Bottomless Drag Scraper SN 6RLS-163 
4/29/2021 Lube Skid for Civil lube truck 
4/06/2021 Kubota BW260 poly tube brush Model SN 202348 
3/31/2021 500-GAL tank and 2016 Wylie EXP-500L-S SN 5VUTW1342GP000033 
3/31/2021 Lincoln Auto Lube system on Komatsu PC490 SN A42721 
3/31/2021 Mustang CAT D6 Rake SN 21NE0444  
2/03/2021 John Deere Z920M Ztrak SN 1TC920MCLLT090154 
1/21/2021 2021 Rome Plow SN 8TAWC-772  
8/25/2020 2000 Monon 40 ft T/A container chassis SN 1NNV04021YM333707 
8/11/2020 2150 Rhino Batwing Shredder SN 40945 
5/5/2020 Caterpillar Attachment Model 305 RMR555 Serial No: 555EA0267 

2/11/2020 Caterpillar Trencher Model S T6B Serial No: KSK02352 
1/17/2020 Auger drill for Mini Excavator 
12/1/2019 Telehandler 
8/5/2019 2019 CAT Forklift Model SC500 SN: AT046244 
8/2/2019 2016 RT20 Trencher CMWRT20XPF000588 & Trailer 
6/4/2019 CAT Model S T6B Man ‐ Serial No. 0KSK02197 

4/30/2019 Mustang CAT Broom Attachment Model SSL BP118C FX801701 
4/30/2019 Mustang CAT Broom Attachment Model SSL BP118C FX801695 
4/1/2019 John Deere 5075 Utility Tractor (1PY5075ELDB008773) 
4/1/2019 John Deere 5075 Utility Tractor (1PY5075ELDB001995) 

3/26/2019 2018 John Deere 5100M Cab Boom Mower 7979 (VIN 1LV5100MVKK403230) 
3/25/2019 Mustang Cat Trencher 
3/18/2019 2019 Rino 2150 Flex Wing Cutter ‐ Paige Tractor Sr. # 40715 
3/18/2019 2020 Rino 2150 Flex Wing Cutter ‐ Paige Tractor #40782 
9/30/2018 AES Sales 15K lb Lift for Shop ‐ 9730 Windfern 
8/31/2018 2018 John Deere 5075E Tractor 1PY5075EVHJ103472 
7/18/2017 SWEEPER ‐ BW260 Kubota Engine Tier 4 Final 
1/6/2017 2017 John Deere 5075E OOS MFWD Tractor (Vin: 1PY5075EAGG100570) 

9/20/2016 John Deere Z920M Commercial Ztrak VIN (1TC920MCPFT0400026) 
7/28/2016 Caterpillar 277B Skidsteer 
7/22/2016 Rhino 2150 Batwing Shredder S/N 10073 
7/22/2016 Rhino 2150 Batwing Shredder S/N 10142 
8/14/2015 Ditch Witch 5110 (Model 5110D SN: 5H0584) 



6/30/2014 John Deere 5075E Utility Tractor Austin VIN# 1PY5075EPDB010806 
6/30/2014 John Deer Utility Tractor ‐ Houston 
6/30/2014 2014 Tools & Equipment Additions 
6/30/2014 Rhino SD15 Flex wing Rotary Cutter Serial # 11248 
6/30/2014 Rhino Batwing Mower 
5/17/2013 John Deere Z920M VIN# 1TC920MCEET021051 
12/20/2012 John Deere ‐ Z920M VIN # 1TC920MCKCT01361 
7/23/2012 2012 Rhino Flex Wing Mower #1 
5/25/2012 John Deere ‐ Z920A Z‐Trac Mower #1 Vin: 1TC920ACEBT021499 
4/30/2012 John Deere ‐ Z920A Z‐Trac Mower #2 Vin: 1TC920ACHCT030459 
4/20/2012 John Deere 5075E Tractor #2 Vin 1PY5075EPCB005507 
4/10/2012 Rhino SD15 Flex Wing Cutter #2 
3/1/2012 Rhino SD15 Flex Wing Cutter #1 

1/12/2012 John Deere Z920A/60 FM Tractor VIN: 1TC920ACABT021384 
7/1/2010 Tractor 2 New Holland TT75A 4WD S/N 1102291 
6/1/2010 Tractor 1 New Holland TT‐75 4WD S/N 1111975 

9/27/2004 Trencher 
5/25/2001 Hydro‐Seeder 
3/23/2022 Strickland Coupler HYD-350-VO and bucket 350-30-VO SN 41007 and 5001594-2 
3/28/2022 10 x 20 Trench Box SN C200524 
5/3/2022 2019 FINN B70T Straw blower SN 1F9BS1414LF135790 

11/29/2022 Bucket Crusher BF90.3 SN 19227 and MB-S18 Screening bucket MB-S18 SN S19098 
9/15/2022 John Deere 5075 E Tractor VIN 1PY5075EKLK116690 
9/15/2022 FC15M Flex Wing Rotary Cutter VIN 1P0FC3MDLNC001592 
9/21/2023 3/8 Special Concrete Pump with 100 ft hose VIN 38STG37K2308166 
9/13/2023 Skid Steer Cement Crusher Attachment HD10000 
10/24/2023 John Deere FC15M Flex Wing Rotary Cutter VIN 1P0FC3MEVPC002573 
11/2/2023 John Deere Z920M Gas mover SN 1TC920MCHPP120978 
11/2/2023 John Deere Z920M Gas mover SN 1TC920MCCPP121020 
4/12/2024 Leeboy 685 SN 238282 
5/2/2024 Hurricane Drop Hammer HD10000 

6/10/2024 Laymor EQ0164181 SN SM300-43914 
6/10/2024 Laymor EQ0164181 SN SM300-44107 
6/24/2024 10 x 12 Trench Box 4" Wall 
7/15/2024 Xterra Trench Shield 6" 10' x 20' 
7/15/2024 Test ball Plug 45"-72" 
8/14/2024 Trench Box 
8/16/2024 72" Soil conditioner SN 651305519 
9/13/2024 Land Pride Grapple SN 1165994K 
9/13/2024 Land Pride Grapple SN 1176097K 
9/15/2024 2024 John Deere Gator XUV835E VIN 1M0835EAPRM070158 
9/15/2024 2024 John Deere Gator XUV835E VIN 1M0835EACRM070187 
10/9/2024 John Deere 5075E MFWD00S Tractor SN 1PY5075ELNN123602 
10/9/2024 John Deere FC15M Flex Wing Rotary Cutter  SN 1P0FC3MDAPC003991 
10/16/2024 RC 13R Crusher Bucket For Volvo EC530 
11/19/2024 500BBL Used V Bottom Frac Tank 
11/26/2024 Slump Rack 
12/17/2024 2024 Bohringer B-120 Mobile Batch Plant SN 4344 
12/17/2024 2025 Retesa 4100 Storage Pig Trailer VIN 3R9R4TU11SM001413 
1/7/2025 Command Akon Hardware, Services & Software 
1/8/2025 Dust Collector CP500M-480-R 

1/16/2025 Ver-Mac Pro Series Matrix Sign PCMS-1500 
1/29/2025 Hurricane Drop Hammer HD10000 
1/31/2025 10'X20'X1" Thick Steel plate 
2/4/2025 8' Street Broom 3 Wheel 



3/20/2025 Batch Plant Automatic Compression Machine SN 22/001883 
3/25/2025 8' Street Broom 3 Wheel 
4/18/2025 2021 CAT AP-1000F SN J1004-2021 Wheel Asphalt Paver SN CATAP100JAC400583 
4/23/2025 SHEET PILE KD 600/8 Linear Feet & Soldier Beam 
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Fort Bend County

Construction of Kitty Hollow Dam Improvements and Park Trail
26-016

2025-1372477

11/24/2025
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Date Acknowledged:
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Guinn, Steve XHouston, TX United States
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