

**Fort Bend County Tabulation
 Bid 25-022
 Construction of Lexington Boulevard and
 Striping Improvements at SH 6 and US 90A
 for Fort Bend County Mobility Bond Project No. 20405 and 20404**

**Recommended: Northtex Construction, LLC. \$5,908,225.28
 Funding: Mobility Bonds**

Company	Bid Price	Completion Time in Calendar Days
Northtex Construction, LLC. Houston, TX	\$5,908,225.28	395
Environmental Allies, LLC. Houston, TX	\$6,560,578.65	300
Texas Materials Group, Inc. Baytown, TX	\$7,434,733.25	395



COUNTY PURCHASING AGENT
Fort Bend County, Texas

Vendor Information

Jaime Kovar
Purchasing Agent

Office (281) 341-8640

Legal Company Name (top line of W9)	Northtex Construction, LLC													
Business Name (if different from legal name)														
Type of Business	<input checked="" type="checkbox"/> Corporation/LLC <input type="checkbox"/> Sole Proprietor/Individual	<input type="checkbox"/> Partnership <input type="checkbox"/> Tax Exempt	Age in Business? 7											
Federal ID # or S.S. #	81-5328797		SAM.gov Unique Entity ID #											
SAM.gov CAGE / NCAGE														
Publicly Traded Business	___ No ___ Yes Ticker Symbol _____													
Remittance Address	PO BOX 73027													
City/State/Zip	Houston													
Physical Address	15331 Ella Blvd													
City/State/Zip	Houston, Tx 77090													
Phone Number	832-409-5740													
E-mail	estimating@northtex.com													
Contact Person	Miguel Rodriguez													
Check all that apply to the company listed above and provide certification number.	DBE-Disadvantaged Business Enterprise <input type="checkbox"/> SBE-Small Business Enterprise <input type="checkbox"/> HUB-Texas Historically Underutilized Business <input type="checkbox"/> WBE-Women's Business Enterprise <input type="checkbox"/>		Certification # _____ Certification # _____ Certification # _____ Certification # _____	<table><thead><tr><th>Cert Date</th><th>Exp Date</th></tr></thead><tbody><tr><td>_____</td><td>_____</td></tr><tr><td>_____</td><td>_____</td></tr><tr><td>_____</td><td>_____</td></tr><tr><td>_____</td><td>_____</td></tr></tbody></table>	Cert Date	Exp Date	_____	_____	_____	_____	_____	_____	_____	_____
Cert Date	Exp Date													
_____	_____													
_____	_____													
_____	_____													
_____	_____													
Company's gross annual receipts	<\$500,000 _____ \$5,000,000-\$16,999,999 <input type="checkbox"/>		\$500,000-\$4,999,999 _____ \$17,000,000-\$22,399,999 _____ >\$22,400,000 _____											
NAICs codes (Please enter all that apply)														
Signature of Authorized Representative														
Printed Name	Miguel Rodriguez													
Title	Estimator													
Date	11/19/2024													

THIS FORM MUST BE SUBMITTED WITH THE SOLICITATION RESPONSE

**Contract Sheet
Bid 25-022**

**THE STATE OF TEXAS
COUNTY OF FORT BEND**

This memorandum of agreement made and entered into on the 14 day of January, 2025,
by and between Fort Bend County in the State of Texas (hereinafter designated County), acting herein by
County Judge KP George, by virtue of an order of Fort Bend County Commissioners Court, and
Northtex Construction, LLC (hereinafter designated Contractor).

(company name)

WITNESSETH:

The Contractor and the County agree that the bid and specifications for the **Construction of Lexington Boulevard and Striping Improvements at SH 6 and US 90A for Fort Bend County Mobility Bond Project No. 20405 and 20405**, which are hereto attached and made a part hereof, together with this instrument and the bond (when required) shall constitute the full agreement and contract between parties and for furnishing the items set out and described; the County agrees to pay the prices stipulated in the accepted bid.

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a purchase order authorizing the items desired has been issued.

Executed at Richmond, Texas this 24 day of January, 2025.

Fort Bend County, Texas

By: KP George
County Judge, KP George

By: Ruben Amargosa
Signature of Contractor

By: Ruben Amargosa President
Printed Name and Title

Mandatory Form



Contractor Acknowledgement of Storm Water Management Program

I hereby acknowledge that I am aware of the stormwater management program and standard operating procedures developed by Fort Bend County in compliance with the TPDES General Permit No. TXR040000. I agree to comply with all applicable best management practices and standard operating procedures while conducting my services for Fort Bend County. I agree to conduct all services in a manner that does not introduce illicit discharges of pollutants to streets, stormwater inlets, drainage ditches or any portion of the drainage system. The following materials and/or pollutant sources must not be discharged to the drainage system as a result of any services provided:

1. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from landscaping activities, (except those materials resulting from ditch mowing or maintenance activities)
2. Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use)
3. Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids,
4. Other hazardous materials including paints, thinners, chemicals or related waste materials,
5. Uncontrolled dewatering discharges, equipment and/or vehicle wash waters,
6. Sanitary waste, trash, debris, or other waste products
7. Wastewater from wet saw machinery,
8. Other pollutants that degrade water quality or pose a threat to human health or the environment.

Furthermore, I agree to notify Fort Bend County immediately of any issue caused by or identified by:

Northtex Construction, LLC
(Company/Contractor)

that is believed to be an immediate threat to human health or the environment.

R/ Amergill
Contractor Signature

12-19-24
Date

Ruben Amergill
Printed Name

President
Title

Request for Taxpayer Identification Number and Certification

Go to www.irs.gov/FormW9 for instructions and the latest information.

Give form to the
requester. Do not
send to the IRS.

Before you begin. For guidance related to the purpose of Form W-9, see *Purpose of Form*, below.

Print or type. See Specific Instructions on page 3.	1 Name of entity/individual. An entry is required. (For a sole proprietor or disregarded entity, enter the owner's name on line 1, and enter the business/disregarded entity's name on line 2.) Ruben Garcia Amezcuita	
	2 Business name/disregarded entity name, if different from above. Northtex Construction, LLC	
	3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check only one of the following seven boxes. <input type="checkbox"/> Individual/sole proprietor <input type="checkbox"/> C corporation <input type="checkbox"/> S corporation <input type="checkbox"/> Partnership <input type="checkbox"/> Trust/estate <input checked="" type="checkbox"/> LLC. Enter the tax classification (C = C corporation, S = S corporation, P = Partnership) S Note: Check the "LLC" box above and, in the entry space, enter the appropriate code (C, S, or P) for the tax classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate box for the tax classification of its owner. <input type="checkbox"/> Other (see instructions)	
	4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any): Exemption from Foreign Account Tax Compliance Act (FATCA) reporting code (if any): (Applies to accounts maintained outside the United States.)	
	3b If on line 3a you checked "Partnership" or "Trust/estate," or checked "LLC" and entered "P" as its tax classification, and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check this box if you have any foreign partners, owners, or beneficiaries. See instructions. <input type="checkbox"/>	
	5 Address (number, street, and apt. or suite no.). See instructions. PO BOX 73027	
	6 City, state, and ZIP code Houston, TX 77273	
7 List account number(s) here (optional)		

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Note: If the account is in more than one name, see the instructions for line 1. See also *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Social security number								
			-				-	
or								
Employer identification number								
8	1	-	5	3	2	8	7	9

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions: You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Here	Signature of U.S. person 	Date 10-29-24
------------------	---	-------------------------

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

What's New

Line 3a has been modified to clarify how a disregarded entity completes this line. An LLC that is a disregarded entity should check the appropriate box for the tax classification of its owner. Otherwise, it should check the "LLC" box and enter its appropriate tax classification.

New line 3b has been added to this form. A flow-through entity is required to complete this line to indicate that it has direct or indirect foreign partners, owners, or beneficiaries when it provides the Form W-9 to another flow-through entity in which it has an ownership interest. This change is intended to provide a flow-through entity with information regarding the status of its indirect foreign partners, owners, or beneficiaries, so that it can satisfy any applicable reporting requirements. For example, a partnership that has any indirect foreign partners may be required to complete Schedules K-2 and K-3. See the Partnership Instructions for Schedules K-2 and K-3 (Form 1065).

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS is giving you this form because they:

TAX FORM/DEBT/ RESIDENCE CERTIFICATION
(for Advertised Projects)

Taxpayer Identification Number (T.I.N.): 81-5328797

Company Name submitting Bid/Proposal: Northtex Construction, LLC

Mailing Address: PO BOX 73027 Houston, TX 77273

Are you registered to do business in the State of Texas? ☒ Yes No

If you are an individual, list the names and addresses of any partnership of which you are a general partner or any assumed name(s) under which you operate your business

I. **Property:** List all taxable property in Fort Bend County owned by you or above partnerships as well as any d/b/a names. Include real and personal property as well as mineral interest accounts. (Use a second sheet of paper if necessary.)

Fort Bend County Tax Acct. No.*

Property address or location**

* *This is the property account identification number assigned by the Fort Bend County Appraisal District.*

** *For real property, specify the property address or legal description. For business personal property, specify the address where the property is located. For example, office equipment will normally be at your office, but inventory may be stored at a warehouse or other location.*

II. **Fort Bend County Debt** - Do you owe any debts to Fort Bend County (taxes on properties listed in I above, tickets, fines, tolls, court judgments, etc.)?

Yes ☒ No

If yes, attach a separate page explaining the debt.

III. **Residence Certification** - Pursuant to Texas Government Code §2252.001 *et seq.*, as amended, Fort Bend County requests Residence Certification. §2252.001 *et seq.* of the Government Code provides some restrictions on the awarding of governmental contracts; pertinent provisions of §2252.001 are stated below:

(3) "Nonresident bidder" refers to a person who is not a resident.

(4) "Resident bidder" refers to a person whose principal place of business is in this state, including a contractor whose ultimate parent company or majority owner has its principal place of business in this state.

☒ I certify that Northtex Construction, LLC is a Resident Bidder of Texas as defined in Government Code §2252.001.
[Company Name]

I certify that _____ is a Nonresident Bidder as defined in Government Code §2252.001 and our principal place of business is _____.

[City and State]



Northtex Construction, LLC

P.O Box 73027 Houston, TX 77273 | 832-409-5740 | www.northtex.com

No.	Job Name / Description	Developer Information	Engineer	Contract Amount
1	Paloma Sec.2	Century Homes Carlos Vieira 832-665-2212	Corello Engineering, LLC Joseph Sittman 713-783-7788	\$ 2,339,019.35
2	Sundance Cove Sec.7 - WSD	Meritage Homes Josh Penton <Josh.Penton@meritagehomes.com>	EHRA Engineering Kent Hughes <khughes@ehra.com>	\$ 845,314.06
3	FB - BID NO. 24-013 - RECONST. & WIDENING OF MCCRARY RD.; PROJ.17313X	Fort Bend County Wesley Crawford 281-793-9768	Fort Bend County Wesley Crawford 281-793-9769	\$ 12,196,999.52
4	Sienna Sec. 67	Sienna Management District Conor Joyce 281-894-8655	LJA Engineering Dion Felan 713-953-5200	\$ 761,263.79
5	Friedswood Stormwater Detention Basin	Harris County Flood Control Robert Leatherman 346-286-4000	Harris County Flood Control	\$ 5,546,178.66
6	Crosby Farms Sec. 2 - Paving	JNC Development, Inc.	EHRA Engineering Dane Kretzall (713) 784-4500	\$ 1,788,837.33
7	Maple Heights Sec. 3 - WSD & Paving	Century Homes Carlos Vieira 832-665-2212	LJA Engineering Randy Hirsch 979-232-2195	\$ 1,536,756.13
8	Sienna Sec. 69A	Sienna Management District Conor Joyce 281-894-8655	LJA Engineering Dion Felan 713-953-5200	\$ 1,118,196.26
9	Sienna Sec. 63	Sienna Management District Conor Joyce 281-894-8655	LJA Engineering Dion Felan 713-953-5200	\$ 1,039,422.58
10	Elyson Blvd./Elyson Lakes Dr. - Street Dedication Water, San Swr., Storm Swr. Fac., Force Main, Reinf Conc Paving & Asphalt	Brookfield Properties Jennifer Ramirez jennifer.ramirez@brookfieldpropertiesdevelopment.com	BGE, Engineering John Anderson 713-488-8278	\$ 4,853,861.40
11	Cedar Pointe Phase One Det. & Offsite	Ashten Woods Homes Junious Williams <Junious.Williams@ashtenwoods.com>	Odyssey Engineering Jorge Garcia 281-506-0240 Ext. 114	\$ 5,254,916.62
12	Detention and Grading Phase 2 To Serve BCMUD No. 87	DR Horton, Inc. Haley Daily	LJA Engineering Kathleen Kinchen 713-358-8816	\$ 6,208,309.15
13	Town Park Dr. Phase 4	GCP Loan Subsidiary 1, L.P.	LJA Engineering Hayden T Rise 713-358-8846	\$ 2,392,907.45
14	Meridiana Sec. 24-B	GR-M1, Ltd. c/o Rise Communities, LLC Tom Horn tom@risecommunities.net	EHRA Engineering Hannah Ritchey 713-337-7499	\$ 1,927,445.36
15	Meridiana Sec. 24-A	GR-M1, Ltd. c/o Rise Communities, LLC Tom Horn tom@risecommunities.net	EHRA Engineering Hannah Ritchey 713-337-7499	\$ 2,100,640.14
16	Sweet Grass 101	Sweetgrass Development David Giant	Odyssey Engineering Samuel B. Hill sbill@odysseyeng.com	\$ 172,477.21
17	VALENCIA SEC 7		Hortado Construction Company Ociavio Mana 832-535-4000	\$ 1,038,766.76
18	Laurel Farms Sec.1 WSD & Paving	Century Land Holding of Texas, LLC Carlos Vieira 832-665-2212	Quiddity Engineering Hala Elmachrouh	\$ 5,773,975.90
19	HCO MUD #213-A - Mass Grading and Detention for Brown-Chatham Phase I	Lennar Homes of Texas Land and Construction, Ltd. Shane Green	Quiddity Engineering Edward Varela 713-339-1529	\$ 5,222,525.01
20	Blue Wing Trails and South Press Lane	Academy Development. Hector Martinez (281) 671-9011	LJA Engineering Priscilla Flores 210-503-2702	\$ 497,386.96
21	Pomona Sec.28 - WSD	Pomona HD Specialty, LLC Russell Blynum russell.blynum@hillwood.com	LJA Engineering Hannah Hersfield 713-380-4425	\$ 4,390,978.33
22	Woodson's Reserve Sec. 24	Toll Brothers Lorenzo Rivera 979-571-0242	Jones & Carter Nathan A. Adams 281-363-4039	\$ 2,562,921.63
23	Construction of Water, Sanitary, Drainage, and Paving Facilities for Woodson's Reserve Lexington Boulevard & Towneson Boulevard Street Ded.	TL HBL LLC Jammir Jenkins	Quiddity Engineering Cameron Miller 832-913-4032	\$ 4,404,550.69
24	BCMUD #83, WSD/PAVING POLLARD BLVD. PH.1-SEG.A & DEL BELLO BLVD. PH.1-SEG.A	Valencia 288, LLC	LJA Engineering Hannah Hersfield 713-380-4425	\$ 2,803,995.95
25	MCMUD#176, Paving Moran Ranch Blvd. Extension #2 Sec. 4&6	Friendwood Development Company Jose Espinoza 832-289-0955	L Squared Engineering Jonathan Payne 936-647-0420	\$ 723,740.70
26	Hunter's Creek Pond Repair	Academy Development. Hector Martinez (281) 671-9011	LJA Engineering Steven Perez (713) 953-5200	\$ 418,578.94
27	Maple Heights Sec. 4	Century Homes Carlos Vieira 832-665-2212	LJA Engineering Clyton Weiduhn 713-953-5103	\$ 3,809,218.57
28	Rough Cut Detention to Serve Westland Ranch South	Forestar (USA) Real Estate Group, Inc. John David Barnes	DEC Engineering	\$ 556,410.00
29	Sweetgrass 100	Sweetgrass Development David Giant	Odyssey Engineering Samuel B. Hill sbill@odysseyeng.com	\$ 279,616.63
30	Montgomery Ridge Phase I	Beazer Homes Greg Coleman gcoleman@beazer.com	Elevation Land Solutions Engineering Brandon Circle 713-742-2137	\$ 1,251,641.04
31	Bradbury Forest Sections 11-14 Detention	Woodmere Development Services, LTD Brett Beardsley brett@chartersdev.com	VSE Ryan Vogler 281-507-7664	\$ 1,142,766.74
32	MCMUD #176, WSD MORAN RANCH SEC. 3 & 5	Friendwood Development Company Jose Espinoza 832-289-0955	L Squared Engineering Jonathan Payne 936-647-0420	\$ 1,974,742.40
33	Suniera Pod M&N	ACD Construction Michael Fletcher 214-233-7738	Quiddity Engineering	\$ 635,361.59
34	Porters Mill South Detention	ACD Construction Michael Fletcher 214-233-7738	LJA Engineering	\$ 484,490.32
35	Kellar Farms	D & P Interiors LP Perry Scrin p.scrin@centerraclawics.com	BEFCO Engineering Tim Sanders 979-568-6474	\$ 1,444,310.25
36	Meridiana Sec. 35-A	Rise Communities Brian Aaroth (702) 466-2082	EHRA Engineering Hannah Ritchey 281-892-9415	\$ 2,665,708.81
37	Sunrise Cove Sec.1	Beazer Homes Vanessa Rodriguez 281-948-3510	LJA Engineering Clyton Weiduhn 713-953-5103	\$ 2,062,789.40
38	Sienna Mobility Improvements - Sienna Parkway at Watts Plantation/Avalon Point	Sienna Management District Conor Joyce 281-894-8655	LJA Engineering Dion Felan 713-953-5200	\$ 516,251.00
39	Bauer Meadows Sec.1	KB Home Lone Star Inc Ethan Boering	A&S Engineers Jack R Flores 713-942-2726	\$ 653,293.52
40	Flagstone Sec.2	Humble Joint Venture 1, LLC	A&S Engineers Vinnie Tortorella 713-942-2717	\$ 3,728,354.48
41	Live Oak Ranch	Angleton Live Oak Ranch LLC Clint Mann	Odyssey Engineering Dan Edwards 713-304-6520	\$ 1,986,971.81
42	Maple Heights Pavement Replacement	Century Homes Carlos Vieira 832-665-2212	LJA Engineering Randy Hirsch 979-232-2195	\$ 504,134.34
43	Detention Facilities and Amenity Lakes to Serve Orchid Estates	Twinswood Inc Mark Kilkenny kilkenny@twinswoods.com	LJA Engineering Steven Boyd 713-380-4464	\$ 4,831,241.66
44	Meridiana Section 58B	Rise Communities Brian Aaroth (702) 466-2082	EHRA Engineering Hannah Ritchey 281-892-9415	\$ 1,280,321.38
45	Detention and Grading Ph 1 - BCMUD #87	DR Horton, Inc. Haley Daily	LJA Engineering Kathleen Kinchen 713-358-8816	\$ 7,400,244.75
46	Mass Grading to Serve Forestwood Mitigations	Creekforest Development, Inc	A&S Engineering Benjamin Blynum 713-942-2734	\$ 447,780.98
47	Westland Ranch Sec. 4 and Magnolia Bayou Drive	Forestar (USA) Real Estate Group, Inc. John David Barnes	DEC Engineering Kyle Kem 409-692-2218	\$ 1,817,994.70
48	Moran Ranch Clearing, Mass Grading, and Drainage Sections 3-6 & 8-10	Friendwood Development Company Jose Espinoza 832-289-0955	L Squared Engineering Jonathan Payne 936-647-0420	\$ 1,038,114.00
49	Sienna Mobility Improvements - Harvest Market	Sienna Management District	LJA Engineering Dion Felan 713-953-5200	\$ 617,507.00
50	Avalon Village	Taylor Morrison David Culunga 713-366-0823	Kimley-Horn Renae Kastner 713-210-9404	\$ 8,988,855.29
51	Baird Blvd Ph 1 Drainage	Astro Sierra Vista West, LLC Josh Wadley	Elevation Land Solutions David Doran	\$ 5,317,464.55
52	Kirby Drive Phase 3	Pomona Phase 6, LLC	LJA Engineering Hannah Hersfield 713-380-4425	\$ 1,499,975.83

53	Pollard Segment C / Charlotte Street Phase 1	Valencia 288, LLC	LJA Engineering Hannah Horsfield 713-380-4426	\$ 5,533,514.14
54	MCMUD #128A, Water/Drainage/Paving Old Montgomery Rd.	HF Holding Company LLC Antonio Paz 281-719-6158	LJA Engineering Micah Kreikemeier (713) 953-5200	\$ 5,176,292.01
55	Paving and Appurtenances to Serve Sierra Section 64	Toll Brothers Lorenzo Rivera 979-571-0242	LJA Engineering Dion Felan 713-953-5200	\$ 1,350,864.01
56	Proposed Paving and Bridge to serve Barrett Crossing Street Dedication Section One	Century Land Holdings of Texas	Odyssey Engineering, Samuel B Hill 281-306-0240 x 125	\$ 1,751,278.45
57	Alexander Tract - Pond	D.R Horton Haley Daily	LJA Engineering Clayton Weishuhn 713-953-5103	\$ 1,814,956.40
58	Grace Landing Sec. 1 - Paving	KB Home Lone Star Inc Ethan Boening	EHRA Engineering Josh Campbell (713) 784-4500	\$ 1,985,805.80
59	Paving and Appurtenances to Serve Ridgeland Hills Section 1	Academy Development Steve Townsend 281-659-4055	LJA Engineering Joel Castro 713-953-5202	\$ 3,853,919.00
60	Central Park South Sec. 3	Merritage Homes of Texas LLC	LJA Engineering Louis T. Brown 713-579-3818	\$ 2,485,104.20
61	Sagecreek Sec. 1 - WSD & Paving	KB Home Lone Star Inc Ethan Boening	EHRA Engineering Josh Campbell (713) 784-4500	\$ 6,721,200.70
62	Sundance Lakes Drive Street Dedication Sec. 1 - WSD & Paving	Clay Road 628 Development L.P	EHRA Engineering Blake McGregor (713) 784-4500	\$ 4,142,852.75
63	Teralyn Woods Parkway Extension Ph. 4 - WSD & Paving	HF Holding Company LLC	LJA Engineering Micah Kreikemeier (713) 953-5200	\$ 2,771,581.25
64	Barret Crossing Sec. 1 - WSD	Century Land Holdings of Texas Carlos Vicina 832-665-2212	Odyssey Engineering Samuel B. Hill shill@odysseyeng.com	\$ 3,478,513.85
65	Barret Crossing Street Dedication Sec. 1 - WSD	Century Land Holdings of Texas Carlos Vicina 832-665-2212	Odyssey Engineering Samuel B. Hill shill@odysseyeng.com	\$ 879,208.65
66	Fort Bend County Bid 22-078, Widening and Reconstruction of Beechnut Street Phase I for Fort Bend County Mobility Bond Project No. 17410	Fort Bend County	Kaluz, Inc. 281-341-0808	\$ 5,853,796.90
67	Construction Facilities and Fill Placement to Serve Ridgeland Hills Section One, Two, and Three	Ridgeland Hills, LTD. On behalf of Montgomery County MUD No.172	LJA Engineering Joel Castro 713-953-5202	\$ 4,466,413.50
68	Section 1 On-Site For Kemah Crossing	Merritage Homes Josh Penton <Josh.Penton@merritagehomes.com>	Kimley Horn Dan Elkins 281-597-9300	\$ 3,302,334.45
69	Construction of Water, Sanitary, Drainage & Paving Facilities for Woodson's Reserve Section 21	Toll Brothers Lorenzo Rivera 979-571-0242	Jones & Carter Nathan A. Adams 281-363-4039	\$ 2,113,378.55
70	Construction of Water, Sanitary, Drainage & Paving Facilities for Woodson's Reserve Section 20	Toll Brothers Lorenzo Rivera 979-571-0242	Jones & Carter Nathan A. Adams 281-363-4039	\$ 1,519,333.15
71	Blue Wing Trails Subdivision Unit 2	Academy Development. Hector Martinez (281) 671-9011	LJA Engineering Justin Gwilk 210-503-2743	\$ 8,733,694.09
72	Blue Wing Trails Subdivision Unit 1	Academy Development. Hector Martinez (281) 671-9011	LJA Engineering Justin Gwilk 210-503-2743	\$ 8,809,888.46
73	Applewhite Meadows unit 2	Academy Development. Hector Martinez (281) 671-9011	LJA Engineering Justin Gwilk 210-503-2743	\$ 6,453,396.20
74	Applewhite Meadow Subdivision Unit 1	Academy Development. Hector Martinez (281) 671-9011	LJA Engineering Justin Gwilk 210-503-2743	\$ 5,914,755.81
75	Townsend Reserve Sec. 1 - WSD	Academy Development Steve Townsend 281-659-4055	Elevation Land Solutions Engineering Aric Blodace 713-417-4135	\$ 6,866,759.95
76	Townsend Reserve Phase 1 Channel, Detention, & Mass Grading	Academy Development Steve Townsend 281-659-4055	Elevation Land Solutions Engineering Aric Blodace 713-417-4135	\$ 2,344,224.30
77	Emerald Meadows Subdivision - WDS/PAVING	Merritage Homes- Christopher J. Barnes, PE Land Development Manager 3250 Briarpark Drive, Suite 100 Houston, TX 77042 O: 713.557.1142 C: 985.285.6627	Reginald F. Smith, P.E. Senior Project Manager LJA Engineering Katy Office P: 713.953.5200 D: 713.953.5091	\$ 3,508,483.80
78	Windtouse on the Prairie Detention Pond	Fort Bend County Municipal Utility District No. 162/60 Allen Boone Humphries Robinson, LLP	Justin R. Ring, P.E. Principal Odyssey Engineering	\$ 2,532,685.30
79	Proposed Water Distribution, Wastewater Collection, Paving and Storm Water Facilities to serve Charleston Height, Section Two	Charleston CML Ltd. c/o Academy Development/Kenneth Schaefer 281-853-7670	Dan W. Edwards, P.E. Odyssey Engineering Group 713-304-6520	\$ 4,170,578.85
80	Paving and Appurtenances to Serve Porter's Mill, Sec. 4	D.R. Horton-Texas Ltd Daniel Miller (832) 302-8481	Gregory E. Phipps, RPLS J.A. Costanza & Associates Engineering Katy Office 4301 Center Street Deer Park, Texas 77536 gregphipp@jcc-cc.com (281) 930-9339	\$ 928,178.43
81	Mackenzie Creek Sec. 2 - PAVING	Academy Development Steve Townsend 281-659-4055	Bliley Engineering Jose A. Espinoza (936) 441-7833	\$ 1,687,757.28
82	Silver springs sec3	Silver Springs Interest, Ltd. Louie Trapolino	Odyssey Engineering Megan (281) 306-0240	\$ 467,005.34
83	Water Distribution, Wastewater Collection, and Storm Water Facilities to serve Marcello Lakes, Section Three	Academy Development. Tammy Bryant (832) 299-9631	EHRA Engineering Blake McGregor (713) 784-4500	\$ 338,773.50
84	Excavation, Paving and Lot Grading to serve Adelaide, Sec. Three	Academy Development. Tammy Bryant (832) 299-9631	EHRA Engineering Josh Campbell (713) 784-4500	\$ 1,782,556.34
85	Water Distribution, Wastewater Collection, Storm Water Facilities and Paving to serve Trevioun Gardens, Sec. Five	Academy Development. Steve Townsend (281) 659-4055	EHRA Engineering Josh Campbell (713) 784-4500	\$ 1,406,782.37
86	W&AD for Mustang Crossing Section Six	MT Homes of Houston, Brandon Bousier	Costello Engineering Jeff Ebersole (713) 783-7788	\$ 728,825.20
87	Detention Basin to Serve Cypresswood Landing	Academy Development. Hector Martinez (281) 671-9011	EHRA Engineering Josh Campbell (713) 784-4500	\$ 1,257,934.00
88	Meridiana Parkway phase Six	Rise Communities Brian Aarsch (702) 466-2082	EHRA Engineering Dane Kendall (713) 784-4500	\$ 7,126,529.64
89	W&AD and Paving for Parkview Estates	Concourse Development Jonathan Schumann (281) 814-4465	Costello Engineering Louis Brown (713) 783-7788	\$ 691,440.20
90	CONSTRUCTION OF THE WATER, SANITARY SEWER, DRAINAGE & PAVING FACILITIES TO SERVE MARTINDALE DREAMS SUBDIVISION	KB Home Lone Star Ryan Hawkins 720-202-1283	LJA Engineering David R. Timney (713) 953-5295	\$ 1,450,808.00
91	Water Distribution, Sanitary Sewer, Drainage Facilities, Paving & Appurtenances For Cumberland Ridge Drive, Phase 2	Harris County MUD No. 319 / Allen Boone Humphries Robinson	Darren Baum Juan A. Perez (713) 527-6422	\$ 2,297,774.06
92	Polo Ranch Sec. 7	Century Communities Carlos River. 281-303-6149	LJA Engineering Everett Deo (713) 953-5200	\$ 319,907.34
93	Northgrove Sec. 9 WSD&Paving	Toll Brothers/ Jacob Rice (979) 255-5661	Costello Engineering William R. Zollman (713) 783-7788	\$ 1,501,854.86
94	Elyson Section Twenty-Six	NEWLAND David Colunga 940-284-7267	BGE, Inc John Anderson (713) 488-8278	\$ 1,496,496.56
95	Sunset Ranch Sec. 2	Bensand Development Clint Mann (832) 385-3875	PRD Land Dev. Trent Perez (281) 760-1541	\$ 379,611.15
96	Marcello Lakes Sec. 3 - WSD	Academy Development. Steve Townsend (281) 659-4055	EHRA Engineering Blake McGregor (713) 784-4500	\$ 358,773.50
97	Stillwater Section Six Paving	Merritage Homes, LLC Arizona / Josh Penton	EHRA Engineering Blake McGregor (713) 784-4500	\$ 689,103.34
98	South Meadow Place Sec. 2	Lexington 26, LP Ken Williams (832) 475-2266	BGE, Inc Alex D. Boes (713) 488-8327	\$ 511,892.62
99	Fonte Ridge Sec. 15	D.R. Horton-Texas Ltd Daniel Miller (832) 302-8481	EHRA Engineering Kara Jackson (713) 784-4500	\$ 757,569.50
100	Bryan Crossing Sec. 2	KB Home Lone Star Doug Howard (281) 668-3860	Costello Engineering Ariel Mejia Jr. (713) 783-7788	\$ 492,527.61
101	Woodlands Hill Section 12	The Woodlands Development / Antonio Paz (281) 719-6158	LJA Engineering Micah Kreikemeier (713) 953-5200	\$ 215,068.00
102	Meridiana Section 47	Rise Communities Brian Aarsch (702) 466-2082	EHRA Engineering Dane Kendall (713) 784-4500	\$ 1,656,249.65
103	Camillo Lakes Phase 3 Detention-Phase 2	Academy Development. Tammy Bryant (832) 299-9631	EHRA Engineering Blake McGregor (713) 784-4500	\$ 1,633,445.00
104	River Edge Gravel Rd. Entrance	Academy Development. Hector Martinez (281) 671-9011	EHRA Engineering Kara Jackson (713) 784-4500	\$ 90,015.18
105	Construction of Water, Sewer, and Drainage Improvements for Mustang Crossing Section 6	MT Homes of Houston, Brandon Bousier	Costello Engineering Jeff Ebersole (713) 783-7788	\$ 728,825.20
106	Stillwater Section Six WSD	Merritage Homes, LLC Arizona / Josh Penton	EHRA Engineering Blake McGregor (713) 784-4500	\$ 1,442,624.60
107	Madison Bend Rec. Center	Academy Development. Hector Martinez (281) 671-9011	EHRA Engineering Blake McGregor (713) 784-4500	\$ 210,603.00
108	WSD & Paving for South Meadows	Academy Development. Steve Townsend (281) 659-4055	LJA Engineering Steven Perez (713) 953-5200	\$ 2,512,869.80
109	Madison Bend Section 2	Academy Development. Hector Martinez (281) 671-9011	EHRA Engineering Blake McGregor (713) 784-4500	\$ 3,521,659.76

110	Paving and Appurtenances to Serve Polo Ranch Boulevard	Century Communities Carlos River. 281-303-6149	LJA Engineering Everett Deo (713) 953-5200	\$ 970,763.54
111	MANDOLA FARMS MASS GRADING	Mortgage Homes of Texas /Megayor Homebuilders, Inc	Odyssey Engineering Megan L. Crutcher (281) 306-0240	\$ 921,220.00
112	WATER DISTRIBUTION, SANITARY SEWER DRAINAGE FACILITIES AND PAVING APPURTENANCES TO CUMBERLAND RIDGE DRIVE, PHASE 2	Harris County MUD No. 319 / Cypress 600 Development Partners, LC	Dannenhbaum Adam Rinehart (713) 520-9570	\$ 2,297,774.66
113	Construction of the Water, Sanitary Sewer and Drainage Facilities To Serve Case Island sec. 28	Rise Communities Brian Aarseth (702) 466-2082	EHRA Engineering Blake McGregor (713) 784-4500	\$ 1,068,612.20
114	Excavation, Paving to Serve Green Trails	Bensond Development Will Benson (281)932-7836	Odyssey Engineering Sarah Abraham (281) 306-0240	\$ 1,190,069.03
115	CONSTRUCTION OF THE WATER, SANITARY SEWER & DRAINAGE FACILITIES TO SERVE POLO RANCH BOULEVARD PHASE II AND LOU WATERS PARKWAY	Century Communities Carlos River. 281-303-6149	LJA Engineering Everett Deo (713) 953-5200	\$ 1,091,925.20
116	Clearing and Grubbing to Serve South Meadows	Academy Development. Steve Townsend (281) 659-4056	LJA Engineering Steven Perez (713) 953-5200	\$ 269,905.92
117	Water, Sanitary Sewer and Drainage Facilities to Serve Dellrose, Section 7	Harris County MUD No. 319 / Cypress 600 Development Partners, LC	Dannenhbaum Adam Rinehart (713) 520-9570	\$ 344,737.30
118	CONSTRUCTION OF DETENTION POND CONVERSION TO DETENTION/AMENITY POND FOR THE RESERVE at BRAZOS TOWN CENTER.	Dannenhbaum Engineering Steve Shields 713-527-6464	Dannenhbaum Steve Shields (713) 520-9570	\$ 511,046.80
119	TURN LANE AND DRIVEWAY ACCESS IMPROVEMENTS TO SERVE GRANDMISSION COMMERCIAL DEVELOPMENT	Westpark Real Estate, LLC Ajay K. Jain	Blackline Engineering Jeff Martin (832) 431-5959	\$ 219,463.00
120	CONSTRUCTION OF WATER, SANITARY, DRAINAGE, PAVING AND DETENTION FACILITIES FOR TIMBER TRAILS	Bensond Development Will Benson (281)932-7836	Kimbley-Horn Sarah Maya (281) 597-9300	\$ 2,336,395.50
121	WATER DISTRIBUTION, WASTEWATER COLLECTION, PAVING AND STORM WATER FACILITIES TO SERVE FAIRWAY LAKES	Alving fairway, LLC Will Benson 281-932-7836	Odyssey Engineering Megan L. Crutcher (281) 306-0240	\$ 86,610.00
122	Excavation, Paving and Lot Grading to serve Marcello Lakes, Sec. Two	Academy Development. Steve Townsend (281) 659-4056	EHRA Engineering Blake McGregor (713) 784-4500	\$ 1,601,406.49
123	Polo Ranch Sections 2 & 3 Grading Work	Century Communities Carlos River. 281-303-6149	LJA Engineering Everett Deo (713) 953-5200	\$ 31,040.00
124	Construction of the Water, Sanitary Sewer and Drainage Facilities To Serve Del Bello Lake Section 1	M/I Homes of Houston, Brannon Bosaer	LJA Engineering Robert Booth (713) 953-5200	\$ 2,227,696.86
125	Construction of the Water, Sanitary Sewer and Drainage Facilities To Serve Del Bello Lake Section 3	M/I Homes of Houston, Brannon Bosaer	LJA Engineering Robert Booth (713) 953-5200	\$ 1,653,761.00
126	Construction of the Paving and Appurtenances To Serve Reserve of Champions Estates Section 2	CastleRock Communities Dustin Deband 303-590-4138	LJA Engineering Everett Deao (713) 953-5200	\$ 739,990.13
127	Argonne Drive Street Dedication Water, Sanitary Sewer, and Storm Sewer Facilities	Johanson Development Corp. Todd Hamilton toddh@johnsondev.com	BGE, Inc Brent Fields (281) 558-8700	\$ 443,429.67
128	Water Distribution, Wastewater Collection, Storm Water Facilities and Paving to serve Meridiana, Section Eighty One-A	Rise Communities Brian Aarseth (702) 466-2082	EHRA Engineering Benjamin Satterwhite (713) 784-4500	\$ 1,440,284.70
129	Water Distribution, Wastewater Collection, Storm Water Facilities and Paving to serve Meridiana, Section Eighty 73	Rise Communities Brian Aarseth (702) 466-2082	EHRA Engineering Benjamin Satterwhite (713) 784-4500	\$ 626,748.30
130	Construction of Paving Improvements for Veranda Section 28	Costello Engineering Guy L. Humphrey 713-783-7788	Costello, Engineering Guy L. Humphrey (713) 783-7788	\$ 373,581.90
131	Construction of Water, Sewer, Drainage and Paving Improvements for Woodson's Reserve Section 13	Toll Brothers/ Jacob Rice (979) 255- 5661	Costello Engineering William R. Zollman (713) 783-7788	\$ 781,567.80
132	Construction of Water, Sewer, Drainage and Paving Improvements for Woodson's Reserve Section 17	Toll Brothers/ Jacob Rice (979) 255- 5661	Costello Engineering William R. Zollman (713) 783-7788	\$ 1,154,586.80
133	Construction of Water, Sewer, Drainage and Paving Improvements for Woodson's Reserve Section 16	Toll Brothers/ Jacob Rice (979) 255- 5661;	Costello Engineering William R. Zollman (713) 783-7788	\$ 1,667,856.80
134	Marcello Lakes Phase 3 Detention & Outfalls to serve Marcello Lakes and Camillo	Academy Development. Steve Townsend (281) 659-4056	EHRA Engineering Blake McGregor (713) 784-4500	\$ 1,720,862.00
135	Copper Cove Outfall	Copper Cove, LLC Will Benson	Odyssey Engineering Megan L. Crutcher (281) 306-0240	\$ 30,211.56
136	Construction of Water, Sewer, Drainage and Optional Paving Improvements For Hagenson Phase 1	Taylor Morrison Bobby Skinner 281-598-3040	Costello Engineering Ariel Mejia Jr. (713) 783-7788	\$ 3,095,034.40
137	Water Distribution, Wastewater Collection and Paving to serve Trevino Gardens Section Four	Academy Development. Steve Townsend (281) 659-4056	EHRA Engineering Blake McGregor (713) 784-4500	\$ 1,706,953.38
138	Water Distribution, Wastewater Collection, and Storm Water Facilities to serve Marcello Lakes, Section Two	Academy Development. Steve Townsend (281) 659-4055	EHRA Engineering Blake McGregor (713) 784-4500	\$ 588,595.50
139	Construction of Paving Improvements for Bryan Crossing Section One	Mr. Doug Howard KB Home Lone Star Inc. 11314 Richmond Avenue Houston, Tx 77062	Costello Engineering Ron Dechert, P.E. Project Manager 713-783-7788	\$ 726,342.50
140	Construction of the Paving and Appurtenances to Serve Polo Ranch Section 3	Century Communities / Victoria Holsey 832-742-0122	LJA Engineering Everett Deo (713) 953-5200	\$ 591,087.89
141	Construction of the Paving and Appurtenances to Serve Polo Ranch Section 2	Century Communities / Victoria Holsey 832-742-0121	LJA Engineering Everett Deo (713) 953-5200	\$ 514,420.58
142	Water, Sewer and Drainage Improvements for Circle 7 Road, Wildwood Park Road and Great Blue heron Lane	Mr. Trey Reichert HW389 Holdings, LLC 13131 Dairy Ashford Suite 210 Sugar Land, TX 7747	Costello Engineering Brent Palermo, P.E. Project Manager 979-218-6717	\$ 965,422.20
143	Construction of Water, Sewer, Drainage and Paving Improvements for Woodson's Reserve Section 15	Toll Brothers/ Jacob Rice (979) 255- 5661	Costello Engineering William R. Zollman (713) 783-7788	\$ 1,738,198.16
144	Water Distribution, Sanitary Sewer, Drainage, Excavation, Paving, and Grading Improvements to serve Lilac Bend Section 2	Academy Development. Hector Martinez (281) 671-9011	Blackline Engineering Jennifer Penfield (832) 925-8044	\$ 701,658.70
145	WATER DISTRIBUTION, SANITARY SEWER, PAVING & DRAINAGE IMPROVEMENTS UPLAND SQUARE	Academy Development. Hector Martinez (281) 671-9011	Blackline Engineering Scott Novosod (832) 431-5959	\$ 1,397,224.56

Lexington Boulevard (20405) Bid Form									
Item No.	FBC Identifier	Item Description	Spec No.	Unit of Measure	Estimated Quantity		Unit Price		Total Prices
A SITE PREP/REMOVAL									
1	H00104001	Preparing Right-of-Way	100	STA	40.45	x	\$826.67	=	\$ 33,438.80
2		Preparing Right-of-Way (Centerpoint Transmission ROW)	100	STA	7.15	x	\$2,358.45	=	\$ 16,862.92
3	H00104001	Remove Old Concrete (Pavement)	104	SY	26025	x	\$9.29	=	\$ 241,772.25
4	H00104002	Remove Old Concrete (Curb)	104	LF	606	x	\$4.21	=	\$ 2,551.26
5		Remove Old Concrete (Driveway)	104	SY	337	x	\$10.99	=	\$ 3,703.63
6		Remove Old Concrete (Sidewalk and Ramp)	104	SY	1,062	x	\$7.65	=	\$ 8,124.30
7	H00465003	Remove Existing 24" RCP	108	LF	971	x	\$21.43	=	\$ 20,808.53
8	H00465004	Remove Existing 36" RCP	108	LF	140	x	\$35.66	=	\$ 4,992.40
9		Remove Existing 54" RCP	108	LF	56	x	\$31.02	=	\$ 1,737.12
10	H00465007	Remove Existing 60" RCP	108	LF	4	x	\$181.89	=	\$ 727.56
11	H00465007	Removing Old Structures -- Inlets (All Depths)	108	EA	20	x	\$1,697.88	=	\$ 33,957.60
12	H00495008	Removing Old Structures -- Manholes (All Depths)	108	EA	9	x	\$1,585.19	=	\$ 14,266.71
13		Eliminate Existing Pavement Marking & Marker (24")	140	LF	1,044	x	\$2.44	=	\$ 2,547.36
14		Removing Pavement Striping & Markings (4" Width, Any Color/Dashed) (15' Over 40')	140	LF	1290	x	\$0.61	=	\$ 786.90
15	H00500002	Remove & Relocate Signs	502	EA	9	x	\$549.06	=	\$ 4,941.54
							Subtotal A		\$ 391,218.83
B ROADWAY									
16	H00110001	Roadway Excavation	110	CY	808	x	\$17.65	=	\$ 14,269.28
17	H00220002	Lime Treatment (8" Depth) (Includes Hydrated Lime 7%)	260	SY	21,765	x	\$11.81	=	\$ 257,044.65
18	H00360001	Concrete Pavement (8")	360	SY	19,084	x	\$69.19	=	\$ 1,320,421.96
19		High Early Strength Concrete Pavement (8")	360	SY	7,219	x	\$75.14	=	\$ 542,435.66
20	H00433002	Cement Stabilized Sand (8")	400	SY	7,668	x	\$31.93	=	\$ 244,839.24
21	H00530004	Reinforced Concrete Curb - 6"	530	LF	13,698	x	\$5.22	=	\$ 71,503.56
22	H00530004	Reinforced Concrete Curb - 6" (DOWEL)	530	LF	646	x	\$5.29	=	\$ 3,417.34
23	H00530012	ADA Ramp - Type 2	530	EA	10	x	\$2,115.83	=	\$ 21,158.30
24	H00530012	ADA Ramp - Type 3	530	EA	2	x	\$2,121.98	=	\$ 4,243.96
25	H00530016	ADA Ramp - Type 7	530	EA	20	x	\$2,115.06	=	\$ 42,301.20
26	H00530019	ADA Ramp - Type 21	530	EA	2	x	\$2,121.98	=	\$ 4,243.96
27	H00530001	Reinforced Concrete Sidewalk (4.5")	530	SY	1,076	x	\$76.38	=	\$ 82,184.88
							Subtotal B		\$ 2,608,063.99

C		TREE PROTECTION								
28	SS1562	Remove tree 0 to 11.99"(or Palm tree)	1562	EA	4	x	\$1,443.69	=	\$	5,774.76
29	SS1562	Remove tree 12 to 29.99"	1562	EA	13	x	\$1,680.10	=	\$	21,841.30
30	SS1562	Clearance prune tree	1562	EA	143	x	\$613.09	=	\$	87,671.87
31	SS1562	Install Tree Protection fence (up to 5,000 l.f.)	1562	LF	5,000	x	\$6.10	=	\$	30,500.00
32	SS1562	Install Tree Protection fence (beyond 5,000 l.f.)	1562	LF	815	x	\$6.10	=	\$	4,971.50
33	SS1562	Install Root Pruning Trench	1562	LF	1,650	x	\$11.05	=	\$	18,232.50
34	SS1562	Install Zero Curb Cutback	1562	LF	2,515	x	\$8.63	=	\$	21,704.45
35	SS1562	Urban Forestry Monitoring	1562	HOURL	16	x	\$358.42	=	\$	5,734.72
Subtotal C									\$	196,431.10
D		DRAINAGE								
36	H00429001	Excavation for Channels (Transmission ROW)	110	CY	400	x	\$17.66	=	\$	7,064.00
37	H00460001	Cut and Restore	400	SY	377	x	\$136.41	=	\$	51,426.57
38	H00429001	Trench Safety System (5 ft to 10 ft)	402	LF	4,745	x	\$0.93	=	\$	4,412.85
39	H00429001	Trench Safety System (10 ft to 15 ft)	402	LF	251	x	\$0.93	=	\$	233.43
40	H00491002	Reinforced Concrete Slope Paving (4")	432	SY	39	x	\$240.61	=	\$	9,383.79
41	H00460001	Connect To Existing Storm Sewer With Concrete Collar	464	EA	16	x	\$1,661.60	=	\$	26,585.60
42	H00460004	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (24")	464	LF	3,000	x	\$110.35	=	\$	331,050.00
43	H00460005	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (30")	464	LF	246	x	\$232.69	=	\$	57,241.74
44	H00460006	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (36")	464	LF	603	x	\$232.85	=	\$	140,408.55
45	H00460007	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (42")	464	LF	420	x	\$291.33	=	\$	122,358.60
46	H00460008	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (48")	464	LF	120	x	\$374.91	=	\$	44,989.20
47	H00460009	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (54")	464	LF	1,217	x	\$378.44	=	\$	460,561.48
48	H00460009	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (60")	464	LF	4	x	\$1,414.49	=	\$	5,657.96
49	H00460011	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (66")	464	LF	195	x	\$547.50	=	\$	106,762.50
50	H00461003	Corrugated Metal Pipe (36")(Pre-coated)(Galvanized)(14 Gauge)	461	LF	30	x	\$239.45	=	\$	7,183.50
51		Inlet (COMPL) (TY A22G)	465	EA	1	x	\$8,371.75	=	\$	8,371.75
52	H00471004	Precast Concrete Shallow Manhole (Depth < 5 ft)	465	EA	6	x	\$6,248.44	=	\$	37,490.64
53	H00471005	Precast Concrete Standard Manhole (Depth 5 ft to 10 ft)	465	EA	39	x	\$6,641.49	=	\$	259,018.11
54	H00472006	Type C Inlet	466	EA	42	x	\$5,552.60	=	\$	233,209.20
55	H00472009	Precast Concrete Type 'C-2' Inlet (All Depths)	466	EA	8	x	\$7,686.33	=	\$	61,490.64
56	H00472001	Type E Inlet	466	EA	2	x	\$4,627.11	=	\$	9,254.22
57	H00472001	Adjust Handholes and Surface Features to Final Grade	479	EA	28	x	\$746.50	=	\$	20,902.00
58		Grout and Abandon Pipe	2222	LF	36	x	\$179.99	=	\$	6,479.64
Subtotal D									\$	2,011,535.97

Lexington Boulevard and US 90A at SH 6

E TCP											
59	H00665002	Work Zone Pavement Markings 4" White/Solid (Non-Removable) Furnished - Applied	662	LF	516	x	\$1.22	=	\$	629.52	
60	H00665004	Work Zone Pavement Markings 4" Yellow/Solid (Non-Removable) Furnished - Applied	662	LF	6,363	x	\$0.61	=	\$	3,881.43	
61	H00665005	Work Zone Pavement Markings 24" White/Solid (Removable) Furnished - Applied, Removed	662	LF	223	x	\$9.76	=	\$	2,176.48	
62	H00665007	Work Zone Pavement Markings 24" White/Solid (Non-Removable) Furnished - Applied	662	LF	70	x	\$12.20	=	\$	854.00	
63	H00665011	Work Zone Pavement Markings (White Button - Removable) Furnished-Applied & Removed	662	EA	457	x	\$3.66	=	\$	1,672.62	
64	H00665012	Work Zone Pavement Markings (Yellow/Button Removable) Furnished-Applied & Removed	662	EA	2,794	x	\$3.66	=	\$	10,226.04	
65	H00673001	Constructing Detours (2" HMA & 6" Black Base)	697	SY	338	x	\$175.39	=	\$	59,281.82	
Subtotal E											\$ 78,721.91
F TRAFFIC SIGNAL											
66	TX360001	CONDT (PVC) (SCH 80) (2")	618	LF	110	x	\$ 42.70	=	\$	4,697.00	
67	TX618-6047	CONDT (PVC) (SCH 80) (2") (BORE)	618	LF	245	x	\$ 48.80	=	\$	11,956.00	
68	TX618-6058	CONDT (PVC) (SCH 80) (4")	618	LF	25	x	\$ 122.01	=	\$	3,050.25	
69	TX620-6007	ELEC CONDR (NO.8) BARE	620	LF	485	x	\$ 3.05	=	\$	1,479.25	
70		TEMP TRAFFIC SIGNAL	681	EA	1	x	\$ 108,530.35	=	\$	108,530.35	
71		TRF SIG CBL (TY A) (14 AWG) (2 CONDR)	684	LF	1,075	x	\$ 5.49	=	\$	5,901.75	
72		TRF SIG CBL (TY A) (14 AWG) (4 CONDR)	687	LF	1,075	x	\$ 6.10	=	\$	6,557.50	
73		PED POLE ASSEMBLY	687	EA	7	x	\$ 3,660.38	=	\$	25,622.66	
74	TX687-6001	PED DETECT PUSH BUTTON (APS)	688	EA	8	x	\$ 1,037.11	=	\$	8,296.88	
75	TX688-6001	PED DETECTOR CONTROLLER UNIT	688	EA	1	x	\$ 6,100.63	=	\$	6,100.63	
76	TX688-6003	REMOVE TRAFFIC SIGNAL	690	EA	1	x	\$ 2,440.25	=	\$	2,440.25	
77	TX6306-6001	INSTL VID IMAGE VEH DET SYS (VIVDS) (TEMPORARY)	690	EA	1	x	\$ 40,264.21	=	\$	40,264.21	
78	TX6306-6002	INSTL VID IMAGE VEH DET SYS (VIVDS) (PROP)	690	EA	1	x	\$ 42,704.47	=	\$	42,704.47	
79	TX690-6100	VIVDS TEMPORARY (REMOVE)	690	EA	1	x	\$ 1,830.19	=	\$	1,830.19	
Subtotal F											\$ 269,431.39

G		SIGNING AND PAVEMENT MARKINGS								
80	H00624001	Aluminum Signs (Ground Mounted)- Furnish & Install	636	EA	3	x	\$732.07	=	\$	2,196.21
81	H00660002	Reflectorized Pavement Markings Type I (Thermoplastic) 4" White/Dashed - Furnish & Applied (15' over 40')	666	LF	2,520	x	\$1.22	=	\$	3,074.40
82	H00660004	Reflectorized Pavement Markings Type I (Thermoplastic) 4" White/Solid - Furnish & Applied	666	LF	397	x	\$1.22	=	\$	484.34
83	H00660010	Reflectorized Pavement Markings Type I (Thermoplastic) 8" White/Solid - Furnish & Applied	666	LF	640	x	\$2.44	=	\$	1,561.60
84	H00660013	Reflectorized Pavement Markings Type I (Thermoplastic) 24" White/Solid - Furnish & Applied	666	LF	1,703	x	\$7.93	=	\$	13,504.79
85	H00660001	Painted Curb (Yellow)	666	LF	2,415	x	\$1.34	=	\$	3,236.10
86	H00660015	Reflectorized Pavement Markings Type I (Thermoplastic) Single Arrow-LEFT - Furnish & Applied	666	EA	6	x	\$195.22	=	\$	1,171.32
87	H00660018	Reflectorized Pavement Markings Type I (Thermoplastic) Word "ONLY" - Furnish & Applied	666	EA	6	x	\$201.32	=	\$	1,207.92
88	H00663004	Reflectorized Pavement Markers Type II-C-R - Furnish & Install	672	EA	446	x	\$3.66	=	\$	1,628.70
Subtotal G									\$	28,065.38
H		SW3P								
89	H00162001	Block Sodding	162	SY	5,130	x	\$7.32	=	\$	37,551.60
90	H00164001	Hydro-Mulch Seeding	164	AC	0.50	x	\$6,100.63	=	\$	3,050.32
91	H00713001	Reinforced Filter Fabric Barrier (60% of unit cost for furnish and installation and 40% of unit cost for removal)	591	LF	284	x	\$2.44	=	\$	692.96
92	H00719003	Inlet Protection Barrier (Stage I, With Fiber Rolls; 60% of unit cost for furnish and installation, and 40% of unit cost for removal)	591	EA	51	x	\$91.51	=	\$	4,667.01
93	H00724001	Stabilized Construction Access (Type 1-Rock; 60% of unit cost for furnish and installation, and 40% of unit cost for removal))	591	LF	156	x	\$108.95	=	\$	16,996.20
94	H00741001	Inlet Protection Barrier (For Stage II Inlets, Gravel Bags; 60% of unit cost for furnish and installation, and 40% of unit cost removal)	591	LF	50	x	\$6.10	=	\$	305.00
95	H00751001	SWPPP Inspection and Maintenance	591	MO	12	X	\$915.10	=	\$	10,981.20
Subtotal H									\$	74,244.29
I		EXTRA WORK ITEMS*								
96	H00561001	Video Recording Construction	561	LS	1	x	\$9,516.99	=	\$	9,516.99
97	H00671005	Fort Bend Project Sign	694	EA	2	x	\$1,476.36	=	\$	2,952.72
98	H00671003	Barricades, Signs, and Traffic Handling	694	MO	12	x	\$11,766.10	=	\$	141,193.20
99	H00672001	Off-duty Uniformed Peace Officer	695	HR	60	x	\$79.31	=	\$	4,758.60
Subtotal I									\$	158,421.51
J		UTILITIES								
100		Remove and replace 8" PVC Water Line	481	LF	26	x	\$205.79	=	\$	5,350.54
101		Remove and Replace 10" PVC Water Line	481	LF	26	x	\$209.78	=	\$	5,454.28
102		Remove and Replace 12" PVC Water Line	481	LF	72	x	\$81.12	=	\$	5,840.64
103		Install 12" Tapping Sleeve and Valve (TS&V)	2513	EA	2	x	\$7,435.79	=	\$	14,871.58
104		Install 8" Gate valve	2521	EA	2	x	\$3,204.77	=	\$	6,409.54
105		Install 10" Gate valve	2521	EA	2	x	\$4,384.98	=	\$	8,769.96
106		Install 12" Gate valve	2521	EA	2	x	\$5,170.75	=	\$	10,341.50
Subtotal J									\$	57,038.04
TOTAL FOR LEXINGTON BOULEVARD (Items A-J)								TOTAL	\$	5,873,172.46
TOTAL AMOUNT CALENDAR DAYS TO COMPLETE LEXINGTON BOULEVARD PROJECT (CONTRACTOR TO SPECIFY) =								395		

US 90A @ SH 6 (20404) Bid Form									
Item No.	FBC Identifier	Item Description	Spec No.	Unit of Measure	Estimated Quantity		Unit Price		Total Prices
A SITE PREP AND REMOVAL									
1	H00671005	Fort Bend Project Sign	671	EA	2	x	\$1,525.16	=	\$ 3,050.32
2	H00104002	Remove Existing Road Sign	500	EA	1	x	\$152.51	=	\$ 152.51
3		Eliminate Existing Pavement Marking & Marker (8") by Water Blasting	674	LF	1,560	x	\$1.22	=	\$ 1,903.20
4	H00465003	Eliminate Existing Pavement Marking & Marker (24") by Water Blasting	674	LF	179	x	\$3.05	=	\$ 545.95
5	H00465004	Eliminate Existing Pavement Marking & Marker (ARROW) by Water Blasting	674	EA	9	x	\$67.11	=	\$ 603.99
6		Eliminate Existing Pavement Marking & Marker (WORD) by Water Blasting	674	EA	10	x	\$73.21	=	\$ 732.10
Subtotal A									\$ 6,988.07
B SIGNING AND PAVEMENT MARKINGS									
1	H00624001	Aluminum Signs (Ground Mounted)- Furnish & Install	624	EA	3	x	\$671.07	=	\$ 2,013.21
2	H00660010	Reflectorized Pavement Markings Type I (Thermoplastic) 8" White/Solid - Furnish & Applied	660	LF	1,160	x	\$1.83	=	\$ 2,122.80
3	H00660010	Reflectorized Pavement Markings Type I (Thermoplastic) 8" White/CAT-TRACKS - Furnish & Applied	660	LF	404	x	\$2.44	=	\$ 985.76
4	H00660011	Reflectorized Pavement Markings Type I (Thermoplastic) 16" White/Solid- Furnish & Applied	660	LF	42	x	\$12.20	=	\$ 512.40
5	H00660013	Reflectorized Pavement Markings Type I (Thermoplastic) 24" White/Solid - Furnish & Applied	660	LF	194	x	\$10.98	=	\$ 2,130.12
6	H00660015	Reflectorized Pavement Markings Type I (Thermoplastic) Single Arrow-LEFT - Furnish & Applied	660	EA	6	x	\$195.22	=	\$ 1,171.32
7	H00660016	Reflectorized Pavement Markings Type I (Thermoplastic) Single Arrow-RIGHT - Furnish & Applied	660	EA	2	x	\$195.22	=	\$ 390.44
8		Reflectorized Pavement Markings Type I (Thermoplastic) Single Arrow-U-TURN - Furnish & Applied	660	EA	2	x	\$305.04	=	\$ 610.08
9		Reflectorized Pavement Markings Type I (Thermoplastic) Single Arrow-THROUGH - Furnish & Applied	660	EA	1	x	\$207.42	=	\$ 207.42
10	H00660018	Reflectorized Pavement Markings Type I (Thermoplastic) Word "ONLY" - Furnish & Applied	660	EA	10	x	\$195.22	=	\$ 1,952.20
11		Reflectorized Pavement Markings Type I (Thermoplastic) Word (Misc.) - Furnish & Applied	660	EA	3		\$201.32	=	\$ 603.96
12	H00663004	Reflectorized Pavement Markers Type II-C-R - Furnish & Install	663	EA	11	x	\$9.76	=	\$ 107.36
13	H00663006	Reflectorized Pavement Markers Type II-C - Furnish & Install	663	EA	45	x	\$8.54	=	\$ 384.30
Subtotal B									\$ 13,191.37
C EXTRA WORK ITEMS*									
1	H00671003	Traffic Control - Barricades, Barriers, Barrels, Cones, and Signing	671	MO	1	x	\$4,087.43	=	\$ 4,087.43
2	H00561001	Video Recording Construction	561	LS	1	x	\$9,516.99	=	\$ 9,516.99
3	H00672001	Off-duty Uniformed Peace Officer	672	HR	16	x	\$79.31	=	\$ 1,268.96
Subtotal C									\$ 14,873.38
TOTAL FOR US 90A @ SH 6 (Items A-C)							TOTAL		\$ 35,052.82
TOTAL AMOUNT CALENDAR DAYS TO US 90A @ SH 6 PROJECT (CONTRACTOR TO SPECIFY) =									
TOTAL AMOUNT CALENDAR DAYS TO COMPLETE BOTH PROJECTS =									395

*The extra work items are to be used only on the instructions of the field engineer on the job. No compensation will be received for any part of these items unless they are actually used on the job under the direction of the field engineer. Any additional items required over and above those listed above will have to be secured on a change-in-contract and are not to be used until they have been approved by the County Auditor and/or Commissioner Court. The amount subtotal for extra work items is to be included in the grand total of this bid.

**This figure should appear on the front cover of the Fort Bend County Bid Cover Sheet

Totals		
Site Preparation/Removals	=	\$ 398,206.95
Roadway/Paving	=	\$ 2,608,063.99
Drainage	=	\$ 2,011,535.97
TCP	=	\$ 78,721.91
Traffic Signal	=	\$ 269,431.39
Signing and Pavement Markings	=	\$ 41,256.75
Tree Protection	=	\$ 196,431.10
SWPPP	=	\$ 74,244.29
Utilities	=	\$ 57,038.04
Extra Work Items	=	\$ 173,294.89
**Grand Total (All items)	=	\$ 5,908,225.28

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

**OFFICE USE ONLY
CERTIFICATION OF FILING****1 Name of business entity filing form, and the city, state and country of the business entity's place of business.**

Northtex Construction, LLC
Houston , TX United States

Certificate Number:
2024-1247403

Date Filed:
12/10/2024

Date Acknowledged:
01/14/2025

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Fort Bend County.

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

B25-016.
Chimney Rock Road Construction from American Canal to McHard Road Segment Two for Fort Bend County Mobility Bond Project No. 20202.

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary
	Northtex Construction, LLC	Houston, TX United States		X

5 Check only if there is NO Interested Party.☐**6 UNSWORN DECLARATION**

My name is _____, and my date of birth is _____.

My address is _____, _____, _____, _____, _____.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in _____ County, State of _____, on the _____ day of _____, 20____.
(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)