

Jose Trevino LJA joramirez@lja.com.com 832-231-0670

October 24, 2024

Subject: Streetlight Rehab

Location: Beechnut St @ Peek Rd.

FTB Area

Dear Streetlight Requestor,

Per your request, CenterPoint Energy has prepared an estimate of cost to remove stl# 653053 and 653054 until construction is complete. Once construction is complete, 2 streetlights will be re-installed. The total cost for this request is **\$6,458.00** which is not subject to refund. This estimate is valid for 180 days from date of creation.

Your signature or designee's signature below will be our acknowledgment of your company's acceptance to the above-mentioned terms and associated charges. Also, a check for the noted amount made payable to *CenterPoint Energy*, will be our authority to proceed with the necessary work. The work will be completed approximately 30 business days after payment is received: weather permitting. Please send the check and the **original signed copy** of this agreement to:

CenterPoint Energy: Attn: Distribution Project Coordinator 2301 Gears Rd Houston, TX 77067

If you have any questions, please contact me at (713) 945-6228 or email crystal.bailey@centerpointenergy.com

Sincerely,

Crystal Bailey Service Consultant Street Lighting Operations Distribution Project Management

Approved and accepted this11 day of February2024.	
Signature KPU (2019)	
Printed Title Fort Bend County Judge	
Printed Name KP George	
Mailing Address 401 Jackson St. Richmond TX, 77469	

SAP W.O. #: 114286797, 112440581

2025



