Fort Bend County Tabulation Bid 25-019

Construction of Paving and Drainage Improvements in Jones Creek Ranch Park for Fort Bend County

Recommended: Craig and Heidt, Inc. Funding: 2023 Parks Bond

Company	Grand Total (Base Bid Plus Alternate Bid)	Completion Time in Calendar Days
Craig & Heidt, Inc. Houston, TX	\$4,271,321.25	210
AAA Asphalt Paving, Inc. Pinehurst, TX	\$4,490,809.50	210
MB Western Const. Co. Houston, TX	\$4,751,817.25	210
Texas Materials Group, Inc. Baytown, TX	\$4,991,493.40	210
Texas Sterling Const. Co. Houston, TX	\$5,184,502.60	210
A.S. Builders LLC Houston, TX	*	to Bid Bond Not nitted

JONES CREEK RANCH PARK PAVING AND DRAINAGE IMPROVEMENTS FORT BEND COUNTY, TEXAS B25-019 BID OPENING DATE - TUESDAY, JANUARY 28, 2025 - 2:00 P.M.

BID TABULATION

ENGINEER: KALUZA, INC. 3014 AVENUE I ROSENBERG, TEXAS 77471 (281) 341-0808 OWNER: FORT BEND COUNTY PURCHASING DEPARTMENT 301 JACKSON STREET, SUITE 201 RICHMOND, TEXAS 77469

	1			1	•		•	•		1		1
Item Description	Unit	Est Qty	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
BIDDERS:		•	CRAIG &	HEIDT, INC.	AAA ASPHAL	T PAVING INC.	MB WESTERN	N CONST. CO.	TEXAS MATE	RIALS GROUP	TEXAS STERLIN	IG CONST. CO.
I. BASE BID												
A SITE PREPARATION & EARTHWORK												
1 Fort Bend Project Sign	EA	1	\$ 3,500.00	\$ 3,500.00	\$ 1,500.00	\$ 1,500.00	\$ 2,000.00	\$ 2,000.00	\$ 1,400.00	\$ 1,400.00	\$ 1,250.00	\$ 1,250.00
2 Clearing/Grubbing Trees & Brush from Site	AC	9.25	\$ 2,350.00	\$ 21,737.50	\$ 14,995.00	\$ 138,703.75	\$ 5,000.00	\$ 46,250.00	\$ 5,900.00	\$ 54,575.00	\$ 26,300.00	\$ 243,275.00
3 Roadway Excavation (Incl. 2" Depth & Full Width), Dispose of in Project Area	CY	3,000	\$ 32.75	\$ 98,250.00	\$ 23.50	\$ 70,500.00	\$ 30.00	\$ 90,000.00	\$ 31.00	\$ 93,000.00	\$ 125.00	\$ 375,000.00
4 Remove and Dispose of Existing Concrete or Metal Pipe (All Sizes)	LF	361	\$ 45.80	\$ 16,533.80	\$ 25.00	\$ 9,025.00	\$ 30.00	\$ 10,830.00	\$ 34.00	\$ 12,274.00	\$ 18.00	\$ 6,498.00
5 Remove and Salvage Fence (All Types)	LF	100	\$ 33.55	\$ 3,355.00	\$ 25.00	\$ 2,500.00	\$ 15.00	\$ 1,500.00	\$ 35.00	\$ 3,500.00	\$ 11.02	\$ 1,102.00
6 Construction Safety Fence	LF	5,620	\$ 3.65	\$ 20,513.00	\$ 4.00	\$ 22,480.00	\$ 5.00	\$ 28,100.00	\$ 3.00	\$ 16,860.00	\$ 9.74	\$ 54,738.80
Subtotal of A			\$	163,889.30	\$	244,708.75	\$	178,680.00	\$	181,609.00	\$	681,863.80
B <u>SUBGRADE & PAVING</u>												
7 Lime Stabilized Subgrade (8" Depth) (42 lbs/sy)	SY	52,042	\$ 14.20	\$ 738,996.40	\$ 14.25	\$ 741,598.50	\$ 10.00	\$ 520,420.00	\$ 16.00	\$ 832,672.00	\$ 12.00	\$ 624,504.00
8 Flexible Base (8") (Type A Grade 2)	SY	47,750	\$ 29.00	\$ 1,384,750.00	\$ 35.00	\$ 1,671,250.00	\$ 25.00	\$ 1,193,750.00	\$ 33.00	\$ 1,575,750.00	\$ 25.00	\$ 1,193,750.00
9 2" Hot Mix Hot Laid Asphaltic Concrete	SY	24,925	\$ 20.00	\$ 498,500.00	\$ 16.25	\$ 405,031.25	\$ 22.00	\$ 548,350.00	\$ 21.00	\$ 523,425.00	\$ 17.84	\$ 444,662.00
10 3" Hot Mix Hot Laid Asphaltic Concrete	SY	18,287	\$ 20.00	\$ 365,740.00	\$ 24.00	\$ 438,888.00	\$ 33.00	\$ 603,471.00	\$ 19.00	\$ 347,453.00	\$ 21.15	\$ 386,770.05
11 Concrete Sidewalk (4-1/2")	SY	63	\$ 205.00	\$ 12,915.00	\$ 130.00	\$ 8,190.00	\$ 125.00	\$ 7,875.00	\$ 209.00	\$ 13,167.00	\$ 102.00	\$ 6,426.00
12 Road Ditch Excavation	LF	3,923	\$ 6.40	\$ 25,107.20	\$ 17.00	\$ 66,691.00	\$ 15.00	\$ 58,845.00	\$ 15.00	\$ 58,845.00	\$ 123.00	\$ 482,529.00
13 Remove/Dispose of approx. 8" Exist. Asphalt Surface & Gravel Base Material	SY	32,933	\$ 5.15	\$ 169,604.95	\$ 5.50	\$ 181,131.50	\$ 2.00	\$ 65,866.00	\$ 8.00	\$ 263,464.00	\$ 3.15	\$ 103,738.95
14 Constructing Detours (8" Black Base)	SY	250	\$ 92.00	\$ 23,000.00	\$ 75.00	\$ 18,750.00	\$ 100.00	\$ 25,000.00	\$ 119.00	\$ 29,750.00	\$ 175.00	\$ 43,750.00
15 Sawcut Existing Asphalt Pavement (Full Depth)	LF	190	\$ 41.00	\$ 7,790.00	\$ 6.50	\$ 1,235.00	\$ 60.00	\$ 11,400.00	\$ 26.00	\$ 4,940.00	\$ 6.81	\$ 1,293.90
Subtotal of B			\$	3,226,403.55	\$	3,532,765.25	\$	3,034,977.00	\$	3,649,466.00	\$	3,287,423.90
C <u>DRAINAGE</u>												
16 Trench Safety for Storm Sew Line Excav. per OSHA Standards	LF	528	\$ 6.00	\$ 3,168.00	\$ 5.00	\$ 2,640.00	\$ 50.00	\$ 26,400.00	\$ 1.50	\$ 792.00	\$ 1.00	\$ 528.00
17 30" HDPE Storm Sew ASTM C-76, Standard Bedding and Backfill	LF	120	\$ 141.00	\$ 16,920.00	\$ 95.00	\$ 11,400.00	\$ 150.00	\$ 18,000.00	\$ 194.00	\$ 23,280.00	\$ 200.00	\$ 24,000.00
18 Cement Stab. Backfill	SY	111	\$ 55.00	\$ 6,105.00	\$ 75.00	\$ 8,325.00	\$ 18.75	\$ 2,081.25	\$ 0.40	\$ 44.40	\$ 70.00	\$ 7,770.00
19 36" RCP Storm Sew ASTM C-76, Cement Stab. Sand Backfill Rubber Gaskets	LF	48	\$ 315.00	\$ 15,120.00	\$ 235.00	\$ 11,280.00	\$ 250.00	\$ 12,000.00	\$ 335.00	\$ 16,080.00	\$ 300.00	\$ 14,400.00
20 30" RCP Storm Sewer ASTM C-76, Cement Stab. Sand Backfill	LF	160	\$ 180.00	\$ 28,800.00	\$ 139.00	\$ 22,240.00	\$ 200.00	\$ 32,000.00	\$ 230.00	\$ 36,800.00	\$ 250.00	\$ 40,000.00
21 24" RCP Storm Sewer ASTM C-76, Cement Stab. Sand Backfill	LF	120	\$ 175.00	\$ 21,000.00	\$ 120.00	\$ 14,400.00	\$ 175.00	\$ 21,000.00	\$ 205.00	\$ 24,600.00	\$ 195.00	\$ 23,400.00
22 18" RCP Storm Sewer ASTM C-76, Cement Stab. Sand Backfill	LF	80	\$ 175.00	\$ 14,000.00	\$ 110.00	\$ 8,800.00	\$ 150.00	\$ 12,000.00	\$ 160.00	\$ 12,800.00	\$ 145.00	\$ 11,600.00
23 Concrete Slope Paving (5")	SY	43	\$ 300.00	\$ 12,900.00	\$ 310.00	\$ 13,330.00	\$ 100.00	\$ 4,300.00	\$ 410.00	\$ 17,630.00	\$ 140.00	\$ 6,020.00
24 Concrete RIP RAP (18" Thick)	SY	95	\$ 210.00	\$ 19,950.00	\$ 175.00	\$ 16,625.00	\$ 120.00	\$ 11,400.00	\$ 161.00	\$ 15,295.00	\$ 125.00	\$ 11,875.00
25 Grade Area and/or Backfill for Positive Drainage	LS	1	\$ 16,500.00	\$ 16,500.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 53,000.00	\$ 53,000.00	\$ 25,000.00	\$ 25,000.00
26 36" Headwall Dissipator	EA	1	\$ 3,900.00	\$ 3,900.00	\$ 8,500.00	\$ 8,500.00	\$ 12,000.00	\$ 12,000.00	\$ 20,800.00	\$ 20,800.00	\$ 8,200.00	\$ 8,200.00
27 30" Headwall Dissipator	EA	1	\$ 3,900.00	\$ 3,900.00	\$ 7,500.00	\$ 7,500.00	\$ 10,000.00	\$ 10,000.00	\$ 20,300.00	\$ 20,300.00	\$ 7,900.00	\$ 7,900.00
28 Clean and Regrade Existing Ditch for Positive Drainage	LF	1,000	\$ 6.50	\$ 6,500.00	\$ 15.00	\$ 15,000.00	\$ 7.00	\$ 7,000.00	\$ 16.00	\$ 16,000.00	\$ 17.00	\$ 17,000.00
Subtotal of C			\$	168,763.00	\$	150,040.00	\$	178,181.25	\$	257,421.40	\$	197,693.00

JONES CREEK RANCH PARK PAVING AND DRAINAGE IMPROVEMENTS FORT BEND COUNTY, TEXAS B25-019 BID OPENING DATE - TUESDAY, JANUARY 28, 2025 - 2:00 P.M.

BID TABULATION

Item	Description	Unit	Est Qty	Unit Price		Total Price	Unit Price	То	otal Price	Unit Price		Total Price	Unit Price		Total Price	Ι.	Jnit Price	Total Price
No.	·	Onic	Lat Qty															
BIDDE				CRAIG	& HEII	DT, INC.	AAA ASPHAL	TPAV	/ING INC.	MB WEST	ERN C	ONST. CO.	TEXAS MA	TER	IALS GROUP	TE	XAS STERLING (CONST. CO.
D	SIGNING AND PAVEMENT MARKINGS	1	1															
29	Remove, Salvage & Relocate Existing Signage in Conflict	EA	3		00 \$	2,850.00			1,050.00			3,000.00					175.00 \$	525.00
30	Pavement Markings Reflective Type 1 (Thermoplastic) 4" White Solid	LF	29,000		75 \$	79,750.00			23,200.00						\$ 20,300.00	_	0.62 \$	17,980.00
31	ADA Wheel Chair Stencil (Blue)	EA	13	\$ 410.		5,330.00			1,625.00	-		2,600.00	\$ 104.		<u> </u>	_	95.00 \$	1,235.00
Subtot	Accessibility Sign ("Violators Subject to Fine and Towing")	EA	13	\$ 280.	00 \$	3,640.00 91,570.00			3,575.00 29,450.00	\$ 500.0	JU \$	6,500.00 70,100.00	\$ 225.0	00	\$ 2,925.00 25,150.00	1	205.00 \$	2,665.00 22,405.00
-				7		31,370.00	7		23,430.00	,		70,100.00	7		23,130.00	7		22,403.00
-	TRAFFIC CONTROL PLAN	1		d 2.000	00 6	10.000.00	. 2.500.00	۱ ۸	24 000 00	A 2.000	م ا م	42.000.00	. 4.000	00	ć 44 400 00	_	7.500.00	45 000 00
33	Furnish, Install, Maintain Traffic Control	MO	6	\$ 3,000	00 \$	18,000.00	\$ 3,500.00		21,000.00	\$ 2,000.0	50 \$	12,000.00	\$ 1,900.	00	\$ 11,400.00	1	7,500.00 \$	45,000.00
Subtot	al of E			Ş		18,000.00	\$		21,000.00	\$		12,000.00	\$		11,400.00	\$		45,000.00
F	STORM WATER POLLUTION PREVENTION PLAN																	
34	Sodding for Erosion Control	SY	8,830	\$ 18		158,940.00	,		57,395.00	\$ 9.0		79,470.00	•		\$ 44,150.00	\$	3.25 \$	28,697.50
35	Hydro-Mulch Seeding	AC	5.0	\$ 4,500	00 \$	22,500.00	\$ 2,950.00	\$	14,750.00	\$ 4,000.0	00 \$	20,000.00	\$ 1,640.	00	\$ 8,200.00		4,500.00 \$	22,500.00
36	Reinforced Filter Fabric Barrier	LF	2,351	\$ 6.	00 \$	14,106.00	\$ 2.50	\$	5,877.50	\$ 10.0	00 \$	23,510.00	\$ 1.0	00	\$ 2,351.00	\$	6.00 \$	14,106.00
37	Inlet Protection Barrier (Stage 1, with Fiber Rolls)	EA	2	\$ 1,250	00 \$	2,500.00		_	700.00	\$ 750.0	00 \$	1,500.00	\$ 135.	00	\$ 270.00	\$	300.00 \$	600.00
38	Stabilized Construction Access	SY	110	\$ 57.	00 \$	6,270.00	•		110.00	\$ 3,500.0	00 \$	385,000.00	\$ 31.0	00	\$ 3,410.00	\$	45.00 \$	4,950.00
39	Concrete Truck Washout Structures	LS	1	\$ 3,000	00 \$	3,000.00			950.00	\$ 1,000.0	00 \$	1,000.00	\$ 1,640.	00	\$ 1,640.00	\$	1,500.00 \$	1,500.00
40	SWPPP Inspection and Maintenance (Min. Bid - \$6,000)	MO	6	\$ 1,400	00 \$	8,400.00	\$ 6,000.00	\$	36,000.00	\$ 6,000.0	00 \$	36,000.00	\$ 6,000.	00	\$ 36,000.00	\$	1,000.00 \$	6,000.00
Subtot	al of F			\$		215,716.00	\$	1	115,782.50	\$		546,480.00	\$		96,021.00	\$		78,353.50
G	EXTRA WORK ITEMS**																	
41	Curb Wheel Stops	EA	717	\$ 63	00 \$	45,171.00	\$ 65.00	\$	46,605.00	\$ 200.0	00 \$	143,400.00	\$ 82.0	00	\$ 58,794.00	\$	75.00 \$	53,775.00
42	4" (PVC) Schedule 40	LF	225	\$ 50	00 \$	11,250.00	\$ 15.00	\$	3,375.00	\$ 45.0	00 \$	10,125.00	\$ 55.0	00	\$ 12,375.00	\$	85.00 \$	19,125.00
43	Mobilization	LS	1	\$ 15,500	00 \$	15,500.00	\$ 10,000.00		10,000.00	\$ 250,000.0	_		\$ 363,000.		\$ 363,000.00	\$	487,000.00 \$	487,000.00
44	Landscaping at specified locations & irrigation (coordinate w/project mgr)	Budget	1	\$ 50,000		50,000.00	\$ 50,000.00		50,000.00	\$ 50,000.0		50,000.00	\$ 50,000.0		\$ 50,000.00	\$	50,000.00 \$	50,000.00
45	Construction Staking	Budget	1	\$ 25,000	00 \$	25,000.00	\$ 25,000.00		25,000.00	\$ 25,000.0	00 \$	25,000.00	\$ 25,000.0	00	\$ 25,000.00	\$	25,000.00 \$	25,000.00
Subtot	al of G			\$		146,921.00	\$	1	134,980.00	\$		478,525.00	\$		509,169.00	\$		634,900.00
I. BASE	BID (TOTAL OF ITEMS A - G) =			\$	4	4,031,262.85	\$	4,2	228,726.50	\$		4,498,943.25	\$		4,730,236.40	\$		4,947,639.20
TOTAL	NUMBER OF CALENDAR DAYS TO COMPLETE BASE BID =				200		1	.80			210			180)		180	
II. <u>ALT</u>	ERNATE BID			_														
Α	SITE PREPARATION & EARTHWORK																	
A1	Remove and Dispose of Existing Culverts	LF	45	\$ 45	80 \$	2,061.00	\$ 25.00	\$	1,125.00	\$ 150.0	00 \$	6,750.00	\$ 69.0	00	\$ 3,105.00	\$	18.00 \$	810.00
Subtot	al of A			\$		2,061.00	\$		1,125.00	\$		6,750.00	\$		3,105.00	\$		810.00
В	SUBGRADE & PAVING																	
A2	Lime Stabilized Subgrade (8" Depth) (42 lbs/sy)	SY	3,372	\$ 14	20 \$	47,882.40	\$ 14.25	\$	48,051.00	\$ 10.0	00 \$	33,720.00	\$ 16.0	00	\$ 53,952.00	\$	15.00 \$	50,580.00
A3	Flexible Base (8") (Type A Grade 2)	SY	3,042	\$ 29	00 \$	88,218.00	\$ 37.50	\$	114,075.00	\$ 30.0	00 \$	91,260.00	\$ 30.0	00	\$ 91,260.00	\$	29.00 \$	88,218.00
A4	2" Hot Mix Hot Laid Asphaltic Concrete (Type D)	SY	240	\$ 20	00 \$	4,800.00	\$ 16.25	\$	3,900.00	\$ 22.0	00 \$	5,280.00	\$ 37.0	00	\$ 8,880.00	\$	17.84 \$	4,281.60
A5	3" Hot Mix Hot Laid Asphaltic Concrete (Type D)	SY	2,472	\$ 20	00 \$	49,440.00	\$ 24.00	\$	59,328.00	\$ 33.0	00 \$	81,576.00	\$ 27.0	00	\$ 66,744.00	\$	21.15 \$	52,282.80
A6	Remove/Dispose of approx. 8" Exist. Asphalt Surface & Gravel Base Material	SY	2,660	\$ 5.	15 \$	13,699.00	\$ 5.50	\$	14,630.00	\$ 4.0	00 \$	10,640.00	\$ 8.0	00	\$ 21,280.00	\$	3.15 \$	8,379.00
Subtot	al of B			\$		204,039.40	\$		239,984.00	\$		222,476.00	\$		242,116.00	\$		203,741.40

JONES CREEK RANCH PARK PAVING AND DRAINAGE IMPROVEMENTS FORT BEND COUNTY, TEXAS B25-019 BID OPENING DATE - TUESDAY, JANUARY 28, 2025 - 2:00 P.M.

BID TABULATION

Item No.	Description	Unit	Est Qty	Unit Pri	ce To	otal Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit	t Price	Total Price
BIDDE	RS:			CRAI	G & HEID	T, INC.	AAA ASPHAL	T PAVING INC.	MB WEST	RN CONST. CO.	TEXAS MAT	ERIALS GROUP	TEXAS	S STERLING	CONST. CO.
С	DRAINAGE														
A7	Road Ditch Excavation	LF	200	\$	6.40 \$	1,280.00	\$ 17.00	\$ 3,400.00	\$ 20.	00 \$ 4,000.00	\$ 31.0	5 6,200.00	\$	123.00 \$	24,600.00
A8	Grade Area and/or Backfill for Positive Drainage	LS	1	\$ 16,50	0.00 \$	16,500.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.	00 \$ 10,000.00	\$ 3,000.0	0 \$ 3,000.00	\$:	2,100.00 \$	2,100.00
Subtot	al of C			\$		17,780.00	\$	13,400.00	\$	14,000.00	\$	9,200.00	\$		26,700.00
D	SIGNING AND PAVEMENT MARKINGS														
A9	Pavement Markings Reflective Type 1 (Thermoplastic) 4" White Solid	LF	280	\$	2.75 \$	770.00	\$ 1.50	\$ 420.00	\$ 5.	00 \$ 1,400.00	\$ 1.0	280.00	\$	1.00 \$	280.00
Subtot	al of D			\$		770.00	\$	420.00	\$	1,400.00	\$	280.00	\$		280.00
Е	STORM WATER POLLUTION PREVENTION PLAN														
A10	Sodding for Erosion Control	SY	656	\$ 1	8.00 \$	11,808.00	\$ 6.50	\$ 4,264.00	\$ 8.	00 \$ 5,248.00	\$ 6.0	3,936.00	\$	3.25 \$	2,132.00
A11	Hydro-Mulch Seeding	AC	0.2	\$ 4,50	0.00 \$	900.00	\$ 2,950.00	\$ 590.00	\$ 3,500.	00 \$ 700.00	\$ 1,600.0	0 \$ 320.00	\$ 4	4,500.00 \$	900.00
A12	SWPPP Inspection and Maintenance (Minimum Bid - \$1,000 Per MO.)	МО	1	\$ 1,40	0.00 \$	1,400.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.	00 \$ 1,000.00	\$ 1,000.0	0 \$ 1,000.00	\$	1,000.00 \$	1,000.00
Subtot	al of E			\$		14,108.00	\$	5,854.00	\$	6,948.00	\$	5,256.00	\$		4,032.00
F	EXTRA WORK ITEMS**														
A13	Construction Staking	Budget	1	\$ 1,30	0.00 \$	1,300.00	\$ 1,300.00	\$ 1,300.00	\$ 1,300.	00 \$ 1,300.00	\$ 1,300.0	0 \$ 1,300.00	\$	1,300.00 \$	1,300.00
Subtot	al of F			\$		1,300.00	\$	1,300.00	\$	1,300.00	\$	1,300.00	\$		1,300.00
II. ALTE	RNATE BID (TOTAL OF ITEMS A - F) =			\$		240,058.40	\$	262,083.00	\$	252,874.00	\$	261,257.00	\$		236,863.40
TOTAL	NUMBER OF CALENDAR DAYS TO COMPLETE ALTERNATE BID =				10		3	30		0	_	30		30	
GRANI	O TOTAL (TOTAL OF I. BASE BID + II. ALTERNATE BID) =			\$	4,2	71,321.25	\$	4,490,809.50	\$	4,751,817.25	\$	4,991,493.40	\$	5	,184,502.60
TOTAL	NUMBER OF CALENDAR DAYS TO COMPLETE ENTIRE PROJECT =				210		2:	10		210		210		210	

Fort Bend County, Texas Invitation for Bid



Construction of Paving and Drainage Improvements in Jones Creek Ranch Park for Fort Bend County BID 25-019

SUBMIT BIDS TO:

Fort Bend County Purchasing Department Travis Annex 301 Jackson, Suite 201 Richmond, TX 77469

Note: All correspondence must include the term "Purchasing Department" in address to assist in proper delivery

SUBMIT NO LATER THAN:

Tuesday, January 28, 2025 2:00 PM (Central)

LABEL ENVELOPE:

BID 25-019

Paving and Drainage Improvements in Jones Creek Ranch Park

ALL BIDS MUST BE RECEIVED IN AND TIME/DATE STAMPED BY THE PURCHASING OFFICE OF FORT BEND COUNTY ON OR BEFORE THE SPECIFIED TIME/DATE STATED ABOVE.

BIDS RECEIVED AS REQUIRED WILL THEN BE OPENED AND PUBLICLY READ.

BIDS RECEIVED AFTER THE SPECIFIED TIME, WILL BE RETURNED UNOPENED.

Results will not be given by phone. Results will be provided to bidder in writing after Commissioners Court award. Requests for information must be in writing and directed to:
Tyler Kendziora
Senior Buyer

Tyler.Kendziora@fortbendcountytx.gov

Vendor Responsibilities:

- Download and complete any addendums. (Addendums will be posted on the Fort Bend County website no Later than 48 hours prior to bid opening)
- Submit response in accordance with requirements stated on the cover of this document.
- > DO NOT submit responses via email or fax.

Prepared: 10/16/24 Issued: 1/05/25



COUNTY PURCHASING AGENT Fort Bend County, Texas

Vendor Information

Jaime Kovar Purchasing Agent

Office (281) 341-8640

Legal Company Name (top line of W9)	Craig & Heidt, I	nc.						
Business Name (if different from legal name)								
Type of Business	Corporation/LLC Sole Proprietor/Ind		Partnership Tax Exempt	Age in Business? 53				
Federal ID # or S.S. #	74-175137	'2 SA' Un	M.gov ique Entity ID # ZB	N5R43J9MH1				
SAM.gov CAGE / NCAGE	oguez1							
Publicly Traded Business	<u>x</u> No Ye	s Ticker Symbol						
Remittance Address		1970 K	ínoll St.					
City/State/Zip	Ho	uston / Te	exas / 77080)				
Physical Address		1970 K	noll St.					
City/State/Zip	Houston / Texas / 77080							
Phone Number		(713) 46	67-7932					
E-mail		www.craig	-heidt.com					
Contact Person		Joe (Craig					
Check all that apply to the company listed above and provide certification number.	DBE-Disadvantaged Business Enterpr SBE-Small Business Enterprise HUB-Texas Historically Underutilize WBE-Women's Business Enterprise	d Business Ceri	tification #tification #tification #tification #tification #					
Company's gross annual	<\$500,000	\$500,000-\$4,9	-					
receipts	\$5,000,000-\$16,999,999 ×cra	\$17,000,000-\$2	22,399,999	>\$22,400,000				
NAICs codes (Please enter all that apply)		237	310					
Signature of Authorized Representative		Roberto	Larcia					
Printed Name		Roberto	Garcia					
Title	Estimator / Project Manager							

THIS FORM MUST BE SUBMITTED WITH THE SOLICITATION RESPONSE

1.0 GENERAL REQUIREMENTS:

- 1.1 Read this entire document carefully. Follow all instructions. You are responsible for fulfilling all requirements and specifications. Be sure you understand them.
- 1.2 General Requirements apply to all advertised bids; however, these may be superseded, whole or in part, by the scope, special requirements, specifications, special specifications or other data contained herein.
- 1.3 Governing Law: Bidder is advised that these requirements shall be fully governed by the laws of the State of Texas and that Fort Bend County may request and rely on advice, decisions and opinions of the Attorney General of Texas and the County Attorney concerning any portion of these requirements.
- 1.4 Bid Form Completion: Fill out, sign, and return to the Fort Bend County Purchasing Department one (1) complete bid form. An authorized representative of the bidder must sign the Contract Sheet. The Contract will be binding only when signed by the County Judge, Fort Bend County and a purchase order authorizing the item(s) desired has been issued. The use of corrective fluid is not acceptable and may result in the disqualification of bid. If an error is made, the bidder must draw a line through error and initial each change.

If a pricing form in Excel is included and/or posted on the County's website amongst this bid document, the Vendor must download, complete and save the Excel (not a PDF of the Excel file) file of the pricing form on a flash drive. The Excel file on the flash drive must be downloadable by the Purchasing Department in order to copy and paste the vendor's pricing to the County's tabulation. The flash drive must be labeled and included in the same sealed envelope with the respondent's completed bid document along with a printed copy of the pricing form completed by the vendor.

- 1.5 Bid Returns: Bidders must return all completed bids to the Fort Bend County Purchasing Department at 301 Jackson, Suite 201 Richmond Texas no later than 2:00 P.M. on the date specified. Late bids will not be accepted. Bids must be submitted in a sealed envelope, addressed as follows: Fort Bend County Purchasing Agent, Travis Annex, 301 Jackson, Suite 201 Richmond, Texas 77469.
- 1.6 Addenda: No interpretation of the meaning of the drawings, specifications or other bid documents will be made to any bidder orally. All requests for such interpretations must be made in writing addressed to Tyler Kendziora, Senior Buyer, 301, Jackson, Suite 201, Richmond, Texas, 77469, E-mail: Tyler.Kendziora@fortbendcountytx.gov. Any and all interpretations and any supplemental instructions will be in the form of written addenda to the contract documents which will be posted on Fort Bend County's website. Addenda will ONLY be issued by the Fort Bend County Purchasing Agent. It is the sole

responsibility of each bidder to insure receipt of any and all addenda. All addenda issued will become part of the contract documents. Bidders must sign and include it in the returned bid package. Deadline for submission of questions and/or clarification is no later than Tuesday, January 21, 2025 at 9:00AM (central) Requests received after the deadline will not be responded to due to the time constraints of this bid process.

- 1.7 References: All bidders must submit, **WITH BID**, at least three (3) references from clients for whom a project similar to that specified herein has been successfully accomplished. References must include, clients' name, contact person and telephone number.
- 1.8 Bid Bond: All bidders must submit, **WITH BID**, a cashier's check or certified check for at least five percent (5%) of the total bid price, payable to the order of Fort Bend County, or a Bid Bond in the same amount issued by a surety, acceptable to Fort Bend County, authorized to do business in the State of Texas, as a guarantee that the Bidder will do the work described herein at the rates stated herein. Unsuccessful bidder's Cashier's Check or Certified Check will be returned only after a written request to do so have been received in the Office of the Fort Bend County Purchasing Agent.
- 1.9 Material Safety Data Sheets: Under the "Hazardous Communication Act", commonly known as the "Texas Right to Know Act", a bidder must provide to Fort Bend County and using departments, with each delivery, material safety data sheets, which are, applicable to hazardous substances defined in the Act. Bidders are obligated to maintain a current, updated file in the Fort Bend County Purchasing Department. Failure of the bidder to maintain such a file will be cause to reject any bid applying thereto.
- 1.10 Pricing: Prices for all goods and/or services shall be firm for the duration of this Contract and shall be stated on the bid sheet. Prices shall be all inclusive. No price changes, additions, or subsequent qualifications will be honored during the course of the Contract. All prices must be written in ink or typewritten. If there are any additional charges of any kind, other than those mentioned above, specified or unspecified, bidder MUST indicate the items required and attendant costs or forfeit the right to payment for such items.
- 1.11 Term Contracts: If the Contract is intended to cover a specific time period, said time will be given in the specifications under scope.
- 1.12 Recycled Materials: Fort Bend County encourages the use of products made of recycled materials and shall give preference in purchasing to products made of recycled materials if the products meet applicable specifications as to quantity and quality. Fort Bend County will be the sole judge in determining product preference application.
- 1.13 Evaluation: Evaluation shall be used as a determinant as to which bid items or Initials of Bidder:

services are the most efficient and/or most economical for Fort Bend County. It shall be based on all factors which have a bearing on price and performance of the items in the user environment. All bids are subject to tabulation by the Fort Bend County Purchasing Department and recommendation to Fort Bend County Commissioners Court. Compliance with all bid requirements, delivery and needs of the using department are considerations in evaluating bids. Pricing is NOT the only criteria for making a recommendation. The Fort Bend County Purchasing Department reserves the right to contact any bidder, at any time, to clarify, verify or request information with regard to any bid.

- 1.14 Disqualification of Bidder: Upon signing this bid document, a bidder offering to sell supplies, materials, services, or equipment to Fort Bend County certifies that the bidder has not violated the antitrust laws of this state codified in section 15.01, et seq., Business & Commerce Code, or the federal antitrust laws, and has not communicated directly or indirectly the bid made to any competitor or any other person engaged in such line of business. Any or all bids may be rejected if Fort Bend County believes that collusion exists among the bidders. Bids in which the prices are obviously unbalanced may be rejected. If multiple bids are submitted by a bidder and after the bids are opened, one of the bids is withdrawn, the result will be that all of the bids submitted by that bidder will be withdrawn; however, nothing herein prohibits a vendor from submitting multiple bids for different products or services.
- 1.15 Awards: Fort Bend County reserves the right to award this Contract on the basis of lowest and best bid in accordance with the laws of the State of Texas, to waive any formality or irregularity, to make awards to more than one bidder, to reject any or all bids. In the event the lowest dollar bidder meeting specifications is not awarded a contract, the bidder may appear before the Commissioners Court and present evidence concerning its responsibility.
- 1.16 Contract Obligation: Fort Bend County Commissioners Court must award the Contract and the County Judge or other person authorized by the Fort Bend County Commissioners Court must sign the Contract before it becomes binding on Fort Bend County or the bidders. Department heads are not authorized to sign agreements for Fort Bend County. Binding agreements shall remain in effect until all products and/or services covered by this purchase have been satisfactorily delivered and accepted.

2.0 SCOPE:

It is the intent of Fort Bend County to contract with one (1) vendor for all materials, supplies, equipment, tools, services, labor and supervision necessary to complete the construction of Paving and Drainage Improvements in Jones Creek Ranch Park located at 7714 FM 359 Rd., Richmond, Texas 77406, hereinafter referred to as the "Project," as specified herein.

2.1 Work means the procurement, delivery and proper construction and/or installation of all materials and facilities and associated appurtenances necessary to fulfill the winning bidder's obligations (hereinafter the "Contractor") under the Contract as awarded for the Project specified herein, including the coordination and administration of all services necessary for Contractor, and/or its agents and/or subcontractors, to fulfill Contractor's obligations under the Contract.

3.0 PRE-BID CONFERENCE:

A pre-bid conference will be conducted on **Tuesday**, **January 14**, **2025** at **9:00 AM** (CST). The pre-bid conference will be held at the Fort Bend County Purchasing Department located in the Travis Annex at 301 Jackson, Suite 201, Richmond, Texas 77469. All bidders are encouraged to attend.

4.0 LIQUIDATED DAMAGES:

The County and the Contractor recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by the County if the work is not complete on time. Accordingly, instead of requiring any such proof, the County and the Contractor agree that as liquidated damages for delay (but not as a penalty) the Contractor shall pay the County \$250.00 for each day that expires after the time specified herein for completion until the Work is complete, unless contract time has been adjusted by extension of time approved by Commissioner's Court.

The Contractor will be placed on one (1) year probation if liquidated damages are accrued. During the probation period, if the Contractor accrues liquidated damages on another project, they will be disqualified from being awarded any County work for two (2) years.

5.0 COMPLETION TIME & PAYMENT:

- 5.1 Fort Bend County shall pay the Contractor in current funds for the Contractor's performance of the Contract the contract sum, as stated herein, after receipt of notice to proceed and a purchase order issued by the Fort Bend County Purchasing Agent.
- 5.2 Based upon Applications for payment submitted to the County Auditor, Fort Bend County shall make progress payments on account of the contract sum to the Contractor as provided below and elsewhere in the contract documents.
 - 5.2.1 The period covered by each application for payment shall be one calendar month ending on the last day of the month.
 - Provided a customary, accurate and complete application for payment is received by the County Auditor not later than the 15th day of a month, Fort Bend County shall make payment of all undisputed amounts to the Contractor not later than the 15th day of the next month. If an application for payment is received by the County Auditor after the application

deadline fixed above, payment shall be made by Fort Bend County not later than 30 days after the County Auditor receives the application for payment.

- 5.2.3 Application for payment shall indicate the percentage of completion of each portion of the Project as of the end of the period covered by the application for payment.
- 5.2.4 Subject to the provisions of the contract documents, the amount of each progress payment shall be computed as follows:
 - 5.2.4.1 Take that portion of the contract sum properly allocable to completed Project less retainage of ten percent (10%).
 - 5.2.4.2 Add that portion of the contract sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction (or, if approved by Fort Bend County, suitably stored off the site at a location agreed upon in writing), less retainage of ten percent (10%).
 - 5.2.4.3 Subtract the aggregate of previous payments made by Fort Bend County.
 - 5.2.4.4 The progress payment amount as determined in above shall be further modified under the following circumstances:

Upon substantial completion of the Project, add a sum sufficient to increase the total payments to one hundred percent (100%) of the contract sum, less such amounts as Fort Bend County shall determine should be deducted for incomplete work and unsettled claims.

- 5.2.4.5 Final payment, constituting the entire unpaid undisputed balance of the contract sum, shall be made by Fort Bend County to the Contractor when Fort Bend County and the Contractor agree that the Contract has been fully performed by the Contractor.
- 5.3 Before the first application for payment, the Contractor shall submit to the Parks Department a schedule of values allocated to various portions of the work, prepared in such form and supported by such data to substantiate its accuracy as the Parks Department may require. This schedule, unless objected to by the Parks Department shall be used as a basis for reviewing the Contractor's application for payment.

- 5.4 Contractor must provide with each application for payment a contractor's affidavit certifying bills against the Contractor for labor, material and expendable equipment employed in the performance of Contractor have been paid in full prior to acceptance of final payment from Fort Bend County.
- 5.5 The Contractor will permit Fort Bend County, or any duly authorized agent of Fort Bend County, to inspect and examine the books and records of the Contractor for the purpose of verifying the amount of work performed under the Contract. Fort Bend County's right to inspect survives the termination of the Contract for a period of five years.

6.0 LIMIT OF APPROPRIATION:

Prior to the execution of this Contract, Contractor has been advised by County, and Contractor clearly understands and agrees, such understanding and agreement being of the absolute essence to this Contract, that County shall have available only those funds specifically allocated in this Contract to fully discharge any and all liabilities which may be incurred by County in bringing this Project to an absolute conclusion, resulting in a complete, fully furnished, fully equipped and fully usable facility, and that the total of any and all basic construction costs, costs of providing the required services and materials, all fees and compensation of any sort to the Contractor, and any and all costs for any and all things or purposes coming inuring under or out of this Contract, irrespective of the nature thereof, shall not exceed said specifically allocated sum, notwithstanding any word, statement or thing contained in or inferred from the preceding provision of this Contract which might in any light by any person be interpreted to the contrary.

7.0 RIGHT TO ASSURANCE:

Whenever Fort Bend County in good faith has reason to question the Contractor's intent or ability to perform, Fort Bend County may demand that the Contractor give written assurance of its intent to perform and its plan to properly continue performance, including a reasonably detailed timeline. In the event that a demand is made and no assurance is given within five (5) business days, Fort Bend County may treat this failure as an anticipatory repudiation of the Contract.

8.0 PERFORMANCE & PAYMENT BONDS:

Performance and Payment Bonds: In the event the total accepted bid price exceeds \$25,000 the Contractor must provide a payment bond in the amount of 100% of the total contract sum, and in the event the total accepted bid price exceeds \$100,000 the contractor must also provide a performance bond in the amount of 100% of the total contract sum. Bonds must be submitted to the Office of the County Purchasing Agent within ten (10) calendar days after receipt of notification of bid award. Such bonds shall be executed by a corporate surety duly authorized and admitted to do business in the State of Texas and licensed in the State of Texas to issue surety bonds with a Best Rating of "A" or better. Fort Bend County reserves the right to accept or reject any surety company proposed by the Contractor. In the event Fort Bend County rejects,

the proposed surety company, the Contractor will be afforded five (5) additional days to submit the required bonds issued by a surety company acceptable to Fort Bend County.

9.0 **POWER OF ATTORNEY:**

An attorney-in-fact who signs a bid bond, performance bond or payment bond must file with each bond a certified and effectively dated copy of his or her power of attorney.

10.0 INSURANCE:

- 10.1 All respondents shall submit, with response, a <u>current</u> certificate of insurance indicating coverage in the amounts stated below. In lieu of submitting a certificate of insurance, respondents may submit, with response, a notarized statement from an Insurance company, authorized to conduct business in the State of Texas, and acceptable to Fort Bend County, guaranteeing the issuance of an insurance policy, with the coverage stated below, to the firm named therein, if successful, upon award of this Contract.
- 10.2 At contract execution, contractor shall furnish County with properly executed certificates of insurance which shall evidence all insurance required and provide that such insurance shall not be canceled, except on 30 days prior written notice to County. Contractor shall provide certified copies of insurance endorsements and/or policies if requested by County. Contractor shall maintain such insurance coverage from the time Services commence until Services are completed and provide replacement certificates, policies and/or endorsements for any such insurance expiring prior to completion of Services. Contractor shall obtain such insurance written on an Occurrence form (or a Claims Made form for Professional Liability insurance) from such companies having Best's rating of A/VII or better, licensed or approved to transact business in the State of Texas, and shall obtain such insurance of the following types and minimum limits:
 - 10.2.1 Workers' Compensation insurance. Substitutes to genuine Workers' Compensation Insurance will not be allowed.
 - 10.2.2 Employers' Liability insurance with limits of not less than \$1,000,000 per injury by accident, \$1,000,000 per injury by disease, and \$1,000,000 per bodily injury by disease.
 - 10.2.3 Commercial general liability insurance with a limit of not less than \$1,000,000 each occurrence and \$2,000,000 in the annual aggregate. Policy shall cover liability for bodily injury, personal injury, and property damage and products/completed operations arising out of the business operations of the policyholder.
 - 10.2.4 Business Automobile Liability coverage with a combined Bodily Injury/Property Damage limit of not less than \$1,000,000 each accident.

The policy shall cover liability arising from the operation of licensed vehicles by policyholder.

- 10.3 County and the members of Commissioners Court shall be named as additional insured to all required coverage except for Workers' Compensation and Professional Liability (if required). All Liability policies including Workers' Compensation written on behalf of contractor, excluding Professional Liability, shall contain a waiver of subrogation in favor of County and members of Commissioners Court.
- 10.4 If required coverage is written on a claims-made basis, contractor warrants that any retroactive date applicable to coverage under the policy precedes the effective date of the contract; and that continuous coverage will be maintained or an extended discovery period will be exercised for a period of two (2) years beginning from the time that work under the agreement is completed.
- 10.5 Contractor shall not commence any portion of the work under this Contract until it has obtained the insurance required herein and certificates of such insurance have been filed with and approved by Fort Bend County.
- 10.6 No cancellation of or changes to the certificates, or the policies, may be made without sixty (60) days prior, written notification to Fort Bend County.
- 10.7 Approval of the insurance by Fort Bend County shall not relieve or decrease the liability of the Contractor.
- 10.8 Builder's Risk Insurance: Contractor is required to provide proof before a Purchase Order is issued for this project and keep in full force and effect until the Transfer Date, Builders Risk Insurance, subject to policy terms and conditions, of direct physical loss or damage to property, materials, equipment and supplies which are to become an integral part of the Project, whether owned by Contractor, or subcontractors of every tier, and in which one or more of same has an insurable interest, while in transit, while at the Construction Site awaiting construction, during construction, and until the Transfer Date. Such insurance shall be maintained to cover, as nearly as practicable, the insurable value of such property, materials, equipment and supplies at risk, and shall contain a waiver of subrogation in favor of Contractor, Architect, subcontractors of any tier and Owner for loss or damage occurring during the Work and shall name Contractor as the named insured and Owner as additional insureds. All Builder's Risk Insurance proceeds shall be paid directly to the Contractor.

11.0 INDEMNIFICATION:

Respondent shall save harmless County from and against all claims, liability, and expenses, including reasonable attorney's fees, arising from activities of respondent, its agents, servants or employees, performed under this agreement that result from the negligent act, error, or omission

of respondent or any of respondent's agents, servants or employees.

- 11.1 Respondent shall timely report all such matters to Fort Bend County and shall, upon the receipt of any such claim, demand, suit, action, proceeding, lien or judgment, not later than the fifteenth day of each month; provide Fort Bend County with a written report on each such matter, setting forth the status of each matter, the schedule or planned proceedings with respect to each matter and the cooperation or assistance, if any, of Fort Bend County required by Respondent in the defense of each matter.
- 11.2 Respondent's duty to defend, indemnify and hold Fort Bend County harmless shall be absolute. It shall not abate or end by reason of the expiration or termination of any contract unless otherwise agreed by Fort Bend County in writing. The provisions of this section shall survive the termination of the contract and shall remain in full force and effect with respect to all such matters no matter when they arise.
- In the event of any dispute between the parties as to whether a claim, demand, suit, action, proceeding, lien or judgment appears to have been caused by or appears to have arisen out of or in connection with acts or omissions of Respondent, Respondent shall never-the-less fully defend such claim, demand, suit, action, proceeding, lien or judgment until and unless there is a determination by a court of competent jurisdiction that the acts and omissions of Respondent are not at issue in the matter.
- Respondent's indemnification shall cover, and Respondent agrees to indemnify Fort Bend County, in the event Fort Bend County is found to have been negligent for having selected Respondent to perform the work described in this request.
- 11.5 The provision by Respondent of insurance shall not limit the liability of Respondent under an agreement.
- 11.6 Respondent shall cause all trade contractors and any other contractor who may have a contract to perform construction or installation work in the area where work will be performed under this request, to agree to indemnify Fort Bend County and to hold it harmless from all claims for bodily injury and property damage that may arise from said Respondent's operations. Such provisions shall be in form satisfactory to Fort Bend County.
- 11.7 Loss Deduction Clause Fort Bend County shall be exempt from, and in no way liable for, any sums of money which may represent a deductible in any insurance policy. The payment of deductibles shall be the sole responsibility of Respondent and/or trade contractor providing such insurance.

12.0 PREVAILING WAGES:

This project is subject to the prevailing wage rate requirements of Chapter 2258 of the Government Code. All persons employed by Contractor shall be compensated at not less than the rates shown below. Contractor shall keep detailed records of each of its workers and said records shall be made available to County for inspection at all reasonable times. The Contractor shall pay Fort Bend County sixty dollars (\$60.00) for each worker employed by the Contractor for the provision of services described herein for each calendar day or part of the day that the worker is paid less than the below stated rates. Contractors may also visit www.wdol.gov/dba.aspx.

General Decision Number: TX20240038 01/05/2024 Superseded General Decision Number: TX20230038

State: Texas

Construction Type: Highway

Counties: Austin, Brazoria, Chambers, Fort Bend, Galveston, Hardin, Harris, Jefferson, Liberty, Montgomery, Orange, San Jacinto and Waller Counties in Texas.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects & railroad construction; bascule, suspension & spandrel arch bridges designed for commercial navigation, bridges involving marine construction; and other major bridges).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60). If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended (e.g., an option is exercised) on or after January 30, 2022, Executive Order 14026 generally

(e.g., an option is exercised) on or after January 30, 2022, Executive Order 14026 generally applies to the contract. The contractor must pay all covered workers at least \$17.20 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2024.

If the contract was awarded on or between January 1, 2015 and January 29, 2022, and the contract is not renewed or extended on or after January 30, 2022, Executive Order 13658 generally applies to the contract. The contractor must pay all covered workers at least \$12.90 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2024.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date 0 01/05/2024

SUTX2011-013 08/10/2011

	Rates	Fringes
CEMENT MASON/CONCRETE EDUCIED (Daving and		
CEMENT MASON/CONCRETE FINISHER (Paving and	\$ 12.98 *	*
Structures)	\$ 12.98	•
ELECTRICIAN	\$ 27.11	
FORM BUILDER/FORM SETTER	4	
Paving & Curb	\$ 12.34 *	*
Structures	\$ 12.23 *	
	,	
LABORER		
Asphalt Raker	\$ 12.36 *	*
Flagger	\$ 10.33 *	*
Laborer, Common	\$ 11.02 *	*
Laborer, Utility	\$ 11.73 *	
Pipelayer	\$ 12.12 *	
Work Zone Barricade Servicer	\$ 11.67 *	*
PAINTER (Structures)	\$ 18.62	
POWER EQUIPMENT OPERATOR:		
Asphalt Distributor	\$ 14.06 *	*
Asphalt Paving Machine	\$ 14.32 *	
Broom or Sweeper	\$ 12.68 *	
Concrete Pavement Finishing Machine	\$ 13.07 *	
Concrete Paving, Curing, Float, Texturing Machine	\$ 11.71 *	
Concrete Saw	\$ 13.99 *	
Crane, Hydraulic 80 Tons or less	\$ 13.86 *	
Crane, Lattice boom 80 tons or less	\$ 14.97 *	
Crane, Lattice boom over 80 Tons	\$ 15.80 *	
Crawler Tractor	\$ 13.68 *	
Excavator, 50,000 pounds or less	\$ 12.71 *	
Excavator, Over 50,000 pounds	\$ 14.53 *	
Foundation Drill, Crawler Mounted	\$ 17.43	
Foundation Drill, Truck Mounted	\$ 15.89 *	*
Front End Loader 3 CY or Less	\$ 13.32 *	
Front End Loader, Over 3 CY	\$ 13.17 *	
Loader/Backhoe	\$ 14.29 *	
Mechanic	\$ 14.29 \$ 16.96 *	
Milling Machine	\$ 10.50 \$ 13.53 *	
Motor Grader, Fine Grade	\$ 15.55 \$ 15.69 *	
motor Grader, i nie Grade	Ψ 15.07	

Motor Grader, Rough Off Road Hauler Pavement Marking Machine	\$ 14.23 ** \$ 14.60 ** \$ 11.18 **
Piledriver	\$ 14.95 **
Roller, Asphalt	\$ 11.95 **
Roller, Other	\$ 11.57 **
Scraper	\$ 13.47 **
Spreader Box	\$ 13.58 **
Servicer	\$ 13.97 **
Steel Worker	
Reinforcing Steel	\$ 15.15 **
Structural Steel Welder	\$ 12.85 **
Structural Steel	\$ 14.39 **
TRUCK DRIVER	
Low Boy Float	\$ 16.03 **
Single Axle	\$ 11.46 **
Single or Tandem Axle Dump	\$ 11.48 **
Tandem Axle Tractor w/Semi Trailer	\$ 12.27 **

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

** Workers in this classification may be entitled to a higher minimum wage under Executive Order 14026 (\$17.20) or 13658 (\$12.90). Please see the Note at the top of the wage determination for more information. Please also note that the minimum wage requirements of Executive Order 14026 are not currently being enforced as to any contract or subcontract to which the states of Texas, Louisiana, or Mississippi, including their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, including preventive care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage

determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate). Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

- 1.) Has there been an initial decision in the matter? This can be:
- * an existing published wage determination

- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations Wage and Hour Division U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

13.0 PERMITS:

It shall be the sole responsibility of the successful bidder to obtain all required permits in the name of Fort Bend County.

14.0 CONTRACTOR'S RESPONSIBILITY FOR WORK:

14.1 <u>Preconstruction Work</u>. Contractor shall do (or cause to be done) the following as

preconstruction work:

- 14.1.1 On written demand as requested by Fort Bend County, cause the Contractor's personnel to meet with Fort Bend County and the Engineer to discuss the status of the Project.
- 14.1.2 On written demand as requested by Fort Bend County, review drawings and specifications with the Engineer to permit the Contractor and the Engineer to determine the compliance of the proposed facility with applicable building codes.
- 14.2 <u>Construction Work</u>. Contractor shall do (or cause to be done) the following as construction work:
 - 14.2.1 Perform (or cause to be performed) all preparatory work at the construction site required herein, including (without limitation) soil and concrete testing and demolition of improvements existing at the construction site and all actions necessary for compliance with all laws and regulations as to actions to be taken by owners or contractors before construction begins, including without limitation those in regard to archaeological and environmental requirements.
 - 14.2.2 Construct and install (or cause to be constructed and installed) the Project on the construction site in accordance with this Contract and the drawings and specifications approved by Fort Bend County.
 - 14.2.3 Furnish (or cause to be furnished) all materials, supplies, equipment, tools, labor, supervision, utilities, transportation, and other materials and services necessary to complete the Project described herein.
 - 14.2.4 Materials testing necessary for the Project and required by laws and regulations, construction industry standards as approved by Fort Bend County and this Contract; the frequency of testing shall be approved by Fort Bend County. It is the contractor's responsibility to engage a material testing laboratory to perform testing on the structural concrete to be used for foundation work in this project. The cost of testing shall be incidental to bid item for drill shaft foundation. Testing of concrete shall comply with current TXDOT criteria. Contractor has to submit the name of the testing laboratory, intended to be used by the contractor for this project, for County's approval.
- 14.3 <u>Standards for Review and Approval</u>. Fort Bend County acknowledges that in order to meet the deadlines for the completion of the Project, and in order to accomplish the efficient completion of the Project, the Contractor may submit matters to Fort Bend County in stages for approval or consent. Upon receipt of any matter submitted by the Contractor for review and approval, Fort Bend County shall review the same and shall diligently and promptly (but in any eyent

within 14 calendar days for any such matter, other than a proposed change order, and within 28 calendar days for a proposed change order) give the Contractor notice of Fort Bend County's approval or disapproval, setting forth in detail all reasons for any disapproval. Fort Bend County's right to disapprove any such matter submitted (other than a proposed change order) shall be limited to the elements thereof (a) which do not conform substantially to matters previously approved, (b) which are new elements not previously presented and approved and the Contractor is unable to demonstrate that such new element is reasonably necessary for completion of the Project, or (c) which depict matters that are violations of this Contract or applicable laws and regulations.

- 14.3.1 If Fort Bend County disapproves of a particular matter or Proposed Change Order, the Contractor shall have the right to resubmit such matter or Proposed Change Order to Fort Bend County, altered to satisfy Fort Bend County's basis for disapproval. Any resubmission shall be subject to review and approval by Fort Bend County.
- 14.3.2 Fort Bend County and the Contractor shall attempt in good faith to resolve any disputes concerning the approval of any aspect of the Project expeditiously, so as not to delay the completion of the Project in accordance with this Contract.
- 14.3.3 Expedited Approvals. Fort Bend County recognizes the importance of expeditious action upon all matters submitted to Fort Bend County for review and approval and of expeditious response to those aspects of the Project requiring approval by governmental authorities having jurisdiction there over. Fort Bend County agrees to exercise its rights of review and approval hereunder with due diligence, reasonableness, and good faith. Fort Bend County shall use its reasonable efforts to expedite any required review of the Project or other matters by any governmental authority.

14.4 <u>Changes</u>.

- 14.4.1 General. Fort Bend County may make changes to the Project by altering, adding to, or deducting from the Project. All changes in the Project which (a) require an adjustment in the contract sum or an adjustment in the final completion date or (b) involve a material change in the overall scope or function of the Project shall be requested and authorized before commencing such changes by use of written change order notices, Proposed Change Orders and Change Orders, which change order procedure shall be the exclusive means to effect such changes in the Project.
- 14.4.2 <u>Change Order Procedure</u>. If at any time Fort Bend County desires to make any change in the Project requiring the issuance of a Change Order, Fort Bend County shall so advise the Contractor in writing by delivery to the Contractor of a written notice describing the change. Upon receipt of such Initials of Bidder:

notice initiated by Fort Bend County, the Contractor shall within a reasonable period of time advise Fort Bend County of the Contractor's proposal for the adjustments, if any, in the contract sum, the schedule of values, and the final completion date attributable to such change by delivering a written notice thereof (the "Proposed Change Order") to Fort Bend County. Such Proposed Change Order shall contain a description of the proposed change and shall set forth the Contractor's estimate of the increase or decrease, if any, in the contract sum and the change, if any, in the schedule of values and the final completion date attributable to such change. If the Contractor desires to make a change in the Project requiring the issuance of a change order, the Contractor shall deliver to Fort Bend County a Proposed Change Order. Upon execution by Fort Bend County, a Proposed Change Order shall constitute (and be defined herein as) a "Change Order" for purposes of this Contract. The Contractor shall forthwith perform the work as changed in accordance with such Change Order. All work performed pursuant to a Change Order shall be performed in accordance with the terms of this Contract. All Proposed Change Orders shall be submitted for approval by Fort Bend County. No action, acquiescence or inaction by Fort Bend County or any representative of Fort Bend County shall be construed to be a waiver of requirements set forth in this Contract in regard to Change Orders or ratification of a violation of such requirements, and all acts in violation of this provision shall be considered void.

- 14.4.3 <u>Change Order Authorization</u>. Each Change Order shall be signed by Fort Bend County and an authorized representative of the Contractor.
- 14.4.4 Contract Sum Adjustments. The contract sum and the schedule of values shall be adjusted only as a result of a Change Order requiring such adjustment. Any extra work performed without a proper Change Order shall be considered voluntary and not subject to additional compensation. The Contractor shall not be entitled to an adjustment in the contract sum (or a Change Order permitting such adjustment) or to damages as a result of any delays in the Project caused by the acts or omissions of Fort Bend County, provided that this sentence is not applicable to delays that constitute more than 90 days in any 365-day period or cause the Project to be interrupted for a continuous period of 45 days through no fault of the Contractor.
- 14.4.5 When Fort Bend County and the Contractor agree upon the adjustments in the contract sum, the schedule of values, and the final completion date attributable to such adjustment, such agreement will be documented by preparation and if approved by the Fort Bend County Commissioners Court, execution of an appropriate Change Order.
- 14.5 <u>Site Access</u>. Prior to the transfer date, Fort Bend County and the Contractor shall have uninterrupted access to the construction site. Subsequent to the transfer date,

Fort Bend County will permit the Contractor, the Engineer, and their representatives and subcontractors to enter upon the Project at times reasonably necessary to complete the punch list items.

- Applicable Laws and Regulations. Contractor shall in its performance of the Project comply with all applicable laws and regulations. Any delays in the prosecution of the Project caused by any changes in the laws and regulations or the application or enforcement of the laws and regulations may entitle the Contractor to an extension of time.
- 14.7 <u>Familiarity with Project</u>. The Contractor represents and accepts that it has: (a) visited the property(ies), (b) taken such other steps as may be necessary to ascertain the nature and location of the Project and the general and local conditions which affect the Project or the cost thereof, (c) investigated the labor situation as regards to the Project, (d) examined the property(ies), the obstacles which may be encountered and all other observable conditions having a bearing upon the performance of the Project, the superintendence of the Project, the time of completion and all other relevant matters, and (e) reported to Fort Bend County the results of all of the foregoing. The Contractor represents that it is familiar with all phases of the Project and the matters that may affect the Project or its prosecution under this Contract.
- 14.8 <u>Standard of Performance</u>. The Contractor shall prosecute (or cause to be prosecuted) the Project in accordance with the best efforts for the construction and development of projects similar to the Project in the State of Texas, using qualified, careful, and efficient contractors and workers and in conformity with the provisions of this Contract. The Contractor shall perform the work in a good and workmanlike manner.
- 14.9 Warranty of Contractor. The Contractor warrants to Fort Bend County that: (i) the Contractor possesses the skill and knowledge ordinarily possessed by wellinformed members of its trade or profession and the Contractor will use its best efforts to ensure that the services provided under this Contract will be performed, delivered, and conducted in accordance with the best professional standards and in accordance with industry standards, and (ii) the Contractor is fully experienced and properly qualified to perform the class of work provided for herein, and that it is properly equipped, organized and financed to perform such work, and (iii) following the date of acceptance of this Contract, the services provided by the Contractor to Fort Bend County will conform to the representations contained in this Contract, including all attachments, schedules and exhibits. All warranties provided by the Contractor in this Contract shall be cumulative, shall be deemed consistent and not in conflict, are intended to be given full force and effect and to be interpreted expansively to give the broadest warranty protection to Fort Bend County.
- 14.10 <u>Contractor's Personnel</u>. Contractor shall employ only competent, skilled personnel for the Project. Prior to the final completion date, the Contractor shall maintain a

superintendent who shall be authorized to act on behalf of the Contractor and with whom Fort Bend County may consult at all reasonable times. The superintendent shall not be transferred from the Project without Fort Bend County's consent (which shall not be unreasonably withheld or delayed); provided, however, the superintendent shall not be assigned solely to the Project and shall be entitled to spend reasonable time working on matters unrelated to the Project so long as such work on other matters does not render the superintendent unavailable to the Project or unavailable to Fort Bend County. However, such obligation to furnish the superintendent and such staff personnel shall not be construed (a) to preclude the promotion within the Contractor's organization of any person assigned to the Project or (b) to give rise to any liability of the Contractor if any person assigned to the Project (including, without limitation, the superintendent) leaves the Contractor's employment. If the superintendent is transferred from the Project, Fort Bend County shall have the right to approve the replacement superintendent (which approval will not be unreasonably withheld or delayed). The Contractor, the Architect, and the other subcontractors shall comply with all applicable health, safety, and loss prevention rules of applicable governmental authorities. The Contractor shall, at its own expense, remove from the Project any person who fails to comply with such rules and instructions. The Contractor shall at all times enforce strict discipline and good order among its employees and shall not employ on the Project any unfit person or anyone not skilled in the work assigned to him. Fort Bend County may, upon written notice to the Contractor, require the Contractor to remove an individual immediately from providing services for the following reasons: violation of the terms and conditions of this Contract; violation of Fort Bend County's or the Contractor's work rules and regulations; criminal activity; or violation of state, federal, or municipal statutes. Fort Bend County may, upon thirty (30) days written notice to the Contractor, require the removal of any individual from providing services without cause.

- 14.11 <u>Inspection</u>. The Project and all parts thereof shall be subject to inspection from time to time by inspectors designated by Fort Bend County. No such inspections shall relieve The Contractor of any of its obligations hereunder. Neither failure to inspect nor failure to discover or reject any of the work as not in accordance with the drawings and specifications or any provision of this Contract shall be construed to imply an acceptance of such work or to relieve the Contractor of any of its obligations hereunder. Fort Bend County agrees that its right of inspection shall be used reasonably and in a timely manner so as not to delay orderly completion of the Project.
- 14.12 <u>Protection Against Risks</u>. The Contractor shall take all precautions which are necessary and adequate, against conditions created during the progress of the Project which involve a risk of bodily harm to persons or a risk of damage or loss to any property. The Contractor shall regularly inspect all work, materials and equipment to discover and determine any such conditions and shall be responsible for discovery, determination, and correction of any such conditions. The Contractor shall comply with all federal, state, and local occupational hazard and

safety standards, codes and regulations applicable in the jurisdiction where the Project is being performed. The Contractor shall include the substance of this clause in its entirety in all subcontracts for any work to be performed at the construction site.


- 14.13 Equipment. Except as expressly provided herein to the contrary, the Contractor shall furnish (or cause to be furnished) all construction, transportation, installation, tools, and other equipment and facilities required for the performance of the Project within the times specified herein. Such equipment and facilities shall be serviceable and kept fit for the uses intended. Defective items shall be removed from the construction site promptly and at the Contractor's cost. The Contractor shall schedule (or cause to be scheduled) its other operations so as to not interfere with its duty to timely furnish the necessary equipment and facilities and personnel to operate the same at the times necessary for the orderly completion of the Project.
- 14.14 <u>Materials</u>. Except as may be specifically provided otherwise in the Contract or approved in advance by Fort Bend County, the Contractor shall provide Fort Bend County with copies of material testing reports and to cause all materials, equipment, and fabricated items incorporated in the Project to be new and of a suitable grade of their respective kinds for their intended use.
- 14.15 <u>Delay, Disruption or Hindrance Damages</u>. Contractor and the County contemplate that Contractor's performance may be delayed, disrupted or interfered with by unanticipated causes including but not limited to the following:
 - a) Severe and unavoidable natural disasters such as fires, floods, epidemics and earthquakes;
 - b) Abnormal weather conditions;
 - c) Acts or failures to act of the County, third party utility owners or other third party entities; and
 - d) Acts of war or terrorism.

Contractor and the County agree and stipulate that an extension of the Contract Time shall be the sole remedy of Contractor for delays in performance of the Work, whether or not such delays are foreseeable, except for delays caused solely by acts of the County that constitute fraud, intentional misrepresentation, gross negligence, intentional arbitrary or capricious acts and/or omissions or intentional interference with Contractor's performance of the Work and then only to the extent such acts continue after Contractor notifies Owner in writing of such conduct. For delays caused by any act(s) other than fraud, intentional misrepresentation, gross negligence, intentional arbitrary or capricious acts and/or omissions or intentional interference with Contractor's performance of the Work Contractor shall not be entitled to any compensation or recovery of any damages including, without limitation, those damages prohibited or limited in Sections 14.15.1 – 14.15.8 below. The County's exercise of any of its rights or remedies

under the Contract including, without limitation, ordering changes in the Work or directing suspension, rescheduling, or correction of the Work, in response to any breach or failure by the Contractor to comply with the terms of the Contract Documents or the Contractor's obligations arising therefrom, shall not be construed as intentional interference with Contractor's performance of the Work regardless of the extent or frequency of the County's exercise of such rights or remedies.

Without limiting the foregoing, except as otherwise expressly provided in this Agreement in calculating the amount of any claim recoverable by Contractor, the following limitations on the recovery of damages shall apply:

- 14.15.1 No indirect or consequential damages will be allowed.
- 14.15.2 No recovery shall be based on a comparison of planned expenditures to total actual expenditures, or on estimated losses of labor efficiency, or on a comparison of planned manloading to actual manloading, or any other analysis that is used to show damages indirectly.
- 14.15.3 Damages, to the extent recoverable, are limited to the additional, actual costs specifically shown to have been directly incurred by the Contractor and solely caused by the proven wrong.
- 14.15.4 No damages will be allowed for home office overhead or other home office charges.
- 14.15.5 No exemplary damages or unjust enrichment damages shall be recoverable.
- 14.15.6 No recovery of attorney's fees shall be recoverable except as expressly permitted under the Agreement.
- 14.15.7 No profit will be allowed on any damage claim, except as expressly recoverable under the Agreement as Fee on Cost of the Work incurred.
- 14.15.8 Notwithstanding any other damage limitation herein the County and the Contractor recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by the Contractor if the County is found to have intentionally interfered with Contractor's performance of the Work by fraud, misrepresentation, gross negligence, or intentional arbitrary or capricious acts and/or omissions. Accordingly, instead of requiring any such proof, the County and the Contractor agree that as liquidated damages (in lieu of any other remedy or damages) for delay, disruption or hindrance (but not as a penalty) the County shall pay the Contractor \$250.00 for each day that a court of competent jurisdiction finds the County's conduct referenced in Section



14.15 (above) is the sole cause of Contractor's delay in completing the Work.

15.0 TERMINATION:

- 15.1 Fort Bend County may terminate the Contract for cause if the Contractor:
 - 15.1.1 Persistently or repeatedly refuses or fails to supply enough properly skilled workers or proper materials.
 - 15.1.2 Fails to make payment to Subcontractors for materials or labor in accordance with the respective agreements between the Contractor and the Subcontractor.
 - 15.1.3 Persistently disregards laws, ordinances, or rules, regulations or orders of a public authority having jurisdiction.
 - 15.1.4 Otherwise commits substantial breach of a provision of the Contract Documents.
- 15.2 When any of the above reasons exists, Fort Bend County may, without prejudice to any other rights or remedies of Fort Bend County and after giving the Contractor and the Contractor's surety, if any, seven days' written notice, terminate employment of the Contractor and may, subject to any prior rights of the surety:
 - 15.2.1 Take possession of the site and of all materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor.
 - 15.2.2 Finish the Project by whatever reasonable method Fort Bend County may deem expedient.
 - 15.2.3 When Fort Bend County terminates the Contract for one of the reasons stated in this section, the Contractor shall not be entitled to receive further payment until the Project is finished. Therefore, the Contractor shall be promptly paid for all work actually and satisfactorily completed.

15.3 <u>Termination for Convenience of Fort Bend County</u>

Fort Bend county reserves the right, without breach, to terminate the Contract prior to, or during the performance of the Work, for any reason. Upon such an occurrence, the following shall apply.

15.3.1 The County will notify Contractor in writing of the county's determination to terminate the contract for convenience and the effective date of the Contract termination. The notice may also contain instructions necessary

- for the protection, storage or decommissioning of incomplete work or systems, and for safety.
- 15.3.2 Upon receipt of the notice of termination, Contractor shall immediately proceed with the following obligations, regardless of any dispute in determining or adjusting any amounts due at that point in the Contract:
 - 15.3.2.1 Stop all work.
 - 15.3.2.2 Place no further subcontracts or orders for materials or services.
 - 15.3.2.3 Terminate all subcontracts for convenience.
 - 15.3.2.4 Cancel all materials and equipment orders as applicable.
 - 15.3.2.5 Take appropriate action that is necessary to protect and preserve all property related to the Contract which is in the possession of Contractor.
 - 15.3.2.6 When the Contract is terminated for Owner's convenience, Contractor may recover from Owner payment for all Work executed. Contractor may not claim lost profits or lost business opportunities.
- 15.4 <u>Settlement on Termination.</u> When the Contract is terminated by the County under 15.3, at any time prior to one hundred eighty (180) days after the effective date of termination, Contractor shall submit a final termination settlement proposal to the County based upon recoverable costs as provided under the Contract. If Contractor fails to submit the proposal within the time allowed, the County may unilaterally determine the amount due to Contractor because of the termination and pay the determined amount to Contractor.

16.0 COMPLETION, TRANSFER, & ACCEPTANCE:

- 16.1 Final Completion. Upon the occurrence of the final completion date, the punch list items shall be promptly commenced and thereafter completed within thirty (30) days after final completion.
- 16.2 <u>Transfer and Acceptance</u>. Upon the occurrence of final completion, care, custody and control of the Project shall pass to Fort Bend County. As referenced herein, the "<u>Transfer Date</u>" shall mean the date on which the care, custody and control of the Project passes to Fort Bend County. Subsequent to the Transfer Date all risk of loss with respect to the Project shall be by Fort Bend County and the Contractor shall be thereafter obligated to cover the Project with their Insurance.

17.0 SUSPENSION BY FORT BEND COUNTY FOR CONVENIENCE:

Initials of Bidder: <u>LG</u>

- 17.1 Fort Bend County may, without cause, order the Contractor in writing to suspend, delay or interrupt the Project in whole or in part for such period of time as Fort Bend County may determine.
- 17.2 An adjustment shall be made for increase in the cost of performance, caused by suspension, delay or interruption. No adjustment shall be made to the extent:
 - 17.2.1 That performance is, was or would have been so suspended, delayed or interrupted by another cause for which the Contractor is responsible.
 - 17.2.2 That an equitable adjustment is made or denied under another provision of this Contract.
- 17.3 Adjustments made in the cost of performance may have a mutually agreed fixed or percentage fee.

18.0 INDEPENDENT CONTRACTOR:

The Contractor shall be an independent contractor and any provisions of this Contract that may appear to give Fort Bend County the right to direct the Contractor as to the details of the manner of doing the Project shall be deemed to mean that the Contractor shall follow the desires of Fort Bend County in the results of the Project only and not in the means whereby the Project is to be accomplished. The Contractor shall be responsible as to the details of completing the Project. Neither the agents, representatives, nor employees of the Contractor, shall be deemed to be the agents, representatives, or employees of Fort Bend County. The Contractor further represents that it accepts a fiduciary role and responsibility with respect to Fort Bend County and will, to its best abilities, act in the best interests of Fort Bend County and the timely completion of the Project. The Contractor agrees and understands that neither it nor any of its agents or employees may act in the name of Fort Bend County except and unless specifically authorized in writing by Fort Bend County to do so. The Contractor shall furnish construction administration and management services and use the Contractor's best efforts to complete the Project in an expeditious and economical manner consistent with the interests of Fort Bend County.

19.0 NOTICE

- 19.1 All written notices, demands, and other papers or documents to be delivered to Fort Bend County under this Contract shall be delivered to the Parks Department, 301 Jackson, Richmond, Texas 77469, or at such other place or places as Fort Bend County may from time to time designate by written notice delivered to the Contractor. For purposes of notice under this Contract, a copy of any notice or communication hereunder shall also be forwarded to the following address: Fort Bend County, 301 Jackson Street, Richmond, Texas 77469, Attention: County Judge.
- 19.2 All written notices, demands, and other papers or documents to be delivered to the

Contractor under this Contract shall be delivered to the Authorized Representative identified in the Contract documents or such other place or places as the Contractor may designate by written notice delivered to Fort Bend County.

20.0 RECORDS:

- 20.1 Fort Bend County shall be the absolute and unqualified owner of all drawings, preliminary layouts, record drawings, sketches and other documents prepared pursuant to the Contract by Contractor.
- 20.2 The Contractor agrees to maintain and preserve for a period of at least five years after the earlier of the expiration of the defects period or termination of this Contract, accurate and complete records relating to the performance of the Project. The Contractor agrees to, upon request, provide Fort Bend County with such records.

21.0 SUCCESSORS & ASSIGNS:

- 21.1 Fort Bend County and the Contractor bind themselves and their successors, executors, administrators and assigns to the other party of this Contract and to the successors, executors, administrators and assigns of such other party, in respect to all covenants of this Contract.
- 21.2 Neither Fort Bend County nor the Contractor shall assign, sublet or transfer its interest in this Contract without the prior written consent of the other.
- 21.3 Nothing herein shall be construed as creating any personal liability on the part of any officer or agent of any public and/or governmental body that may be a party hereto.

22.0 PUBLIC CONTACT:

Contact with the news media, citizens of Fort Bend County or governmental agencies shall be the sole responsibility of Fort Bend County. Under no circumstances, whatsoever, shall Contractor release any material or information developed in the performance of its services hereunder without the express written permission of Fort Bend County, except where required to do so by law.

23.0 MODIFICATIONS:

This instrument contains the entire Contract between the parties relating to the rights herein granted and obligations herein assumed. Any oral or written representations or modifications concerning this instrument shall be of no force and effect excepting a subsequent written modification signed by both parties hereto.

24.0 SILENCE OF SPECIFICATIONS:

The apparent silence of specifications as to any detail, or the apparent omission from it of a detailed description concerning any point, shall be regarded as meaning that only the best commercial practice is to prevail and that only material and workmanship of the finest quality are to be used. All interpretations of specifications shall be made on the basis of this statement. The items furnished under this contract shall be new, unused of the latest product in production to commercial trade and shall be of the highest quality as to materials used and workmanship. Manufacturer furnishing these items shall be experienced in design and construction of such items and shall be an established supplier of the item bid.

25.0 SEVERABILITY:

In the event one or more of the provisions contained in these requirements or the specifications shall for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any other provision hereof and these requirements or the specifications shall be construed as if such invalid, illegal, or unenforceable provision had never been contained herein.

26.0 GOVERNING FORMS:

In the event of any conflict between the terms and provisions of these requirements and the specifications, the specifications shall govern. In the event of any conflict of interpretation of any part of this overall document, Fort Bend County's interpretation shall govern.

27.0 TAX EXEMPT:

Fort Bend County is exempt from state and local sales and use taxes under Section 151.309 of the Texas Tax Code. This Contract is deemed to be a separate contract for Texas tax purposes, and as such, Fort Bend County hereby issues its Texas Exemption for the purchase of any items qualifying for exemption under this Contract. Contractor is to issue its Texas Resale Certificate to vendors and subcontractors for such items qualifying for this exemption, and further, contractor should state these items at cost.

28.0 ENTIRE AGREEMENT:

The Parties agree that this Contract contains all of the terms and conditions of the understanding of the parties relating to the subject matter hereof. All prior negotiations, discussions, correspondence and preliminary understandings between the parties and others relating hereto are superseded by this Contract. By entering into this Contract, the parties do not intend to create any obligations, express or implied, other than those specifically set out in this Contract.

29.0 APPLICABLE LAW & VENUE

This Contract shall be construed under and in accord with the laws of the State of Texas, and all obligations of the parties created hereunder are performable in Fort Bend County, Texas, and that venue for any litigation arising out of or related to this Contract shall lie solely in the court of appropriate jurisdiction located in Fort Bend County, Texas.

30.0 PROJECT DURATION:

Bidder agrees, if awarded the contract, to complete all work required by the contract documents within <u>Z/o</u> calendar days (maximum 210 days) after issuance of a purchase order by the County Purchasing Agent and notice to proceed by the Parks Department.

31.0 AWARD:

This contract will be awarded to the overall lowest and best bid.

32.0 TEXAS ETHICS COMMISSION FORM 1295:

32.1 Effective January 1, 2016 all contracts executed by Commissioners Court, regardless of the dollar amount, will require completion of Form 1295 "Certificate of Interested Parties", per the new Government Code Statute §2252.908. All vendors submitting a response to a formal Bid, RFP, SOQ or any contracts, contract amendments, renewals or change orders are required to complete the Form 1295 online through the State of Texas Ethics Commission website. Please visit: https://www.ethics.state.tx.us/filinginfo/1295/

32.2 On-line instructions:

- 32.2.1 Name of governmental entity is to read: Fort Bend County.
- 32.2.2 Identification number used by the governmental entity is: <u>B25-019</u>.
- 32.2.3 Description is the title of the solicitation: Construction of Paving and Drainage Improvements in Jones Creek Ranch Park
- 32.3 Apparent low bidder(s) will be required to provide the Form 1295 within three (3) calendar days from notification; however, if your company is publicly traded you are not required to complete this form.

33.0 STATE LAW REQUIREMENTS FOR CONTRACTS:

The contents of this section are required by Texas Law and are included by County regardless of content.

- 33.1 Agreement to Not Boycott Israel Chapter 2271 Texas Government Code: Contractor verifies that if Contractor employs ten (10) or more full-time employees and this Agreement has a value of \$100,000 or more, Contractor does not boycott Israel and will not boycott Israel during the term of this Agreement.
- 33.2 Texas Government Code Section 2251.152 Acknowledgment: By signature on vendor form, Contractor represents pursuant to Section 2252.152 of the Texas Government Code, that Contractor is not listed on the website of the Comptroller

Initials of Bidder: <u>LG</u>

of the State of Texas concerning the listing of companies that are identified under Section 806.051, Section 807.051 or Section 2253.153.

34.0 HUMAN TRAFFICKING:

By acceptance of this contract, Contractor acknowledges that Fort Bend County is opposed to human trafficking and that no County funds will be used in support of services or activities that violate human trafficking laws

35.0 INDEMNITY FOR BODILY INJURY OR DEATH CLAIMS

Indemnity for certain bodily injury or death claims. To the fullest extent permitted by law, contractor shall indemnify, defend and hold harmless the county from and against all claims, losses, expenses, costs, demands, suits, causes of action, and damages, including without limitation, attorneys' fees and expenses, for bodily injury or death of any employee of contractor, its agents, or its subcontractors of every tier, even if the bodily injury or death is caused by or alleged to have been caused by the sole or partial negligence, fault or strict liability of any indemnitee.

Indemnity for all other claims. For all claims not addressed in the preceding section or section 11.0 above, including, without limitation, claims for damage to or loss of use of property and claims for bodily injury to or death of any person other than that addressed in the immediately preceding section, to the fullest extent permitted by law, contractor shall indemnify, defend and hold harmless the county from and against all claims, losses, expenses, costs, demands, suits, causes of action, and damages, including without limitation, attorneys' fees and expenses, of any nature whatsoever arising out of or related to this contract or the work to be performed under this contract, but only to the extent of the negligence or other fault of the contractor, its agents, representatives, employees or subcontractors of any tier.

36.0 AGREEMENT TO ARBITRATE UNDER THE FEDERAL ARBITRATION ACT

To the maximum extent allowed by law, any controversy or claim arising out of or relating to this contract, or the breach thereof, shall be settled by arbitration under the Federal Arbitration Act, 9 U.S.C. § 1, et seq. administered by the American Arbitration Association under its Construction Industry Arbitration Rules, and judgment on the award rendered by the arbitrator(s) may be entered in any court having jurisdiction thereof. For cases in which the amount in controversy is less than \$250,000, there shall be no discovery other than an expeditious and complete exchange of documents relative to the dispute. For cases in which the amount in controversy is between \$250,000 and \$1,000,000, there shall be no discovery except for an expeditious and complete exchange of such documentary information and up to three (3) depositions per side (including expert depositions, if any). For cases in which the amount in controversy exceeds \$1,000,000, there shall be no discovery except for an expeditious and complete exchange of such documentary information up to five (5) depositions per side (including expert depositions, if any). No formal interrogatories, request for admissions or formal request for production of documents shall be allowed in the arbitration process. The hearing on the merits will be completed no later than ninety (90) days after the initial demand for arbitration is made for disputes involving amounts in controversy of up to \$250,000; no later than no later than one hundred twenty (120) days after the initial demand for arbitration is made

for disputes involving amounts in controversy of between \$250,000 and \$1,000,000; and, no later than three hundred sixty five (365) days after the initial demand for arbitration is made for disputes involving amounts in controversy of over \$1,000,000.

37.0 ADDITIONAL REQUIRED FORMS:

All vendors submitting are required to complete and return with submission

- 37.1 Required Proof of Insurance
- 37.2 Vendor Form
- 37.3 W9 Form
- 37.4 Tax Form/Debt/Residence Certification
- 37.5 Contractor Acknowledgement of Stormwater Management Program
- 37.6 Electronic Excel file of Pricing Form on flash drive and printed hard copy

38.0 EXHIBIT:

Exhibit I: Pr

Project Manual

Exhibit II:

Plans

Contract Sheet Bid 25-019

THE STATE OF TEXAS COUNTY OF FORT BEND

This memorandum of agreement made and entered into on the 11 day of February, 20, 25,
by and between Fort Bend County in the State of Texas (hereinafter designated County), acting herein by
County Judge KP George, by virtue of an order of Fort Bend County Commissioners Court, and
Crais: Heidt, Inc. (hereinafter designated Contractor).
(company name)
WITNESSETH:
The Contractor and the County agree that the bid and specifications for the Construction of Paving and Drainage
Improvements in Jones Creek Ranch Park which are hereto attached and made a part hereof, together with this
instrument and the bond (when required) shall constitute the full agreement and contract between parties and for
furnishing the items set out and described; the County agrees to pay the prices stipulated in the accepted bid.
It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a
purchase order authorizing the items desired has been issued.
Executed at Richmond, Texas this 11 day of February 20 25.
Fort Bend County, Texas
By: LPQ 00792
County Judge, KP George
By: Roberto Harcia
By: Nounce Signature of Contractor
By: Roberto Garcia Estimator
Printed Name and Title

COUNTY PURCHASING AGENT

Fort Bend County, Texas



(281) 341-8640 Fax (281) 341-8645

January 9, 2025

TO: All Prospective Bidders

RE: Addendum No. 1 – Fort Bend County BID 25-019 – Construction of Paving and Drainage Improvements in Jones Creek Ranch Park for Fort Bend County

Addendum 1:

Attached is Addendum 1. Vendors are to utilize Addendum 1 document while preparing their solicitation response. Changes include revised B25-019 Bid Pricing Form provided by Engineer.

Immediately upon your receipt of this addendum, please fill out the following information and email this page to Tyler Kendziora at tyler.kendziora@fortbendcountytx.gov

Company Name Heicht, Inc

Signature of person receiving addendum

Date

If you have any questions, please contact this office.

Sincerely,

Tyler Kendziora Senior Buyer

Tyler Kendziora

COUNTY PURCHASING AGENT

Fort Bend County, Texas



(281) 341-8640 Fax (281) 341-8645

January 16, 2025

TO: All Prospective Bidders

RE: Addendum No. 2 - Fort Bend County BID 25-019 - Construction of Paving and Drainage Improvements in Jones Creek Ranch Park for Fort Bend County

Addendum 2:

Attached is Addendum 2. Vendors are to utilize Addendum 2 document while preparing their solicitation response. Changes include Q&A #1, Added Mobilization Specification Sheets, Geotechnical Report, and Revised B25-019 Bid Pricing Form. Provided by Engineer.

Immediately upon your receipt of this addendum, please fill out the following information and email this page to Tyler Kendziora at tyler.kendziora@fortbendcountytx.gov

Company Name Theidt, Inc.

Signature of person receiving addendum

1-16-25 Date

If you have any questions, please contact this office.

Sincerely,

Tyler Kendziora Senior Buyer

Tyler Kendziora



Request for Taxpayer Identification Number and Certification

Go to www.irs.gov/FormW9 for instructions and the latest information.

Give form to the requester. Do not send to the IRS.

Before you begin. For guidance related to the purpose of Form W-9, see Purpose of Form, below,

	entity's name on line 2.)															
	Cr	raig & Heidt, Inc.														
	2	Business name/disregarded entity name, if different from above.														
Print or type. See Specific Instructions on page 3.	3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check only one of the following seven boxes. □ Individual/sole proprietor □ C corporation □ S corporation □ Partnership □ Trust/estate □ LLC. Enter the tax classification (C = C corporation, S = S corporation, P = Partnership) Note: Check the "LLC" box above and, in the entry space, enter the appropriate code (C, S, or P) for the tax classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate box for the tax classification of its owner. □ Other (see instructions)							4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any) Exemption from Foreign Account Tax Compliance Act (FATCA) reporting code (if any)								
Pl See Specific	3b	3b If on line 3a you checked "Partnership" or "Trust/estate," or checked "LLC" and entered "P" as its tax classification, and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check this box if you have any foreign partners, owners, or beneficiaries. See instructions								(Applies to accounts maintained outside the United States.)						
	ı	5 Address (number, street, and apt. or suite no.). See instructions. 1970 Knoll Street Requester's name								and address (optional)						
	6															
	7 List account number(s) here (optional)															
Pai	t I	Taxpayer Identification Number (TIN)			***************************************											
Enter	you	r TIN in the appropriate box. The TIN provided must match the name given on line 1 to av	oid	So	cial s	ecur	ity n	number								
backup withholding. For individuals, this is generally your social security number (SSN). However, for a																
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see <i>How to get a</i>																
or Employer identification number Employer identification num																
Note: If the account is in more than one name, see the instructions for line 1. See also What Name and							entii	ication	nur	nber						
		To Give the Requester for guidelines on whose number to enter.	anu	7	4		1	7 5	; ·	1 3	7	2				
Par		Certification				**********										
Unde	ре	nalties of perjury, I certify that:														
		mber shown on this form is my correct taxpayer identification number (or I am waiting for														
Ser	vice	of subject to backup withholding because (a) I am exempt from backup withholding, or (b) at (IRS) that I am subject to backup withholding as a result of a failure to report all interest of the subject to backup withholding as a result of a failure to report all interest of the subject to backup withholding and											am			

- no longer subject to backup withholding; and
- 3. I am a U.S. citizen or other U.S. person (defined below); and
- 4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II

Outer triair	interest and divider	ids, you are not required to s	igh the certification, but you mus	t provide your corre	SULTIN, OC	e me manucu	ons for Fart II, la
Sign Here	Signature of U.S. person	120		Date	1/1	14/20	25

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

What's New

Line 3a has been modified to clarify how a disregarded entity completes this line. An LLC that is a disregarded entity should check the appropriate box for the tax classification of its owner. Otherwise, it should check the "LLC" box and enter its appropriate tax classification,

New line 3b has been added to this form. A flow-through entity is required to complete this line to indicate that it has direct or indirect foreign partners, owners, or beneficiaries when it provides the Form W-9 to another flow-through entity in which it has an ownership interest. This change is intended to provide a flow-through entity with information regarding the status of its indirect foreign partners, owners, or beneficiaries, so that it can satisfy any applicable reporting requirements. For example, a partnership that has any indirect foreign partners may be required to complete Schedules K-2 and K-3. See the Partnership Instructions for Schedules K-2 and K-3 (Form 1065).

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS is giving you this form because they

Job No		RM/DEBT/ RESIDENCE CERTIFICATION									
(for Advertised Projects)											
Taxpay	ver Identification Number (T.I.N.):	74-1751372									
	ny Name submitting Bid/Proposal:	V One le 0 13 elek fore									
Mailin	g Address: 1970 Knoll Street.	Houston, Texas 77080									
Are yo	u registered to do business in the S	tate of Texas? Yes No									
	are an individual, list the names and ed name(s) under which you operate	d addresses of any partnership of which you are a general partner or any e your business									
Ι.		ty in Fort Bend County owned by you or above partnerships as well as any d/b/a property as well as mineral interest accounts. (Use a second sheet of paper if									
Fort Be	end County Tax Acct, No.* N/A	Property address or location** N/A									
** For add	r real property, specify the prope	on number assigned by the Fort Bend County Appraisal District. rty address or legal description. For business personal property, specify the l. For example, office equipment will normally be at your office, but inventory location.									
n.	Fort Bend County Debt - Do yo tickets, fines, tolls, court judgmen	u owe any debts to Fort Bend County (taxes on properties listed in I above, its, etc.)?									
	Yes ✓ No If yes, at	tach a separate page explaining the debt.									
m.	requests Residence Certification.	ant to Texas Government Code §2252.001 <i>et seq.</i> , as amended, Fort Bend County §2252.001 <i>et seq.</i> of the Government Code provides some restrictions on the ts; pertinent provisions of §2252.001 are stated below:									
	(3) "Nonresident bidder" refers	to a person who is not a resident.									
	* /	a person whose principal place of business is in this state, including a e parent company or majority owner has its principal place of business in									

I certify that Craig & Heidt, Inc. is a Nonresident Bidder as defined in Government Code

[Company Name]

§2252.001 and our principal place of business is Houston, Texas

[City and State]

is a Resident Bidder of Texas as defined in Government Code

I certify that_

§2252.001.

[Company Name]



Contractor Acknowledgement of Storm Water Management Program

I hereby acknowledge that I am aware of the stormwater management program and standard operating procedures developed by Fort Bend County in compliance with the TPDES General Permit No. TXR040000. I agree to comply with all applicable best management practices and standard operating procedures while conducting my services for Fort Bend County. I agree to conduct all services in a manner that does not introduce illicit discharges of pollutants to streets, stormwater inlets, drainage ditches or any portion of the drainage system. The following materials and/or pollutant sources must not be discharged to the drainage system as a result of any services provided:

- 1. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from landscaping activities, (except those materials resulting from ditch mowing or maintenance activities)
- 2. Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use)
- 3. Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids,
- 4. Other hazardous materials including paints, thinners, chemicals or related waste materials,
- 5. Uncontrolled dewatering discharges, equipment and/or vehicle wash waters,
- 6. Sanitary waste, trash, debris, or other waste products
- 7. Wastewater from wet saw machinery,

Craig & Heidt, Inc.

(Company/Contractor)

8. Other pollutants that degrade water quality or pose a threat to human health or the environment.

Furthermore, I agree to notify Fort Bend County immediately of any issue caused by or identified by:

Roberto Garcia	1-27-25
Contractor Signature	Date
Roberto Garcia	
Printed Name	



Proposal

for

Asphalt Paving

for

CONSTRUCTION OF PAVING AND DRAINAGE IMPROVEMENTS IN JONES CREEK RANCH PARK FOR FORT BEND COUNTY

B25-019 Jan 28-2025

SCOPE OF WORK

0 - 11 A

8" Asphalt Milling, Road/Ditch excavation, 8" Subgrade stabilization, Demo Pipe, Place Pipe of all kinds, 2", 3" Asphalt Paving, Car Stops, & Pavement Striping.

GENERAL NOTES

- 1. We acknowledge work covered by the contracts documents.
- 2. We possess all of the personnel, equipment, and home office support to complete this project. We have over 40 years' experience in similar work. Here are 3 previous projects of a similar nature:
 - a. Lyondellbasell CVO multiple paving projects on plant roads over the past 15 years. Current contacts are A.W. Greenwade email <u>A.Greenwade@lyondellbasell.com</u> phone 713-248-4766 and David Sirman email david.sirman@lyondellbasell.com phone 281-457-8018.
 - b. Performance Contractors ExxonMobil BCEP asphalt paving Sept Dec 2019 contract amt \$1,648,749. Contact David Crabtree email davidcj@performance-contractors.com phone 832-241-4378.
 - c. Marathon Petroleum Galveston Bay Refinery multiple paving projects over the past 7 years. Contact Jason Ray email jcray@marathonpetroleum.com phone 409-945-1539.
 - d. Lyondell POTBA Channelview Tx multiple asphalt paving roads July 31-23 Contract amt \$1,984,305.10. Contact Kirt Currie email Kirt.Currie@lyondellbasell.com
- 3. Previous jobs from within the last five years that involve Government jobs.
 - a. See City of Wallis Drainage and pavement Improvements attachment
 - b. See City of Liverpool Pavement improvements attachment.
 - c. Contact info below

DeWayne O. Davis, PE

KALUZA Inc. | Consulting Engineers & Surveyors | P: 281.341.0808 Dewayne Davis < ddavis@kaluzainc.com Llarance Turner < lturner@kaluzainc.com

- d. See City of Willis Mill Pavement Improvements attachment
- e. See City of Winnie Stowell Airport
- f. See City of Edna Jackson County Airport
- g. See Town of San Felipe

PRELIMINARY EXECUTION PLAN

Key personnel will include the following:

- a. Raymond Ochoa Superintendent
- b. Eddie Munoz Paving Lead Man
- c. Kevin Cutler Safety Coordinator
- d. Robert Garcia Project Manager
- e. Joe Craig General Superintendent

Please do not hesitate to call if you need further information.

Respectfully Submitted,

Sam R. Craig 11

President Craig & Heidt, Inc. 1970 Knoll St. Houston, Texas 77080

phone 713-467-7932 cell 832-435-0283

www.craig-heidt.com

ABC Platinum S.T.E.P. Award Winner
ABC Excellence in Construction Award Winner

Safety Paves Our Way

Craig & Heidt, Inc.

Earthwork
Paving
Drainage

Industrial · Petrochemical



ABOUT US

As a fourth generation, family owned civil construction contractor, Craig & Heidt, Inc. is dedicated to the highest level of service and quality work, performed in the safest manner. Nationally recognized for excellence in our field, you can rest assured that when you entrust your next civil project to Craig & Heidt, it will be completed on time, on budget, and most importantly - safely.

OUR SERVICES

- Site Preparation
- Soil Stabilization
- Earthwork
- Civil Construction
- Asphalt Paving
- Concrete Paving
- Gravel Paving
- Safety Paves Our Way www.craig-heidt.com

AWARD WINNING

We are proud to be recognized by industry organizations and clients for the work we perform.

Excellence In Construction Winner
STEP Diamond Certified
Business Excellence Winner
ABC Top Performer
Safety Excellence Winner

OUR CLIENTS

A sampling of our clients include Cajun Industries, ExxonMobil, LyondellBasell, Marathon Petroleum, Performance Contractors, S&B Engineers and Constructors, and Zachry Industrial - just to name a few! Contact us to learn how we can help you with your next civil construction needs!





























1970 Knoll Street Houston, Texas 77080 713-467-7932 www.craig-heidt.com



Capability Statement



Craig & Heidt, Inc. is a family-owned fourth generation industrial civil construction contractor located in Houston, Texas. The company's roots date back over 70 years and we were

incorporated in 1973. Our goals are to provide the highest quality work, performed safely, at a fair price. Our philosophy is to work with our clients and engineers as a team to create a truly successful project for all team members. We are loyal to our clients and have many repeat clients from as far back as the early 1980's. Craig & Heidt provides civil construction services for a wide variety of projects and clients in Southeast Texas. Typical clients include industrial- petrochemical companies, large engineering contractors,





other general con- tractors, and governmental entities including local, state, and federal agencies. Some examples are Texas DOT, Harris County, City of Wallis, ExxonMobil, Lyondellbasell, Marathon Petroleum, Performance Contractors, S&B Engineers and Constructors, Zachry Group, and Harper Brothers Construction. We maintain Master Service Agreements and prequalification with these and many other clients. We maintain prequalification status with Texas DOT in the mid-eight figure range. Type of contracts include lump sum, unit price, and T&M with contract amounts typically ranging in size from \$20k to \$6MM.

CORE COMPETENCIES

Industrial & Commercial Construction

Site Preparation—Clearing, Excavation, Grading, Demolition

Paving Services — Asphalt paving, Concrete paving, Gravel paving, Recycled asphalt pavement, chip seal, seal coat, Soil Stabilization — Hydrated Lime, Cement, lime-fly ash

Drainage — Open Ditch, Culverts, Underdrains/French drains Rip-Rap and erosion control

Heavy Equipment—Disaster preparation, Disaster cleanup & debris removal, Emergency repair services

Crushed Aggregates—Limestone base, Recycled crushed concrete, Chat surfacing

DIFFERENTIATORS

Over 70 years in business
Company owned equipment & truck fleet
Above industry standard insurance coverage
Zero Recordables—2016 to 2022
Active member of the Associated Builders & Contractors
Diamond Level S.T.E.P. participant with ABC
ABC-OSHA Partner

ASSOCIATIONS & AFFILIATIONS

















COMPANY SNAPSHOT

Year of incorporation: 1973 State of incorporation: Texas

Corporation type: C NAICS code: 237310 DUNS number:

059335075 CAGE code:

OGUZ1

Point of Contact: Joe Craig Email: Joe@craig-heidt.com

PAST PERFORMANCE

- S&B Engr. & Constructors- Lone Star Frac VIII
- City of Wallis Drainage & Pavement Improvements
- Chambers County-Winnie/Stowell Airport
- ◆ Lyondellbasell POTBA Project
- FAA ZHU ARTCC Parking Lot Rehabilitation
- ◆ Exxon BCEP-Performance Contractors

Item	FBC Identifier	Spec. No.	<u>Description</u>	Unit of <u>Measure</u>	Estimated Quantity	<u>L</u>	Jnit Price	Total Price
I. BAS	E BID							
Α			Site Preparation & Earthwork		T			
1	See Plan Set	Kaluza	Fort Bend Project Sign	EA	1	x \$	3,500.00 = 3	\$ 3,500.00
2	H00102001	102	Clearing and Grubbing Trees and Brush from Site	AC	9.25	x \$	2,350.00 = 3	\$ 21,737.50
3	H00110002	110	Roadway Excavation (Including 2" Depth and Full Width), Dispose of in Project Area	CY	3,000	x \$	32.75 = \$	\$ 98,250.00
4	H00465001	465	Remove and Dispose of Existing Concrete or Metal Pipe (All Sizes)	LF	361	x \$	45.80 = 3	\$ 16,533.80
5	H00550001	550	Remove and Salvage Fence (All Types)	LF	100	x \$	33.55 = 3	\$ 3,355.00
6	H00559001	559	Construction Safety Fence	LF	5,620	x \$	3.65 = 5	\$ 20,513.00
			· · · · · · · · · · · · · · · · · · ·	L		Su	ibtotal of A =	\$163,889.30
В			Subgrade & Paving					
7	H00220002	220	Lime Stabilized Subgrade (8" Depth) (42 lbs/sy)	SY	52,042	× \$	14.20 = \$	738,996.40
8	TxDOT	247	Flexible Base (8") (Type A Grade 2)	SY	47,750	x \$	29.00 = \$	1,384,750.00
9	H00360001	340	2" Hot Mix Hot Laid Asphaltic Concrete	SY	24,925	x \$	20.00 = \$	498,500.00
10	H00360001	340	3" Hot Mix Hot Laid Asphaltic Concrete	SY	18,287	x \$	20.00 = \$	365,740.00
11	H00530001	530	Concrete Sidewalk (4-1/2")	SY	63	x \$	205.00 = 3	\$ 12,915.00
12	H00530016	530	Road Ditch Excavation	LF	3,923	x \$	6.40 =	\$ 25,107.20
13	H00540001	540	Remove and Dispose of approximately 8" Existing Asphalt Surface and	SY	32,933	x \$	5.15 = 5	169,604.95
14	H00673001	673	Gravel Base Material (All Depths) Constructing Detours (8" Black Base)					
15	See Plan Set	Kaluza	Sawcut Existing Asphalt Pavement (Full Depth)	SY LF	250 190	× \$	92.00 = 3	
10	Jee rian Jee	Naiuza	Sawcut Existing Aspiral Fravenient (Full Depth)	LF	190			\$3,226,403.55
С			Drainage			Su	IDIOIAI OI B	**,,
16	H00429001	429	Trench Safety for Storm Sewer Line Excavation per OSHA Standards	LF	528	x \$	6.00 = 3	\$ 3,168.00
17	H00430003	430	30" HDPE Storm Sewer ASTM C-76, Standard Bedding and Backfill	LF	120	x \$	141.00 =	• • • • • • • • • • • • • • • • • • • •
18	H00433001	433	Cement Stabilized Backfill	SY	111	x \$	55.00 = 3	
			36" RCP Storm Sewer ASTM C-76, Cement Stabilized Sand Backfill Rubber					
19	H00460006	460	Gaskets	LF	48	× \$	315.00 =	\$ 15,120.00
20	H00460005	460	30" RCP Storm Sewer ASTM C-76, Cement Stabilized Sand Backfill	LF	160	× \$	180.00 =	
21	H00430004	460	24" RCP Storm Sewer ASTM C-76, Cement Stabilized Sand Backfill	LF	120	x \$	175.00 =	
22	H00430003	460	18" RCP Storm Sewer ASTM C-76, Cement Stabilized Sand Backfill	LF	80	x \$	175.00 =	
23	H00491001	491	Concrete Slope Paving (5")	SY	43	x \$	300.00 =	
24 25	H00493001	493	Concrete RIP RAP (18" Thick)	SY	95	x \$	210.00 =	
26	See Plan Set See Plan Set	Kaluza Kaluza	Grade Area and/or Backfill for Positive Drainage 36" Headwall Dissipator	LS	1	x \$		\$ 16,500.00 \$ 3,900.00
27	See Plan Set	Kaluza	30" Headwall Dissipator	EA EA	1	× \$	3,900.00 = 3	
28	See Plan Set	Kaluza	Clean and Regrade Existing Ditch for Positive Drainage	LF	1,000	x \$		\$ 6,500.00
	occ i ian occ	Raidza	Great and Negrade Existing Ditor for Fositive Dramage	LI	1,000		ibtotal of C =	\$168,763.00
D			Signing and Pavement Markings			30	ibiolal of C	
29	H00500002	500	Remove, Salvage and Relocate Existing Signage in Conflict	EA	3	x \$	950.00 =	\$ 2,850.00
30	H00665004	660	Pavement Markings Reflective Type 1 (Thermoplastic) 4" White Solid	LF	29,000	x \$		\$ 79,750.00
31	See Plan Set	Kaluza	ADA Wheel Chair Stencil (Blue)	EA	13	x \$		\$ 5,330.00
32	See Plan Set	Kaluza	Accessibility Sign ("Violators Subject to Fine and Towing")	EA	13	x \$	280.00 =	
			, , , , , , , , , , , , , , , , , , , ,				ibtotal of D =	\$91,570.00
E			Traffic Control Plan					
33	H00671003	671	Furnish, Install, Maintain Traffic Control - Barricades, Barriers, Barrels,	МО	6	x \$	3,000.00 =	\$ 18,000.00
		Artekand is	Cones and Signing		1	/// ***		\$18,000.00
F			Storm Water Pollution Prevention Plan			50	ubtotal of E =	
34	H00162001	162	Sodding for Erosion Control	SY	9 920	× \$	18.00 = \$	\$ 158,940.00
35	H00165001	165	Hydro-Mulch Seeding	AC	8,830 5.0	x \$	4,500.00 =	
			Reinforced Filter Fabric Barrier (60% of unit cost for furnish and installation			222		
36	H00713001	713	and 40% of unit cost for removal)	LF	2,351	× \$	6.00 =	\$ 14,106.00
37	Н00719001	719	Inlet Protection Barrier (Stage 1, with Fiber Rolls) - Furnish, Install, and Remove	EA	2	x \$	1,250.00 =	\$ 2,500.00
38	H00724001	724	Stabilized Construction Access (Type 1-Rock; 60% of unit cost for furnish	SY	110	x \$	57.00 =	\$ 6,270.00
39	H00730001	730	and installation, and 40% of unit cost for removal) Concrete Truck Washout Structures (60% of unit cost for furnish and	200.00	NIO 7500		3,000.00 =	
No.			installation, and 40% of unit cost for removal)	LS	1	× \$		
40	H00751001	751	SWPPP Inspection and Maintenance (Min. Bid - \$6,000)	MO	6	× \$	1,400.00 =	
						Sι	ubtotal of F =	\$215,716.00

Item <u>No.</u>	FBC <u>ldentifier</u>	Spec. No.	<u>Description</u>	Unit of <u>Measure</u>	Estimated Quantity	<u>Unit Price</u>		<u>Tota</u>		Total Price
G			Extra Work Items**							
41	See Plan Set	Kaluza	Curb Wheel Stops	EA	717	x	\$ 63.00	=	\$	45,171.00
42	H00677003	677	4" (PVC) Schedule 40	LF	225	×	\$ 50,00	=	\$	11,250.00
43		Kaluza	Mobilization	LS	1	x	\$ 15,500.00	=	\$	15,500.00
44			Landscaping at specified locations and irrigation (coordinated with project manager)	Budget	1	×	\$ 50,000.00	=	\$	50,000.00
45			Construction Staking	Budget	1	x	\$ 25,000.00	=	\$	25,000.00
						**	Subtotal of G	=	\$	146,921.00
			I. BASE BID (T	OTAL OF ITE	MS A - G) =	\$ \$4,031,262.85				.85
		TC	OTAL NUMBER OF CALENDAR DAYS TO COMPLETE BASE BID (CONTI	RACTOR TO	SPECIFY) =			20	0	
I. <u>AL</u> T	ERNATE B	<u>ID</u>			•					
No.	Identifier	Spec. No.	Description	Measure	Quantity		Unit Price			Total Price
A			Site Preparation & Earthwork							
A1	H00495006	495	Remove and Dispose of Existing Culverts	LF	45	х	\$ 45.80	=	\$	2,061.00
							Subtotal of A	=		\$2,061.00
В			Subgrade & Paving				,			Ì
A2	H00220002	220	Lime Stabilized Subgrade (8" Depth) (42 lbs/sy)	SY	3,372	×	\$ 14.20	=	\$	47,882.40
A3	TxDOT	247	Flexible Base (8") (Type A Grade 2)	SY	3,042	х	\$ 29.00	=	\$	88,218.00
A4	H00360001	340	2" Hot Mix Hot Laid Asphaltic Concrete (Type D)	SY	240	×	\$ 20.00	=	\$	4,800.00
A5	H00360001	340	3" Hot Mix Hot Laid Asphaitic Concrete (Type D)	SY	2,472	х	\$ 20.00	=	\$	49,440.00
A6	H00540001	540	Remove and Dispose of approximately 8" Existing Asphalt Surface and Gravel Base Material (All Depths)	SY	2,660	×	\$ 5.15	=	\$	13,699,00
				•		,	Subtotal of B	=	\$	204,039.40
C			<u>Drainage</u>							
A7	H00530016	530	Road Ditch Excavation	LF	200	×	\$ 6.40	=	\$	1,280.00
A8	See Plan Set	Kaluza	Grade Area and/or Backfill for Positive Drainage	LS	1	х	\$ 16,500.00	=	\$	16,500.00
							Subtotal of C	=		\$17,780.00
D			Signing and Pavement Markings	·••··					_	
A9	H00665004	660	Pavement Markings Reflective Type 1 (Thermoplastic) 4" White Solid	LF	280	х	\$ 2.75	=	\$	770.00
							Subtotal of D			\$770.00
Е			Storm Water Pollution Prevention Plan				oubtotal of p			
A10	H00162002	162	Sodding for Erosion Control	SY	656	x	\$ 18.00	=	\$	11,808.00
A11	H00165001	165	Hydro-Mulch Seeding	AC	0.2	x	·			900.00
A12	H00751001	751	SWPPP Inspection and Maintenance (Minimum Bid - \$1,000 Per MO.)	MO	1	x				1,400.00
					1	┢	Subtotal of E			\$14,108.00
F			Extra Work Items**			┢				
A13			Construction Staking	Budget	1	×	\$ 1,300.00	=	\$	1,300.00
			Joseph Statung	J Budgot	<u> </u>	├	Subtotal of F		<u> </u>	\$1,300.00
			II. ALTERNATE BID (T	OTAL OF ITS	SMAC V EV-	_	,			
	/////////////////////////////////////					\$	\$2	40,0	158.	40
	TOTAL NUMBER OF CALENDAR DAYS TO COMPLETE II. ALTERNATE BID (CONTRACTOR TO SPECIFY)* =							10	0	
	SUMMARY OF BIDS									
	I. BASE BID (TOTAL OF ITEMS A - G) =						\$4,	031,	,262	.85
	TOTAL NUMBER OF CALENDAR DAYS TO COMPLETE BASE BID (CONTRACTOR TO SPECIFY) =							20	00	
	II. ALTERNATE BID (TOTAL OF ITEMS A - F) =						es	40,0		40
	Т	OTAL NUN	BER OF CALENDAR DAYS TO COMPLETE II. ALTERNATE BID (CONTR			*	42	10,0		-10
,	GRAND TOTAL (TOTAL OF I. BASE BID + II. ALTERNATE BID) =						······································			
ļ	TOTAL NUMBER OF CALENDAR DAYS TO COMPLETE ENTIRE PROJECT (CONTRACTOR TO SPECIFY)* =							210		
		TOTAL NUI	MBER OF CALENDAR DAYS TO COMPLETE ENTIRE PROJECT (CONTE	ACTOR TO	SPECIFY)* =					

^{*}Awarded vendor to submit a sample of specified items for inspection/approval by Engineering prior to order placement

^{**}The extra work items are to be used only on the instructions of the field engineer on the job. No compensation will be received for any part of these items unless they are actually used on the job under the direction of the field engineer. Any additional items required over and above those listed above will have to be secured on a change-in-contract and are not to be used until they have been approved by the County Auditor and/or Commissioner Court. The amount subtotal for extra work items is to be included in the grand total of this bid.

CERTIFICATE OF INTERESTED PARTIES

FORM **1295**

1 of 1

L						1011				
	Complete Nos. 1 - 4 and 6 if there are interested parties. Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.		OFFICE USE ONLY CERTIFICATION OF FILING							
1	Name of business entity filing form, and the city, state and count of business.		Certificate Number: 2025-1262764							
	Craig & Heidt, Inc.									
	HOUSTON, TX United States									
2	Name of governmental entity or state agency that is a party to the	m is	01/30/2025							
	being filed.	, , , , ,								
	Fort Bend County		Date Acknowledged: 02/11/2025							
3	Provide the identification number used by the governmental entit description of the services, goods, or other property to be provided		or identify t	the cor	ntract, and prov	vide a				
	BID 25-019									
	paving and drainage improvements in jones creek ranch park									
4					Nature of	interest				
4	Name of Interested Party	City, State, Country (place	e of busine	ess)	(check ap	plicable)				
CI	RAIG, Joe	Houston, TX United Sta	ates		Х					
CI	RAIG, Paul	Houston, TX United Sta	ates		Х					
CI	RAIG, Sam	Houston, TX United Sta	ates		Х					
5	Check only if there is NO Interested Party.									
6	UNSWORN DECLARATION									
	My name is	, and n	ny date of b	oirth is _		·				
	My address is	,	,	,		.,				
	(street)	(city)	(sta	ate)	(zip code)	(country)				
	I declare under penalty of perjury that the foregoing is true and correct	t.								
	Executed inCounty	/, State of	, on the _	da	ay of	, 20				
					(month)	(year)				
		Oissanting of the control			harabara (tr					
		Signature of authorized ag (Decla		acting	business entity					